
Name of wok: Shifting of Kushkumar Admin building to KKNagar TE and Electrification work at 4th floor of 
KK Nagar TE. 

 

1 
Contractor                                                                                                                               Executive Engineer (E) 

 
 

 

 

 

 
Bharat Sanchar Nigam Limited 

 (Electrical Wing) 
 

O/o The Executive Engineer (E) 
BSNL Electrical Division-I 

 No.22, Kellys Road, 
Chennai - 600010. 

Office: 044-26470405, 26470123 Fax: 044-2647 0406 
E-mail: ee1chennai@gmail.com 

 
 

E-TENDER DOCUMENT 
 

NAME OF WORK: Shifting of Kushkumar Admin building to KKNagar TE and 
Electrification work at 4th floor of KK Nagar TE. 

 
NIT No:      43/EEE/ED-I/CH/2023-24 
 
  
This tender document contains 42 (Forty two) pages only. 
     
 

For E Tender Helpdesk Pls Contact: https:// etenders.gov.in.  

Ph: 0120-4200462/4001002/4001005/6277787 

 Mail Id: support-eproc@nic.in 



Name of wok: Shifting of Kushkumar Admin building to KKNagar TE and Electrification work at 4th floor of 
KK Nagar TE. 

 

2 
Contractor                                                                                                                               Executive Engineer (E) 

INDEX 
      

Sl.no Description Page no. 

1 Front cover and Index  3 

2 Notice Inviting Tender form - BSNL EW 6  5 

3 General Instructions to the Bidders 9 

4 Undertaking to abide by EW 6 & EW 8 (Form ‘A’) & EPF 11 

5 Undertaking regarding ESI provisions (Form ‘B’) 12 

6 Performance report of works (Form ‘C’)  & No Near relative 
working certificate (Form ‘D’) 13 

7 Model form of Bank Guarantee for EMD (Annexure-I) 14 

8 Model form of Performance security Guarantee bond (Annexure-II) 15 

9 Important Instructions to tenderer 17 

10 Schedule of Quantities  20 

11 Technical Specifications 25 

12 General Technical Specifications 27 

13 General Special conditions 28 

14 General Specifications 33 

15 List of Approved Makes 37 

16 List of relevant Indian Standards 39 

17 Proforma Schedules 40 

18 BSNL EW – 8 form 41 

 
 
 
 
 
 
 



Name of wok: Shifting of Kushkumar Admin building to KKNagar TE and Electrification work at 4th floor of 
KK Nagar TE. 

 

3 
Contractor                                                                                                                               Executive Engineer (E) 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF NIT AND 
TO BE POSTED ON WEBSITE 

The Executive Engineer (Elect), BSNL, Electrical Division-I, Chennai on behalf of the CMD, Bharat 
Sanchar Nigam Limited, invites online Item rate bids from eligible bidders in Single bid system for the 
following work:  

1 Name of work “ Shifting of Kushkumar Admin building to KKNagar 
TE and Electrification work at 4th floor of KK Nagar 
TE.” 

2 Estimated cost put to tender (R s .)   Rs.4,06,837/- (excluding GST) 

3 Earnest Money (Rs.)  Rs.8,137/- 

4 Period of completion One Month 
5 Last date & time for downloading 

of tender document by bidder  
Up to 14:55 Hrs. on   17-11-2023 

6 Last date & time for online 
submission of tender 

Up to 15:00 Hrs. on   17-11-2023 

7 Last date & time for submission of 
Physical Tender cost and EMD  

Up to 15:00 Hrs. on   18-11-2023 

8 Date and time for opening of 
tender 

15:30 Hrs. on  18-11-2023 

9 Tender cost (Non refundable) Rs.500/- (+)  GST 18% = Rs. 590/- 
 
 
 
 
 
 

ELIGIBILITY CRITERIA 
 
 

BSNL enlisted contractors in the Electrical category of respective class 
as per their tendering limits. 
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IMPORTANT NOTE  : 
 
1.  The self-attested copies of the following documents shall be scanned and uploaded to the e-

tendering website within the period of tender submission. Online bid documents submitted 
by intending bidders shall be opened only of those bidders, who have scanned and uploaded 
the following documents (and whose uploaded documents are found to be in order), 
otherwise the bid will not be opened and shall lead to disqualification. 

 
a. Tender Fee in the prescribed format 
b. EMD in the prescribed format (Declaration as per Annexure III) 
c. Certificate of Financial Turnover from Chartered Accountant (Not applicable for BSNL 

enlisted Electrical contractors) 
d. Documents fulfilling Eligibility criteria (Please note that in case the bidder is authorised by 

the manufacturer, the original authorisation letter is to be scanned and uploaded) 
e. Enlistment certificate issued by BSNL,  if applicable 
f. Valid Electrical license issued by licensing authority, Govt. of Tamil Nadu (if applicable) 
g. GST Registration Number Details, as applicable 
h. PAN Card 
i. EPF and ESI Registration certificate 
j. Undertaking to abide by EW-6 and EW-8 (Form ‘A’) 
k. Undertaking regarding EPF and ESI provisions (Form ‘B’) 
l. Certificate of work experience issued by client department (Form ‘C’) if applicable 
m. Undertaking regarding No Near relative working certificate (Form ‘D’) 
n. Technical specification for Turbo ventilator as per the proforma in Page No. 26 

 
      Not uploading the above documents, (even if the documents are submitted physically) shall 

lead to disqualification. 
 
2.  The Physical Tender Fee, EMD, the original authorisation letter by the manufacturer 

(wherever applicable), (the scanned copies of which are uploaded) shall be deposited in the 
tender box available in the office of  tender opening authority, by the bidder within in 5 days 
from the tender opening date, failing which the tender will not be considered for further 
processing. 
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BSNL EW-6 
Bharat Sanchar Nigam Limited 

Electrical Wing 

 NIT No : 43/EEE/ED-I/BSNL/ChTD            Dated 31/10/2023 
Electrical Division :  ED-I, Chennai Sub Division :  ESD-III, Chennai 

 
Item rate tenders on single bid system are invited on behalf of CMD, BSNL for the work “Shifting 
of Kushkumar Admin building to KKNagar TE and Electrification work at 4th floor of KK Nagar TE.” from 
the eligible bidders as per NIT notification. The enlistment of the bidders should be valid on the 
opening date of tender. In case the date of opening of tender is extended, the enlistment of 
bidder should be valid on the original date of opening of tender.  
1. Intending bidder is eligible to submit the bid provided that he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority as per 
the eligibility conditions mentioned in the NIT notification page. 

2. The work is estimated to cost Rs.4,06,837/-(excluding GST)  

3. Agreement shall be drawn with the successful bidder on prescribed form as amended up to 
the date of opening of tender. Bidder shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement. 

4. The time allowed for carrying out the work will be One Month from the 10th day after the 
date of written order to commence the work. 

5. The site for the work is available / or the site for the works shall be made available in parts. 
The successful bidder shall execute the work in coordination with other agencies working in 
the campus. 

6. The bid documents consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
https://etenders.gov.in at free of cost. The BSNL EW-8 document can be seen from the 
web site www.chennai.bsnl.co.in at free of cost. 

7. After submission of the bid, the bidder can re-submit revised bid any number of times but 
before last time and date of submission of tender as notified. While submitting the revised 
bid, bidder can revise the rate of one or more item(s) any number of times (he need not re-
enter rate of all the items) but before last time and date of submission of tender as notified.  

8. The Tender Fee in the form of Demand Draft issued by the Nationalized / Scheduled bank 
authorized by the Reserve Bank of India, drawn in favour of BSNL, CHENNAI TELPHONES 
payable at CHENNAI shall be scanned & uploaded in the e-tendering website within the 
period of tender submission. The validity of the tender cost in the form of DD shall be 60 
days from the date of opening.  

9. The Earnest money deposit (EMD) in the form of Demand Draft / FDR / BG (BG is only for Air 
Conditioning, Diesel Engine Alternator, Lifts, and Sub Station works wherever the amount of 
EMD is more than Rs.20,000)/ CDR of a  nationalized / scheduled bank authorized by the 
Reserve Bank of India, drawn in favour  of BSNL, CHENNAI TELPHONES payable at CHENNAI 
shall be scanned & uploaded in the e-tendering website within the period of tender 
submission. The validity of the EMD in the form of DD shall be 60 days from the date of 
opening. If the EMD is in the form of CDR/FDR/BG, the validity shall be 180 days from the 
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date of opening. In case of L1 bidder, the validity of CDR/FDR/BG is to be extended up to the 
observation period as that of the Performance guarantee / Security deposit. 

10. The Physical TENDER COST and EMD of which the scanned copy is uploaded shall be 
deposited by all the bidders before 3:00 PM on the tender opening date, failing which the 
tender shall not be opened. 

11. All the documents as specified in the tender document shall be scanned and uploaded to the 
e-Tendering website within the period of bid submission. 

12. Online bid documents submitted by intending bidders shall be opened only of those bidders, 
who have deposited e-Tender Processing Fee with M/s ITI Limited and Earnest Money 
Deposit and other documents fulfilling eligibility criteria, scanned and uploaded are found in 
order. 

13. The last date for online submission of bid is    18-11-2023  up to 3:00 PM and the bid 
submitted shall be opened at 03:30 on PM   18-11-2023. If a holiday is declared on the 
tender opening day, the tender will be opened on the next working day.  

14. The e-Tender processing fee is non-refundable.  

15. Performance  Guarantee: The  bidder  is  required  to  furnish  Performance  guarantee  for  
an amount equal to 5% of the contract value in the form of bank guarantee/CDR/FDR/DD (of 
a   nationalized/ Scheduled  Bank  in a  standard  format)  within  two  weeks  from  the  date 
of  issue  of  acceptance  letter. This period can be further extended by the Engineer-in-
charge up to a maximum period of two weeks on written request of Bidder. The validity 
period of the performance security in the form of performance bank guarantee shall be: 
Three Months from the date of actual completion of work, for AMC works; and One year 
from the date of actual completion of work for all other works. In case the bidder fails to 
deposit the said performance guarantee within the stipulated period, including the 
extended period if any, the Earnest Money deposited by the bidder shall be forfeited 
automatically without any notice to the bidder and the bidder will not be allowed to 
participate in the re tendering for the same work.  

16. Security Deposit: In addition to Performance guarantee stated above, a sum @ 10% of the 
gross amount of the bill shall be deducted from each running bill of the contractor till the 
sum be deducted with the sum already deposited as earnest money, will amount to security 
deposit of 5% of the contract value of the work.   The security deposit shall be released 
after an observation period as follows: Three Months from the date of actual completion 
of work, for AMC works; and One year from the date of actual completion of work for all 
other works.    

17. In case any discrepancy is noticed in the documents as uploaded at the time of submission of 
the bid online, then the bid submitted shall become invalid and the BSNL shall,  without 
prejudice to any other right or remedy, be at liberty  to  forfeit  50%  of  the  said  earnest  
money  as  aforesaid.  Further, the bidder shall not be allowed to participate in the 
retendering process of the work. 

18. Intending bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders, the form and nature of the site, the 
means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A bidder shall be deemed to have 
full knowledge of the site whether he inspects it or not and no extra charge consequent on 
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any misunderstanding or otherwise shall be allowed. The bidder shall be responsible for 
arranging and maintaining at his own cost all materials, tools & plants, water, electricity 
access, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a tender by a 
bidder implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and 
rates at which stores, tools and plant, etc. will be issued to him by the BSNL and local 
conditions and other factors having a bearing on the execution of the work.  

19. The competent authority on behalf of the CMD does not bind itself to accept the lowest or 
any other tender and reserves to itself the authority to reject any or all the tenders received 
without the assignment of any reason. All tenders in which any of the prescribed condition is 
not fulfilled or any condition including that of conditional rebate is put forth by the bidder 
shall be summarily rejected. The competent authority on behalf of CMD reserves to himself 
the right of accepting the whole or any part of the tender and the bidder shall be bound to 
perform the same at the rate quoted. 

20.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 
and the tenders submitted by the bidders who resort to canvassing will be liable to rejection. 

21. Agreement shall be drawn with the successful bidder on prescribed form. Bidder shall quote 
his rates as per various terms and conditions of the said form, which will form part of the 
agreement. 

22. The bidder should give a certificate as per the following that none of his/her relative is 
employed in BSNL units as per Form ‘D’. In case of proprietorship firm, certificate will be 
given by the proprietor and for partnership firm certificate will be given by all the Directors 
of the company.  

a. Near relatives of all BSNL employees either directly recruited or on deputation are 
prohibited from participation in tenders and execution of works in the different units of 
BSNL.  The near relatives for this  purpose are defined as:  

i. Members of a Hindu Undivided family.  
ii. They are husband and wife. 

iii. The  one  is  related  to  the  other  in  the  manner  as  father,  mother,  son(s)  &  
son's  wife(daughter-in-law),  Daughter(s)  &  daughter's  husband(son-in-law),  
brother(s)  &  brother's wife, sister(s) & sister's husband(brother -in-law). 

b. The  company  or firm  or  any  other person  is not  permitted to  tender  for works  in 
BSNL  unit  in which  his  near  relative(s)  is(are)  posted.  The  unit  is  defined  as  
SSA/Circle/Chief Engineer/Chief Archt./Corporate office for non-executive employees and 
all  SSA in a circle including circle office/Chief Eng./Chief Archt./Corporate office for 
executive employees (including those called as Gazetted officers at  present). The bidder 
should give a certificate that none of his/her such near relative is working in the units as 
defined above where he is going to apply for tender/work, for proprietorship, partnership 
firms and limited company certificate shall be given by the authorized signatory of the 
firm. Any breach  of  these conditions  by  the  company  or  firm  or  any  other  person,  
the tender/work  will  be cancelled and earnest money/performance guarantee will be 
forfeited at any stage whenever it is  so noticed. BSNL will not pay any damages to the 
company or firm or the concerned person. The company or firm or the person will also be 
debarred for further participation in the concerned unit. 
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c. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two 
years of his retirement from service without the prior permission.  The contract is liable  
to be cancelled if either  the bidder  or  any  of his  employees is found  at any time  to be  
such  a person  who  had  not  obtained  the permission as aforesaid before submission of 
tender and engagement in the bidders service.  

23. The tender for the work shall remain open for acceptance for a period of ninety (90) days 
from the date of opening of tenders. If any bidder withdraws his tender before the said 
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in 
the terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL 
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said 
earnest money as aforesaid. Further the tenderer shall not be allowed to participate in the 
retendering process of the work. 

24. The agency has to comply with the provisions of EPF and miscellaneous provisions Act-1952 
and employees provident fund scheme-1952 as amended up to date in respect of 
labours/employees engaged by them for this work. Any consequence arising due to non- 
complying of provisions as specified above shall be the sole responsibility of the firm only. 
The agency shall give an undertaking to this effect as per Form ‘B’. 

25. Extension of Validity of tender:  In case, where the letter of award of work cannot be placed 
within the validity period of the tender, the BSNL can request the bidder to extend the 
validity of their respective tenders and the Earnest Money deposit by a reasonable period.  
In such cases, extension of validity of Earnest Money deposit by 30 days beyond the 
extended validity date of tender should also be asked for.   While BSNL can make the request 
for extension, the tenderer is free to either extend the validity or refuse the request to 
extend the validity. 

26. Rates quoted by the contractor shall be firm and shall be valid for the currency of contract. 
No cost escalation shall be permitted during the currency of contract. 

27. This notice inviting tender shall form a part of the contract document. The successful bidder, 
on acceptance of his tender by the Accepting Authority shall within 15 days from the 
stipulated date of start of the work, sign the contract consisting of:-  

a.  The Notice Inviting Tender, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the tender as uploaded at the time of 
invitation of tender, subsequent amendments issued and the rates quoted online at the 
time of submission of bid and acceptance thereof together with any correspondence 
leading thereto. 

b. Standard BSNL EW-8 form. 
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GENERAL INSTRUCTIONS TO THE BIDDERS 
1. The intending bidder must read the terms and conditions of BSNL-EW 6 carefully. He should only 

submit his bid, if he considers himself eligible and he is in possession of all the documents 
required. 

2. Information and instructions for bidders posted on website shall form part of bid document. 

3. Applicants are advised to keep visiting the above mentioned website from time to time (till the 
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to 
do so shall not absolve the applicant of his liabilities to submit the applications complete in all 
respect including updates thereof, if any. An incomplete application may be liable for rejection. 

4. Those bidders not registered on the website mentioned above, are required to get registered 
themselves beforehand. The intending bidder must have valid class-III digital signature to submit 
the bid. 

5. On opening date, the bidder can login and see the bid opening process. After opening of bids he 
will receive the competitor bid sheets. 

6. Bidder can upload eligibility documents in the form of JPG format or / and PDF format. 
Documents uploaded in any other format, which could not be opened may result in non opening 
of the bids. 

7. Bidder must ensure to quote rate of each item. The column meant for quoting rate in figures 
appears in yellow colour. In addition to this, while selecting any of the cells a warning appears 
that if any cell is left blank the same shall be treated as “0”.Therefore, if any cell is left blank and 
no rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO) 

8. Even though any bidder may satisfy the above requirements, he would be liable to 
disqualification if he has: 

a. Made misleading or false representation or deliberately suppressed   the   information   
in   the forms,   statements   and enclosures required in the eligibility criteria document. 

b. Record of poor performance such as abandoning work, not properly completing the 
contract, or financial failures / weaknesses etc. 

9. If any information furnished by the bidder is found incorrect at a later stage, he shall be liable to 
be debarred from tendering/taking up of works in BSNL.  The BSNL reserves the right to verify the 
particulars furnished by the applicant independently. 

10. GST and any other tax applicable in respect of this contract as applicable shall be borne by the 
bidder himself. The bidder shall quote his rates considering all such taxes. The TDS as per the 
Govt. regulations will be recovered from the contractor. 

11. Tender Evaluation : 
 

(a) The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL 
on the prices offered inclusive of packing, forwarding, freight and insurance charges etc., but 
excluding GST. The bid with lowest net cost as elaborated above will be the L1 bidder. 
 

(b) Vendors should furnish the correct GST Rate in the price schedule. If the Input Tax Credit is found 
to be not admissible at any stage subsequently owing to wrong furnishing of GST Rate, then the 
vendors will be liable to refund such non-admissible amount, if already paid, along with penalty if 
charged by the concerned authority. 
 

12. However, pursuant to the constitution (Forty-sixth amendment) act, 1982, if any further tax or 
levy is imposed by statute, after the last date of receipt of tenders, and the contractors  there 
upon necessarily and properly pays such taxes/ levies, the contractor shall be reimbursed the 
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amount so paid, provided such payment, if any, is not in the opinion of Superintending engineer 
(whose decision shall be final and binding) be attributable to delay in execution of work within 
the control of contractor. 
 

13. The Contractor shall, within a period of 30 days of imposition of any further tax or levy in 
pursuant to the constitution of (Forty sixth amendment) act 1982 give a written notice thereof to 
the Engineer-in-charge that the same is given pursuant to this condition, together with all 
necessary information relating thereto. 

 

14. Bye laws Indemnity against liabilities:  
a. The bidder shall comply with all by laws and regulations of the local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment of all 
fees and other charges and giving and receiving all necessary notices and keep the 
Engineer-in-charge informed about the notices issued and received. 

b. The bidder shall indemnify the department against all claims in respect of patent rights 
design, trademark or name of other protected rights in respect of any plant, machine, 
work or materials used for or in connection with the works or temporary works and from 
and against all claims demands, proceedings, costs, charges and expenses whatsoever in 
respect of or in relation thereto. 

c. The bidder shall defend all actions arising from such claims and shall himself pay all 
royalties, License fees, damages, costs and charges of all and every sort that may be 
legally incurred in respect hereof shall be borne by the bidder. 

d. All liabilities / penal recoveries on matters arising out of tax/levies such as incorrect 
deductions discrepancies in the filing of returns, revised assessments by the concerned 
authorities etc,. shall be borne by the bidder.    

15. Termination of contract on death of contractor : 

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the 
Engineer in charge on behalf of the BSNL shall have the option of terminating the contract 
without compensation to the contractor. 

16. Indulging of contractor in criminal /antisocial activities and cases  under investigation/charge 
sheeted by CBI or any other government agencies etc. :  

If the CBI/Independent External Monitor (IEM) /Income tax/ Sales Tax /GST/Central 
Excise/Custom Departments recommend such a course - Action will be taken as per the directions 
of CBI or concerned department. 

17. As a general notion, the terms and conditions/instructions contained in various pages of this 
document are addressed assuming the bidder as ‘Male’. However, the same shall remain and 
assumed to be addressed in case of ‘Female’ bidder also, except for the  gender centric  words, 
which shall be ‘female’ centric at appropriate places. 

18. Factory Visit: The contractor has to arrange for a factory visit by the DISCOM 
official accompanied by a BSNL representative. No extra charges for the same shall be paid.
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                                                                                                        FORM ‘A’ 
 

Undertaking to abide by EW 6 & EW 8 
 
 
"I……… ……………… ……………… …………… ………Son of ……… ………………… ………… …………… …………….. 
…………….Resident of …… …………… ………… …………… …………… …………… ………….  hereby give an 
undertaking that I have read the complete bid document and I am  aware of all the clauses and 
sub clauses of BSNL EW 6 & 8 forms and I confirm that I will abide by all the terms and conditions 
available in original standard BSNL EW 6 & 8 forms.  
  
 
 

(Seal of the firm)    (Signature of Bidder) 
 
 

FORM ‘B’ 

Undertaking regarding EPF provisions 
 

"I………………………………………………… Son of ……… ………………… ………… …………… …………….. 
…………….Resident of …… …………… ………… …………… …………… …………… …………  hereby give an 
undertaking that   
 

*    I/We have employed only ----------- persons in our establishment and hence the EPF and 
Miscellaneous provisions Act, 1952 are not applicable to my / our establishment.  

 
*    I/ We have registered as per the EPF and Miscellaneous provisions Act, 1952   and our 
registration no is ----------------. We undertake to keep it valid during the currency of contract.  
 
           In case at any stage, it is found that the information given by me is false / incorrect, BSNL 
shall have the absolute right to take any action as deemed fit/without any prior intimation to 
me". 
 
* strike out  whichever is  not applicable 
 
**Attach a self-attested photo copy of the above said EPF registration certificate. 
 
 
 

(Seal of the firm)             (Signature of Bidder) 
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Undertaking regarding ESI provisions 
 

"I………………………………………………… Son of ……… ………………… ………… …………… …………….. 
…………….Resident of …… …………… ………… …………… …………… …………… …………  hereby give an 
undertaking that   
 
*    I/We have employed only ----------- persons in our establishment and hence the ESI and 
Miscellaneous provisions Act,1948 is not applicable to my / our establishment.  
 
*    I/ We have registered as per the ESI and Miscellaneous provisions Act, 1948 and our 
registration no is ----------------. We undertake to keep it valid during the currency of contract.  
 
           In case at any stage, it is found that the information given by me is false / incorrect, BSNL 
shall have the absolute right to take any action as deemed fit/without any prior intimation to 
me". 
 
* strike out  whichever is  not applicable 
 
** Attach a self-attested photo copy of the above said ESI registration certificate.  
 
 
 

(Seal of the firm)             (Signature of Bidder) 
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FORM ‘C’ 

Performance report of works 
 

1. Name of work  
 
2. Agreement no.  
 
3. Final Value of Work Done  
 
6. Date of start  
 
7. Actual date of completion  
 
8. Performance: Satisfactory / Not Satisfactory 
 
 

 
 
 
 
 

Dated:      Executive Engineer or Equivalent /above 
 
 
 

 
FORM ‘D’ 

No Near relative working certificate 
 
I………………………………… Son  of  Shri.………………………..…….…….Resident  of……………………... hereby 
certify  that none of  my relative(s)  as  defined in the tender document  is/are employed  in  
BSNL  unit  as per details given in tender document.  In case at any stage, it is found that the 
information given by me is false/incorrect, BSNL shall have the absolute right to take any action 
as deemed fit/without any prior intimation to me.  

 
 
 
 
 

(Seal of the firm)                                                      (Signature of Bidder) 
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ANNEXURE I 
MODEL FORM OF BANK GUARANTEE 

(For submitting EMD) 
 
Whereas____________________________(hereinafter called “the contractor(s)”) 
has submitted its Tender dated_________for the work _____________________ 
_________________________________________________________________ 
 
KNOW ALL MEN by these presents that WE___________________________  
OF___________________________ having our registered office 
at_______________________ (hereinafter called “the Bank”) are bound unto 
_______________________ (hereinafter called “the BSNL”) in the sum of 
_________________ for which payment will and truly to be made of the said BSNL, 
the Bank binds itself, its successors and assigns by these presents. 
 

THE CONDITIONS of the obligation are: 
 
1. If the Contractor(s) withdraws its Tender during the period of Tender validity 

specified on the Tender Form: or 

2. If the Contractor(s) having been notified of the acceptance of its Tender by the 
BSNL during the period of Tender validity. 

(a) Fails or refuses to execute the Contract. 

(b) Fails or refuses to furnish security Deposit in accordance with the 
conditions of Tender document. 

We undertake to pay to the BSNL up to the above amount upon receipt of its first 
written demand, without the BSNL having to substantiate its demand, provided that 
in its demand, the BSNL will note that the amount claimed by it is due to it owing to 
the occurrence of one or both of the two conditions, specifying the occurred 
condition or conditions. 

This guarantee will remain in force as specified in the Tender Document up to and 
including Thirty (30) days after the period of the Tender validity and any demand in 
respect thereof should reach the Bank not later than the specified date/dates. 

 

 

 
Signature of the Bank                                            Signature of the Witness 

Name of Witness 
Address of Witness 
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ANNEXURE II 

PERFORMANCE SECURITY GUARANTEE BOND  
 

In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having agreed to exempt ___________________ (hereinafter called 
‘the said bidder(s)’) from the demand under the terms and conditions of an agreement/Advance Purchase Order No 
________________ dated ____________ made between _____________________ and __________________ for the supply of 
_______________________ (hereinafter called “the said agreement ”), of security deposit for the due fulfilment by the said 
bidder (s) of the terms and conditions contained in the said Agreement, on production of the bank guarantee for 
_____________________________________we, (name of the bank) _________________________ ( hereinafter refer to as “the 
bank”) at the request of ___________________________________ (bidder(s)) do hereby undertake to pay to the BSNL an 
amount not exceeding ___________________ against any loss or damage caused to or suffered or would be caused to or 
suffered by BSNL by reason of any breach by the said Bidder(s) of any of the terms or conditions contained in the said Agreement.  
 
2. We (name of the bank) ____________________ do hereby undertake to pay the amounts due and payable under this 
guarantee without any demur, merely on a demand from the BSNL by reason of breach by the said bidder(s)’ of any of the terms 
or conditions contained in the said Agreement or by reason of the bidders(s)’ failure to perform the said Agreement. Any such 
demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee where 
the decision of BSNL in these counts shall be final and binding on the bank. However, our liability under this guarantee shall be 
restricted to an amount not exceeding ___________________________________.  
 
3. We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the 
bidder(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be valid discharge of our liability for payment 
there under and the bidder(s)/supplier(s) shall have no claim against us for making such payment.  
 
4. We( name of the bank)_________________________ further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the BSNL under or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till ________________________ (office/BSNL) BSNL certifies that the terms and conditions of the said Agreement 
have been fully or properly carried out by the said bidder(s) and accordingly discharges this guarantee. Unless a demand or claim 
under this guarantee is made on us in writing on or before the expiry of TWO/TWO AND HALF/THREE YEARS (as specified in P.O) 
from the date hereof, we shall be discharged from all liabilities under this guarantee thereafter.  
 
5. We (name of the bank)_________________________ further agree with the BSNL that the BSNL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of 
the said Agreement or to extend time of performance by the said bidder(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the BSNL against the said Bidder(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said Bidder(s) or for any forbearance, act or omission on the part of the BSNL or any indulgence by 
the BSNL to the said Bidder(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have effect of so relieving us.  
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Bidder(s)/supplier(s).  
 
7. We (name of the bank) ____________________ lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the BSNL in writing.  
 
 
Dated the ________________ day of _______  

 
for__________________________________ (indicate the name of bank) 
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Annexure-III 
 

Bid Security/EMD DECLARATION (As per the BSNL CO Ltr No. BSNLCO-MMT/12(15)/1/2020-MMT dated 
05-12-2020) 
 

BID SECURITY / EMD UNDERTAKING & DECLARATION 
 
I / We ……………………………………………………………. R/o ………………………. ………   
…………………………………………………….  And authorized signatory  of the firm M/s. 
……………………………………………………………………..(Hereafter referred to as  bidder) have read, understood and 
agree with all the terms and conditions included in the tender documents for participation in the tender 
of work/supply of  
…………………………………………………….. vide tender No………………………………. do hereby undertake and declare 
that: 
1. If I/We fail to enter in to the agreement & commence the work in time as per BSNL order. 
2. If any loss or damage caused to or would be caused to or suffered by the BSNL by reason of breach by 
the bidder(s) of any of terms or conditions contained in the said tender document  or by reason of the 
bidder(s) failure to perform the said agreement. 
 
3. If anything is found false and / or incorrect and / or reveals any suppression of fact at any time.  
  
4. if the bidder either registered with body specified by Ministry of Micro, Small & Medium Enterprise or 
Non MSE bidder claiming any concessional benefits is awarded work by BSNL and subsequently fails to 
obey any of the contractual obligations. 
 

I hereby undertake that under any/all the above conditions, BSNL reserves the right to debar our 
tender offer / cancel the LOA/purchase/work order if issued, and to suspend/Debar/Ban for a period of 
one year from the date of such order/instance. BSNL can debar my/our firm from any further 
work/contract by BSNL for one year from the date of issue of such order.   
 

In lieu of EMD/Bid Security, this declaration is submitting. 
 
Date:………………                       Signature of the tenderer………………………………… 
 
Place : …………….                           Name of tenderer…………………………………………  
                                                           Along with date & Seal 
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IMPORTANT INSTRUCTIONS TO THE TENDERERS  
 
Please note that the offers, which do not comply the following, will not be considered and will be 
totally rejected. These instructions supersede the BSNL/EW 8 clauses in case of any Disparity. 
 
1  (i)  INCREASE /DECREASE OF TENDERED QUANTITY  
 

a)  BSNL will have the right to increase or decrease up to 25% of the Contract value 
depending upon the requirement of goods and services specified in the schedule of 
items without any change in the unit price or other terms and conditions at the time 
of award of contract. 

b)  In exceptional situation where the requirement is of an emergent nature and it is 
necessary to ensure continued supplies from the existing vendors, the purchaser 
reserves the right to place repeat orders up to 50% of the quantity of goods and 
services contained in the running tender/contract within a period of 12 months from 
date of award of work at the same rate or a rate negotiated (downwardly) with the 
existing vendors considering the reasonability of rates based on prevailing market 
conditions and the impact of reduction in duties and taxes etc. 

 

1  (ii) CURTAILMENT OF QUANTITY:- 
 

BSNL reserves the right to enforce curtailment in the assigned quantum of work for any 
contractor on the grounds of defaults/delay in regard to execution of the individual 
work assigned.  

 
2)  COMPLETION OF WORK:- 
 

At the time of issuing NIT for a particular work, the time allowed for completion of 
work consistent with magnitude and urgency of work is specified. The time allowed for 
carrying out the work as entered in the contract is reckoned from the tenth day after 
the date on which the orders to commence the work are given to the Contractor. To 
ensure good progress of the work during the execution, the contractor is bound in all 
cases in which the time allowed for any work exceeds one month (except special jobs) 
to complete 1/8th of the whole of the work before 1/8th of the time allowed under the 
contract has elapsed, 3/8th of the work before half of the time has elapsed and 3/4th of 
the work before 3/4th of such time has elapsed. However, for special jobs, if a time 
schedule has been submitted by the Contractor and the same has been accepted by the 
Engineer-in-charge, the contractor shall comply with such time schedule. For 
Substation, the work is deemed to have been completed after clearance by Electrical 
Inspector.  

 
3)  EXTENSION OF TIME:-  
 

If the contractor shall desire an extension of time for completion of work on the 
grounds of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply in writing to the  
Engineer in charge within 30 days of the hindrance on the account on which he desires 
such extension as aforesaid, and the Engineer in charge shall if in his opinion 
reasonable grounds to be shown therefore, authorize such provisional extension of 
time, if any as in his opinion be necessary are proper. 

 



Name of wok: Shifting of Kushkumar Admin building to KKNagar TE and Electrification work at 4th floor of 
KK Nagar TE. 

 

18 
Contractor                                                                                                                               Executive Engineer (E) 

4)  COMPENSATION FOR DELAY  :  

 
 

If the contractor fails to maintain the required progress or complete the work and clear 
the site on or before the contract or extended date of completion, he has to pay the 
compensation for delay which is limited to 0.5% per week of the tendered value for the 
first 10 weeks and 0.7% per week for next 10 weeks and thereafter subject to a 
maximum of 12% of the tendered value for the location where the work is delayed and 
the firm is found responsible for the same. The clause 2 of BSNL - 8 forms stands 
modified accordingly. Flow chart of the Procurement process/ contract shall be 
supplied by the contractor and approved by Executive Engineer concerned. 

 
5)   TERMS OF PAYMENT: 
 

1. 90% of pro-rata of the approved price breakup of contract value on receipt of 
equipment at site and after satisfactory physical inspection. 

2. 10% of pro-rata of the approved price breakup of contract value after successful 
installation and commissioning of the equipment. 

  
6)  EPF PROVISIONS:- 
 

The agency has to comply with the provisions of EPF and miscellaneous provisions Act-
1952 and employees provident fund scheme-1952 as amended up to date in respect of 
labours /employees engaged by them for this work. Any consequence arising due to 
non- complying of provisions as specified above shall be the sole responsibility of the 
firm only. 

 

Agency has to observe all the labour rules & regulation in force. Agency shall be fully 
responsible for any violation observed at any time.  

 
7)     PROGRAMME FOR EXECUTION 
 

The firm shall supply detailed programme to Engineer-in-Charge for execution of 
contract within fifteen days of award of work. The programme shall contain details 
about submission of drawing, supply of materials, tentative dates for installation and 
commissioning. 

 
8)     STORES AND SAFETY  
 

All the stores and materials required for the satisfactory completion of the work shall 
be arranged at work site by the contractor from his own source. Space for storing the 
same materials may be provided on request from the contractor. However safe custody 
of the material stores at site will be responsibility of the contractor. 

 
9)     CO-ORDINATION AT SITE 
 

At the site of work more than one agency may be working. Full cooperation shall be 
extended to other agencies during the progress of work. Further work shall be carried 
out in such a way so that it may not cause abnormal noise and hindrance to the officers 
of the BSNL engaged in erection as well as to normal routine work. 
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10)     COMPLETION DRAWINGS 
 

The firm shall supply three sets of drawings/documents after completion of the work 
but before the proposed date of completion of work. 
 Schematic diagram. 

 
11)  CHANGES IN SPECIFICATIONS 

 

The BSNL reserves the right to make changes in respect of specifications of work if in its 
opinion same is found necessary. However such alterations shall be made after mutual 
discussions and agreement between the BSNL and the contractor. Any price 
implications in this regard shall be mutually discussed and agreed up on in terms of 
clause 12 of EW forms. The BSNL as matter of principle will not permit modifications by 
the contractor in design /specifications of any document /material. However the same 
can be agreed upon by the BSNL under exceptional circumstances where  

a) The same is necessitated due to non-availability of material/components of certain 
specifications/make. 

(or) 
b) Such alterations constitute an improvement in the opinion of BSNL.  
Prior approval is necessary before undertaking any alteration/modification in the 

specifications of the equipment. 
 

  
12)     I.S. Standards: 
 

The entire system shall conform to relevant BIS including safety standards as amended 
up to date. Where IS standards are not available the British standard(s) shall be 
followed. In case of conflict, the requirements of these specifications shall be given 
over-riding priority. The electrical and earthing work shall be carried out as per CPWD 
specifications for electrical works (internal) and electrical works (external) as amended 
up to date. A list of relevant standards, approved makes of equipment is furnished and 
forms part of the tender document. 
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Name of work: Shifting of Kushkumar Admin building to KKNagar TE and Electrification work at 4th floor of KK Nagar TE. 

Sl. 
no 

Description of Items Qty Unit Rate  

Total 
Amount 

excl. 
GST 

CGST SGST Total 
Amount 
including 

GST 
% 

Rate 
Rate 

per unit 
% 

Rate 
Rate 

per unit 

1 2 3 4 5 6 = 3x5 7 8 = 6x7 9 
10 = 
6x9 

11= 
(6+8+10) 

1 Wiring for light point/ fan point/ exhaust fan point/ call bell point 
with 1.5 sq.mm FR PVC insulated copper conductor single core 
cable in surface / recessed PVC conduit, with piano type switch, 
phenolic laminated sheet, suitable size MS box and earthing the 
point with 1.5 sq.mm. FR PVC insulated copper conductor single 
core cable etc as required. 40 

Points 
  

point 
  
  

  
  

  
  

  
  

  
  

  
  

  
  a Group C 

                      
2 Wiring for circuit/ submain wiring along with earth wire with the 

following sizes of FR PVC insulated copper conductor, single core 
cable in surface/ recessed medium class PVC conduit as required 

100 
Mtrs 

  
mtr 

  
  

  
  

  
  

  
  

  
  

  
  

  
  a 2 x 1.5 sq. mm + 1 x 1.5 sq. mm earth wire 

    
                  

3 Wiring for light/ power plug with 2X4 sq. mm FR PVC insulated 
copper conductor single core cable in surface/ recessed medium 
class PVC conduit along with 1 No 4 sq. mm FR PVC insulated 
copper conductor single core cable for loop earthing as required. 30 

mtrs mtr               
                     

4 Wiring for light/ power plug with 4X4 sq. mm FR PVC insulated 
copper conductor single core cable in surface/ recessed medium 
class PVC conduit along with 2 Nos 4sq mm FR PVC insulated 
copper conductor single core cable for loop earthing as required. 

15 
mtrs mtr               
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1 2 3 4 5 6 = 3x5 7 8 = 6x7 9 
10 = 
6x9 

11= 
(6+8+10) 

5 Supplying & fixing of following sizes of medium class PVC conduit 
along with accessories in surface/recess including cutting the wall 
and making good the same in case of recessed conduit as 
required.   

75 
mtrs 

  
mtr 

  
  

  
  

  
  

  
  

  
  

  
  

  
  a 20 mm 

                      

b 25 mm 
50 

mtrs 
mtr               

                      
6 Supplying and fixing metal box of 150mmX75mm X60mm deep 

(nominal size) on surface or in recess with suitable size of 
phenolic laminated sheet cover in front including providing and 
fixing 3 pin 5/6A socket outlet and 5/6 amps piano type switch, 
connection, painting etc. as required. (For light plugs to be used in 
non residential buildings). 30 Nos each               

                      
7 Supplying & fixing metal box of 180mmX100mm X 60mm deep 

(nominal size) on surface or in recess with suitable size of 
phenolic laminated sheet cover in front including providing and 
fixing 6 pin 5/6 & 15/16A socket outlet & 15 / 16A piano type 
switch, connection, painting etc. as required. 10 Nos each               

                      
8 Supply & fixing 4' 18W LED batten light with poly-carbonate built, 

on surface of wall i/c pdg necessary supports & interconnections 
etc as reqd. 30 Nos each               

                      
9 Supplying and fixing of 48" energy efficient 5 star rated highspeed 

BLDC type ceiling fan with remote in the existing hook etc. as 
reqd. 20 Nos each               

                      
10 Supply and drawing CAT 6 type network cabling in the existing 

conduit ets reqd. 
200 
Mtr mtr               
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1 2 3 4 5 6 = 3x5 7 8 = 6x7 9 
10 = 
6x9 

11= 
(6+8+10) 

11 Supply and fixing RJ 45 socket on surface i/c pdg necessary 
supports &interconnections etc as reqd. 35 Nos mtr               

                      
12 Supplying and fixing of one number PVC insulated and PVC 

sheathed aluminium conductor armoured cable of 1.1 KV grade of 
following size on wall surface as required.   

70 
mtrs 

  
mtr 

  
  

  
  

  
  

  
  

  
  

  
  

  
  

a 3 1/2 x 25sqmm Al UG armoured cable 

                      
b 4 way (4 + 12), Double door 4 Nos mtr               
                      

13 Supplying and fixing 5 amps to 32 amps rating, 240/415 volts, "C" 
curve, miniature circuit breaker suitable for inductive load of 
following poles in the existing MCB DB complete with 
connections, testing and commissioning etc. as required.                   

a Single pole 48 Nos mtr               
                      

14 Supplying and fixing following rating, four pole, 415 volts, isolator 
in the existing MCB DB complete with connections, testing and 
commissioning etc. as required.                   

a 63A 
4 Nos mtr               

                      
15 Dismantling of split type AC unit both indoor and outdoor units at 

the chamber of DGM's at Kushkumar road i/c pumping down the 
refrigerant, recover the refrigerant piping & wiring, shifting the 
same to KK nagar TE i/c transportation etc as reqd. 4 Nos mtr               

                      
16 Installation, testing, and commissioning of 1.5TR split type AC 

unit i/c laying the refrigerant piping and necessary wiring etc as 
reqd. 4 Nos mtr               
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1 2 3 4 5 6 = 3x5 7 8 = 6x7 9 
10 = 
6x9 

11= 
(6+8+10) 

17 Providing and fixing Readymade MS condenser stand for fixing 
outdoor units of 1.5TR S/T A/C   i/c providing necessary supports 
and grouting etc complete as required. 4 Nos set               

    
                  

18 Suppling and laying of copper refrigerant pipe (5/8 " & 1/4 ") 
suitable for 1.5 TR split type A/C units covered with foam 
insulation i/c providing 3 core 2.5 sq mm flexible copper cable, i/c 
pdg necessary supports and interconnections etc as required 

25 
mtrs mtr               

                      
19 Dismantling of existing wiring copper / aluminium in the existing 

steel / PVC conduit from surface of wall / above false ceiling, 
MCB DB's, light fittings, fans & network and power cables etc 
including preparing a clear inventory, stacking the same at the 
place earmarked by the Engg-in-charge to enable reuse of the 
same at needy locations at 4th & 5th floor of KK Nagar TE Bldg 
etc as reqd. 

5000 
Sqft sqft 

  

            
                      

20 Wiring for circuit/ submain wiring along with earth wire with the 
varied sizes of recovered FR PVC insulated copper conductor, 
single core cable in the existing surface/ recessed medium class 
PVC conduit as required 

150 
Mtr mtr               

                      
21 Supply and fixing Alloy Steel D-Hook Set consists of 1 piece of D-

Hook & 2 Pcs. of heavy duty Fasteners (M10x75mm) designed to 
hang Ceiling Fan, with load capacity of 75Kg on surface of the 
ceiling i/c grouting, filling etc as reqd. 30 Nos each               

                      

                                                                           Net Cost to BSNL   Rs.   Total   Cost to BSNL   Rs.   

           

           
 

Contractor 
    

EE(E), ED-I, ChTD 
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Note :  
 
 
 

1 The firm shall be responsible to ensure that GST shown in the above columns is correct &Input Tax Credit for the amount shown above is 
admissible as per GST Act as amended up to date”. 

2 Invoice /Bill should be pre-printed as per the GST format. 

3 The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL on the prices offered inclusive of packing, 
forwarding, freight and insurance charges etc. but excluding GST 

4 The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, materials and other inputs involved in the 
execution of the terms as specified in the scope of work.  

5 No advance payments can be made. Stipulations like levy of interest if payment is not made in a specified time are also not acceptable and 
the payment is governed by the normal BSNL practice. 

6 Bidders must mandatorily quote for all GST components ( CGST,SGST and IGST) as applicable. 

7 Bidders must mandatorily mention correct HSN / SAC Codes 

  

 
 
 
Contractor             Executive Engineer(E)
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SPECIFICATIONS  

SPECIFICATIONS FOR EI & FANS 
 

The work shall be done as per current CPWD Specification.  For Electrical works 
amended from time to time & Indian Electricity Rules as attended up to date. 
 

The work shall be supervised by qualified technical staff of the Contractor. 
 

The layout of the work will be given by the Engineer in charge or his duly authorized 
representative at the site of work. 
 

The following wiring shall be done in separate conduits:- 
A) Power plug wiring.   
B) Light & Fan point wiring. 
C) Emergency Light point wiring(AC Supply/DC Supply) 
D) Telephone wiring. 
E) Clock wiring. 
F) AC Unit wiring. 
 

The number of power plug points, and emergency light points fed from DC supply shall 
not exceed two per circuit in any of the cases. 
The earthing sets shall be provided in presence of engineer in charge or his authorized 
representative. 

 

Sample of all the materials, fittings, accessories, IC switch gears etc., shall be got 
approved from the Engineer in-charge before using the same on work.  The rejected 
materials shall be removed immediately from the site of work. 
 

The Contractor will be have to carry out the following tests at his cost and intimate test 
results before final bills are paid.  Nothing extra will be paid to him on this account. 
a)  Earth Test  b) Polarity test  c) Insulation test 
d)  Earth continuity test of the surface/recessed conduits. 

 

Any damage done to the building, by the Contractor during the execution of work 
shall have to be made god at his cost and risk.   If he does not do it himself within a 
reasonable time determined by the Engineer In-charge the same will be got done at 
his cost departmentally after notice given to him. 
  

The outlet boxes, IC BOXES for Switches and end of conduits etc. of different types of 
electrical wiring as mentioned in clauses above shall be painted inside/outside with 
different colours each signifying the different categories mentioned so as to avoid 
mixing of various circuits and their wiring and nothing extra will be paid for this. 
 

At the time of laying conduit pipe in the slab in recess, the contractor should keep fish 
wire of 16 SWG GI wire throughout conduit pipe and will have to take special care so 
that the conduit do not cross through AC ducts, grills, etc. 
 

The contractor should recess the conduits in the walls before they are plastered and in 
coordination with progress of building works.  The conduit should be mechanically and 
electrically continues. 
 

All the Switch board, SDB and DB shall be clearly sign written indicating the number / 
type of load / Circuit Nos. etc. 
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Under ground cables of both 1.1 KV and 11 KV should be subject to pressure/insulation 
tests before and after laying the same. 

 

While making end connections of wore, no strand shall be cut and termination of wire 
shall be done with necessary lugs without any extra cost. 
 
The termination of conduits etc. in the junction box should be done by making proper 
holes instead of cutting the box. 

 

Rs.1/- per empty box for the ceiling fans, fittings and other items supplied by the 
Department will be recovered from Contractor irrespective of the size of box. 

 

The Contractor will have to make arrangements to take the materials to site of work at 
his own risk and cost. 

 

If any conduits are laid before the award of work,  the same shall be recovered at rate 
mentioned in SR-94 (Internal) enhanced by abatement of similar items in the tender. 

 
 

ALL MATERIALS SHALL BE “ISI” MARKED OR APPROVED BY THE BSNL. 
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General TECHNICAL SPECIFICATIONS 
 

1. The work is to be carried out as per CPWD specifications (Internal/External) and I.E. 
Rule amended from time to time & Indian Electricity Rules as amended up to date. 
 

2. Good workmanship is an essential requirement to be complied with. The entire work of 
Manufacture, Fabrication, assembly and installation shall conform to sound engineering 
practice. Rates quoted shall be inclusive of packing, forwarding, insurance, freight and 
delivery at site      Watched ward of all materials. 
 

3. All sundry fittings, assemblies, accessories, hardware items, foundation bolts, 
termination lugs for electrical connection as required and all other sundry items which 
are useful & necessary for proper assembly and efficient working of the various 
components of the works shall be deemed to have been included in the tender. 

 
4. Following works shall be carried out by the contractor and therefore their cost shall be 

deemed to be included in their tendered cost. 
 

a) The contractor shall be responsible for repairing all damages and restoring the same 
to their original finish. He shall also remove at his cost all unwanted and waste 
materials arising out of his work from his site. 

 

b)  All chases required in connection with the electrical works shall be provided and 
filled by the Contractor to the original finish. 

 

c) Temporary shed if required over the storage space and locking arrangement, watch 
and ward of the materials shall be provided by firm till completion of the work and 
final taking over of the installation by the department. 

 
5. The contractor shall employ qualified engineer / supervisor as required and intimate 

names of Such Persons to the Engineer-in-charge on commencement of work. Failure 
to employ will attract penalty as per agreement. 
 

6. Termination of all connections on main board, sub main board & distribution boards will 
be done by Crimping method & nothing extra will be paid on this account. 
 

7. Numbering and sign writing of the entire installation shall be carried out by the 
contractor as per Instructions of the Engineer-in-charge for which nothing extra shall be 
paid. 
a) On completion of installation following tests shall be carried out. 
b) Polarity test 
c) Earth continuity test 

 
8. On completion of installation a certificate shall be furnished by the contractor in 

prescribed Performa, this certificate shall be in addition to the certificate required by 
local electric Supply Company. 
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SPECIAL CONDITIONS 

1.0 General 

1.1   Except for the items, for which Particular Specifications are given or where it is 
specifically mentioned otherwise in the description of the items in the schedule of 
quantities, the work shall generally be carried out in accordance with the "CPWD 
Specifications 2019 Vol. I &II" with upto date correction slips and as per instructions of 
Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / 
Specifications shall be followed and the rates should be all inclusive. 

 In the case of discrepancy between the Schedule of Quantities, the Specifications and/ or 
the Drawings, the following order of preference shall be observed:- 

a.    Nomenclature of item as per Schedule of Quantities 

b.    Special Conditions. 

c.    Particular Specifications. 

d.    Drawings and specification mentioned in the tender document. 

e.    CPWD Specifications-2019 (Vol.-1 & 11) with upto date correction slips. 

f.     Indian Standard Specifications 

g.    Manufactures Specifications. 

h.    Sound Engineering Practice as per the decision of Engineer-in-Charge. 

1.2    Any reference made to any Indian Standard Specifications, shall imply to the latest 
version of that standard, including such revisions / amendments as issued by the Bureau 
of Indian Standards upto last date of receipt of tenders. 

1.3 The work shall be executed & measured as per metric dimensions given in the Schedule 
of Quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 

1.4  work should be planned in a systematic manner so that chase cuttings in the walls, 
ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut 
using chase cutting machines. Chases will not be allowed to be cut using hammer / 
chisel. The electrical boxes should be fixed in walls simultaneously while raising the brick 
work. The contractor shall ensure proper co-ordination of various disciplines viz. sanitary 
& water supply, horticulture & electrical etc. 

1.5 The hidden items such as conduits, etc. are to be properly tested before covering. 

1.6  Samples including brand / quality of materials and fittings to be used in the work shall be 
got approved from the Engineer-in-Charge, well in advance of actual execution and shall 
be preserved till the completion of the work. 

1.7  The contractor, his agents / representative, workman etc. shall strictly observe orders 
pertaining to fire precautions prevailing in the area. 

1.8   Contractor(s) shall study the details of site, nature of work to be executed, site constraints 
etc and satisfy himself about complete characteristics and other parameters at site. 
However, no claim on the alleged inadequacy or incorrectness of the data supplied by the 
department shall be entertained. 

1.9   Contractor shall take all precautionary measures to avoid any damage to adjoining 
property. All necessary arrangement shall be made at his own cost. 

1.10  The contractor shall take instructions from the Engineer-in-Charge regarding collection 
and stacking of materials at any place. No excavated earth or building rubbish shall be 
stacked on areas where other buildings, roads, compound wall, services etc are to be 
constructed. 
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1.11  The contractor shall provide at his own cost suitable measuring 
arrangements/instruments as may be necessary at site for checking. All such equipments 
shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. 
Nothing extra shall be payable on this account. 

1.12 All fittings and accessories should conform to byelaws and municipal body / corporation / 
Electricity board, where CPWD Specifications are not applicable. The contractor should 
get the materials (fixtures/fittings) tested by the Municipal Body / Corporation 
authorities/Electricity board authorities  wherever required at his own cost. 

1.13 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services encountered in the course of the execution of work shall be protected against 
the damage by the contractor at his own expense. The contractor shall not store 
materials or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. In case temporary supporting/shifting of such services is 
required to facilitate the work, the same shall be done by the contractor at no extra cost. 

1.14 In case the existing services are to be shifted permanently, then before dismantling the 
existing services, alternate/diversion of service lines has to be laid by the contractor so 
that there is no interruption in use of existing services. The contractor has to plan the 
alternate suitable route for diversion/shifting of service lines and get the same approved 
from the Engineer-in-Charge before starting shifting of services. Nothing extra shall be 
paid except the payment of dismantling and laying of new service lines as per conditions 
of contract. 

 1.15  With each Running Bill, the details of test carried out shall be submitted by the contractor 
as per prescribed proforma. 

1.16  On completion of work, the contractor shall submit at his own cost four prints of "as built" 
drawings to the Engineer-in-Charge. These drawings shall have the following information. 

 (a)   Electrical wiring layout diagram with position of switches, fittings, cabling etc. 

(b)  Run off of all water supply lines with diameters, location of control valves, access 
panels etc. wherever applicable 

1.17 In case the contractor fails to supply "as built drawing" aforesaid within 30 days of the 
date of completion, then the recovery @ Rs.10,000/- each for such set of drawings shall 
be made from the contractor's final bill. 

2.0  Unless otherwise specified in the schedule of quantities or CPWD specifications, the 
rates for respective items shall be all inclusive and apply to the following: - 

a)   All labour, material, tools & plants & other inputs involved in the execution of item. 

b)    Any of the conditions and specifications mentioned in the tender documents. 

c)    Pumping / bailing out surface water / rain water / sub soil water, if necessary for any 

reason. 

d)    Any legal or financial implications resulting out of disposal of waste, if any. 

e)    Performance test of the entire installation(s) before the work is finally accepted. 

f)   All incidental charges for cartage, storage 7 safe custody of materials brought to site. 

3.0   SECRECY 

3.1  The contractor shall take all steps necessary that all persons employed on any work in 
connection with the contract have notice that the Indian Official Secrets Act 1923 applies 
to them & will continue so to apply even after the execution of such works under the 
contract. 
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3.2  The contract is confidential and must be strictly confirmed to the contractor's own use 
(except so far as confidential disclosure to sub-contractors or suppliers as necessary) 
and to the purpose of the contract. 

3.3  All documents, copies thereof & extracts there from furnished to the contractor shall be 
returned to the Engineer-in-Charge on the completion of the work / works or the earlier 
determination of the contract. 

4.0    LABOUR AND SECURITY 

4.1  Contractor should provide his plan for deployment of labour and get it approved from the 
Engineer-in-Charge. 

4.2  Contractor has to follow the security requirement of the campus and obtain necessary 
entry passes for the labour and vehicles and follow security checks at entry / exit gates, 
restriction on movement of vehicle, restricted timings of working etc. The Department 
however shall assist the contractor in obtaining such passes for movement of vehicles 
and labour. No claim whatsoever shall be entertained on account of delay in entry of 
vehicles and labour including restrictions in working hours, if there is any. 

4.3  The contractor shall employ only Indian Nationals after verifying their antecedents and 
loyalty. The contractor shall, on demand submit list of his agents, employees and work 
people concerned & shall satisfy as to the bonafides of such people. 

4.4  The contractor & his work people shall observe all relevant rules regarding security 
promulgated in which work is to be carried out by the Controlling Administrative Authority 
of the campus/area 

4.5  The contractor, his representative, workman shall be allowed to enter through specified 
gates & timing as laid down by the controlling authority. They shall be issued an identity 
card or an individual pass in accordance with the standing rules & regulations & they 
should possess the same while working. The contractor shall be responsible for the 
conduct & actions of his workman, agents / representatives. 

5.0   TRANSPORTATION AND OFFICE INFRASTRUCTURE: 

5.1  In order to complete the work within the scheduled time if the contractor shall be required 
to do the work in more than one shift and accepted by the department the contractor will 
provide vehicular facilities to the BSNL site staff to reach the site and their residence at 
his own cost for their services required beyond the normal office hours. In case the 
contractor fails to provide the facilities Engineer-in-Charge shall be at liberty to make the 
arrangement themselves and deduct the respective cost from the contractor's bills. 

6.0   PROGRAM CHART: - 

6.1  The Contractor shall prepare an integrated program chart for the execution of work, 
showing clearly all activities from the start of work to completion, with details of 
manpower, equipment and machinery required for the fulfillment of the program within the 
stipulated period or earlier and submit the same for approval of the Engineer-in-Charge 
within 15 days of the issue of letter of acceptance for the contract. 

6.2  The work has to be completed in stages as indicated in the Milestones (Wherever 
provided) and the program should be prepared in such a manner to achieve these 
Milestones as indicated therein or earlier. 

6.3  The program chart should include the following: - 

a)   Descriptive note explaining sequence of various activities. 

b)  Network (PERT / CPM / BAR CHART) which will indicate resources in financial 
terms, manpower and specialized equipment for every important stage. 
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c)    Program for procurement of materials by the contractor. 

d)  Program of procurement of machinery / equipments having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by 
the contractor. 

6.4  If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 
not conform to the approved program referred above, the contractor shall produce a 
revised program showing the modifications to the approved program by additional inputs 
to ensure completion of the work within the stipulated time. 

6.5  The submission of revised program or approval by the Engineer-in-Charge of such 
program or the furnishing of such particulars shall not relieve the contractor of any of his 
duties or responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and conditions of 
the agreement. 

 Notwithstanding the fact that the contractor will have to pay to the labourers and other 
staff engaged directly or indirectly on the work according to the provisions of the labour 
regulations and the agreement entered upon and/or extra amounts for any other reason. 

7.0   PROGRESS AND MONITORING OF WORK: 

 Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress 
report of the work done during the previous month. Such progress report will include the 
project progress summary, work progress (planned v/s. actual), PERT chart, milestone 
status, financial progress status, manpower deployment status, important materials 
consumed, materials at site at the beginning of the month, materials consumed during 
the month and the balance quantities at the end of month and progress of the work 
stating the reasons for shortfall, if any including the steps and measures to be taken for 
making good the shortfall in the succeeding period. Non submission of aforesaid 
progress report shall make contractor liable for action under breach of contract 
conditions. In case of delay in submission of progress report, recovery will be done Rs. 
5000/- per week from the Running Account bill, where the decision of EE(E) as to do 
recovery is final. 

8.0   SAMPLE OF MATERIALS:- 

8.1  All materials and fittings brought by the contractor to the site for use shall conform to the 
samples approved by the Engineer-in-Charge which shall be preserved till the completion 
of the work. If a particular brand of material is specified in the item of work in Schedule of 
Quantity, the same shall be used after getting the same approved from Engineer-
in-Charge. Wherever brand / quality of material is not specified in the item of work, the 
contractor shall submit the samples as per List of Preferred Makes for approval of 
Engineer-in-Charge. For all other items, ISI Marked materials and fittings shall be used 
with the approval of Engineer-in-Charge. Wherever 1S1 Marked material / fittings are not 
available, the contractor shall submit samples of materials / fittings manufactured by firms 
of repute conforming to relevant Specifications or IS codes for the approval of Engineer-
in-Charge. 

8.2  To avoid delay, contractor should submit samples as stated above well in advance so as 
to give timely orders for procurement. If any material, even though approved by Engineer-
-in-Charge is found defective or not conforming to specifications shall be replaced / 
removed by the contractor at his own risk & cost. 
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8.3.  BIS marked materials except otherwise specified shall also be subjected to quality test 
besides testing of other materials as per the specifications described for the 
item/material. Wherever BIS marked materials are brought to the site of work, the 
contractor shall, furnish manufacturer's test certificate or test certificate from approved 
testing laboratory to establish that the material procured by the contractor for 
incorporation in the work satisfies the provisions of specifications relevant to the material 
and / or the work done. 

8.4  For certain items, if tests are neither mentioned in the CPWD Specifications & BIS, then 
tests shall be carried out as per decision of Engineer-in-Charge. 

9.    Coordination at site: 

 At the site of work, as more than one agency may be working, full cooperation shall be 
extended to other agencies during progress of work. Further, work shall be carried in 
such a way so that it may not cause abnormal noise and hindrance to the officers of the 
department engaged in erection as well as doing normal routine work. 

10.   Joint Inspection; 

 Since the work is to be executed for the third party, A joint inspection report will be made 
by the BSNL representative and representative of the firm & representative of client/user 
regarding the functioning of the system, defects and remedial action required in time 
schedule for the rectification/remedial action. Agency is bound to attend to the 
defects/discrepancies in timely manner, failing which Engineer in charge is fully 
empowered to set right the defects with reasonable notice. 
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GENERAL SPECIFICATION 

 

1.0  SCOPE OF WORK 
 

1.1 Attending of faults in the electromechanical services in Technical installations of BSNL, 
as applicable in this contract means that all Services included in the schedule of work 
are kept in healthy, clean and working condition. Specific details of activities required 
with regard to each service are detailed under sections pertaining to those 
service/technical specifications. 

 

1.2 Attending of faults in the electromechanical services shall be carried out as per 
instructions contained herein. However all other forms & instructions to be used shall 
be as per works instructions / forms & checklists etc., issued from time to time.  

 

1.3 The Agency has to make own arrangement to obtain key from concern SDE BSS in-
charge for attending faults and return back the key to the same place. No extra 
payment will be made. 

 
 

2.0  METHODOLOGY 
2.1 It is presumed that contractor will provide qualified staff at the site, which will be 

adequate to perform Attending faults in Window type /Split Type(or) any other type of 
AC units and all Electro mechanical services,.  

 

2.2  In case of faults beyond the capacity of the staff provided as above, contractor shall 
immediately provide extra-specialized work force so as to attend to the fault in 
minimum reasonable time without any extra cost.  

 

2.3 If during the period of contract, any of the inventory are added/ altered, all inclusive  
of the same shall be done by the firm. 

 
 

3.0 MATERIALS AND TOOLS & PLANTS 

3.1  While attending the faults the replacement of material shall be with the same rating 
and make as that of the original. The firm may also replace an item with energy 
efficient item wherever the same is available with the approval of Engineer in charge. 
However, in case of non-availability of a particular make, Engineer-in-charge will 
approve the alternate make. 

3.2   Dismantled and unserviceable items for which a replacement is supplied, shall be 
removed from the site under intimation to the JTO(E)/SDE(E). 

3.3  All materials shall be of approved make, model and capacity and shall be matching to 
the system. 

3.4.  All tools and plants, testing & safety equipments required for carrying out various 
tasks relevant to fault attending have to be arranged by firm at its own cost. 

3.5  The firm shall possess sufficient quantity of tools such as screw driver, tester, cutting 
pliers, tools and meters such as clamp meter, earth megger, insulation tester ,digital 
thermometer, anemometer etc., of sufficient quantity for carrying out the attending 
the faults activity.  

3.6  The firm shall also coordinate with the JTO (E) / SDE (E) for carrying out energy 
audit/capacity test at site with respect to AC units. 

3.7 The Firm/Contractor will provide the workers with necessary Safety Equipments. 
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4.0  COMMERCIAL 
 

4.1  The tenderer must obtain himself on his own expenses, all the information necessary 
for the purpose of tendering, inspect the site and acquaint himself with all the local 
conditions, means of access to work and nature of work etc. No claim shall be 
entertained on this account. 

4.2  The workers engaged by firm should maintain proper discipline and good behavior   
with occupants.  

4.3  The firm shall remove such workers from the site whose behaviour is found improper. 
Executive Engineer’s decision in this matter shall be final. 

4.4 Any damage to the installation (s) / building during the attending the faults  period 
due to the carelessness on the part of maintenance staff shall be the responsibility of 
firm & be replaced / rectified without any extra cost. 

4.5 Any accident or damage during attending the faults will be the responsibility of agency 
& BSNL will not entertain any claim, compensation, penalty etc. on this account or on 
account of non-observance of law to the work. 

4.6 Agency has to observe all the labour rules & regulations in force. 
4.7 Dismantled materials shall be returned to the department except those items for 

which the replacement is supplied by the agency. 
4.8 The BSNL reserves the right to carry out any work at the risk and cost of the agency, 

if the agency fails to perform any duty as per the contract. 
4.9 The tenderer must obtain himself at his own expense all the information necessary for 

the purpose of execution, before tendering. 
4.10 The agency should inspect the site & acquaint itself with all the local condition, means 

of access to work & nature of work etc. No claim shall be entertained on these 
accounts.   

4.11 The contractor shall not sublet the work or part thereof. However, services of 
specialised agencies for specified work can be obtained. 

4.12 The firm shall maintain the installation(s) in such a way as to provide uninterrupted 
required conditions in air conditioned rooms. 

4.13 The BSNL reserves the right to terminate the contract by giving show-cause notice of 
One Month duration at any time during the currency of the contract.  

4.14 The BSNL reserves the right to extend the contract as per the provisions of agreement 
at the same rate & conditions. 

4.15 The contractor has to keep all the Electro mechanical equipment at site neat and clean 
to avoid any accident and fire hazard. 

4.16 Firm should have the round the clock contact number. In case of emergency 
contractor and authorized engineer / supervisor shall be available at the site on short 
notice from engineer-in-charge and make efforts to take situation to normal at the 
earliest. 

4.17 The contractor agrees that he shall at all times indemnify BSNL against all claims for 
compensation under the provisions of any law for the time being in force or in respect 
of any person employed by it in carrying out the contract. Further, such staff has no 
right to claim employment in BSNL. 

4.18 Contractor has to observe all the labour rules and regulations in force & BSNL shall 
not be liable for any default. 

4.19 The Firm/Contractor will provide the workers with necessary Testing and Safety 
Equipment. 

4.20 BSNL is having right to pre close the agreement in special cases with One Month 
notice without assigning any reason. 

4.21 BSNL is having the right to curtail the quantity according to the requirement. 
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4.22   The rates quoted must be full & final. Nothing extra is payable other than quoted 
rates. Clause10-CC shall not be applicable for this account.  

 
5.0  DAMAGES TO BSNL INSTALLATION: 
5.1 Any damage to the installation(s)/building While attending the faults due to the 

carelessness on the part of maintenance staff shall be the responsibility of 
firm/contractor & shall be replaced/rectified by the firm without any extra cost. 

5.2  Any accident or damage during attending the fault  period will be the responsibility of 
the firm/contractor & BSNL will not entertain any claim, compensation, penalty etc. on 
this account or on account of non observance of any other requirement of law 
relevant to his work. 

6.0   CURRENCY OF CONTRACT: 

6.1  The currency of contract shall be 4 months. BSNL reserves the right to terminate the 
contract by giving show cause notice of one-month duration at any time during the 
currency of the contract.  

a. The BSNL reserves the right to curtail any quantity during the currency of contract 
without assigning any reason. 

6.2   The BSNL reserves the right to extend the contract for a maximum period of One 
Month (One Month at a time) at the same rates & conditions, without the consent of 
the firm and beyond this period with mutual consent. 

 
7.0  TERMINATION OF CONTRACT: 

7.1  Right is reserved by BSNL for terminating the contract due to serious default. This 
includes major break down or accident or loss due to negligence on the part of firm, 
failure to attend breakdown, disobedience and abandoning the site etc. In such a 
case, Full Performance Guarantee shall be forfeited to BSNL. The decision of Executive  
Engineer (E) in this regard shall be final and binding. 

7.2 Right is reserved by BSNL for closure of the contract at any time by giving One 
Month’s notice without assigning any reasons. The decision of Executive Engineer shall 
be final and binding on the contractor for closure of contract and for which BSNL shall 
not entertain any claim. 

 
8.   GENERAL CONDITIONS: 
8.1 The contractor shall not sublet the work. However, services of specialized agencies for 

specific work can be obtained. 

8.2 The contractor agrees that he shall at all times indemnify BSNL against all claims for 
compensation under the provisions of any law for the time being in force or in respect 
of any person employed by it in carrying out the contract. Further, such staff has no 
right to claim employment in BSNL. 

8.3 The Contractor will provide the workers with necessary T & P, Testing & safety 
equipments. 

8.4 Contractor has to observe all the labour rules and regulations in force & BSNL shall 
not be liable for any default. 

8.5 Firm is responsible to keep workable spares and consumables for due  

8.6 As service such as Air-conditioning services are of critical nature, the firm will ensure 
that the labours engaged are well trained to take responsibility and initial steps under 
emergency situation. 
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8.7 In case of Emergency, contractor and/or his authorized engineer or supervisor shall be 
available at short notice from Engineer-in-charge and make all efforts to make the 
situation normal at the earliest. 

 

 

9.  TEST CHECK BY THE FIELD ENGINEERS:  
For the purpose of assessing the quality of service rendered by the firm against the 
above contract, the SDE & JTO shall carryout inspection & test checks of the 
service/work under the contract periodically. 

 
10.0 Guarantee and Defect Liability  
10.1 The guarantee for replaced components / equipments/spares shall be valid for twelve 

months from date of replacements.  The contractor shall guarantee that all replaced 
components / equipments/spares  are free from any defects and also the equipments 
work with satisfactory performance and efficiency not less than the guaranteed 
values. 

10.2 In case the contractor fails to depute his representative to attend the fault within the 
time frame stipulated in various clauses or fails to cause remedial measure within 
reasonable time, BSNL may proceed to do so at the contractor’s risk and expenses 
and without prejudice to any   right of the BSNL to recover such expenses. 

10.3 Wherever AC units/ components of other services are replaced by BSNL, the firm shall 
take over such units/services immediately on expiry of guarantee period.  
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING 

 
S. 
No. 

Item Makes 

1 Engine Ashok Leyland /Cummins/ Cater pillar /  KOEL/  Volvo 
Penta / Mahindra & Mahindra (up to 40 KVA) /Escorts (up 
to 30 KVA)/ Eicher (up to 20 KVA) 

2 Alternator(Brushless)  Crompton Greaves (AL. series) / KEC / Leroy Somer / 
Stamford/Jyoti Ltd 

3 Battery (Lead Acid / 
Mntca. Free) 

Amara Raja / AMCO /  Farukawa / Hitachi / Exide/ 
Prestolite / Standard  

4 HV  Switchgear (Vacuum 
Circuit Breaker/SF6 ) 

Biecco Lawrie / Crompton /  Kirloskar / MEI /   Jyoti Ltd 

5 Transformer (Oil filled / 
Dry type) 

ABB / Schneider Electric /Andrew Yule / Bharat Bijlee / 
Crompton / EMCO / Kirloskar /  Siemens  

a) Above 400 KVA 

b) Up to 400 KVA In addition to above makes, Uttam/Automatic Electric 
Gear(AEG)/Patson/Rajasthan Transformer and Switchgear  

6 Air Circuit Breaker  L&T/ Schneider Electric / Siemens 
7 MCCB(Ics=Icu) L&T/  Schneider Electric / Siemens  

8 SDF units   L&T/ Schneider Electric / Siemens/ HPL/Havells 

9 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 Intelligent APFC Relay  L&T/EPCOS(Siemens)/ Schneider Electric / Neptune 
Ducati/Syntron/ABB 

12 Bus Bar Trunking/ 
Sandwiched Bus Duct 

Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta 

13 Power Capacitors 
(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider 
Electric/Neptune Ducati 

14 Digital/ KWHrmeter Schneider Electric/ AE/ Digitron / IMP/ Meco / Rishabh / 
Universal/HPL/L&T/ABB 

15 Cold shrink HT/LT Cable 
Joint  

Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

17 MCB/ lsolator 
/ELCB/RCCB/  Distribution 
Board 

 Crompton /  Havells / lndokopp / MDS Legrand/ L&T / 
Schneider Electric/ Siemens / Standard/ C&S/ABB/HPL 

18 MS/ PVC Conduit  ISI mark 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 

20 HT/LT Cables  ISI mark 

21 PVC insulated      copper 
conductor wire 

 ISI mark 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / 
Kirloskar / KSB /  Mather &platt / WASP/Grundfos 

23 Submersible Pump Crompton/Amrut / BE / Calama / Kirloskar / KSB   
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24 Motors ABB/ Bharat Bijlee / Crompton Greaves / Schneider Electric 
/ HBB / KEC /  Siemens/Jyoti Ltd 

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton 

 

26 Starter ABB / BCH / Schneider Electric / L&T / Siemens /    

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 

28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS /  IIA / JST / Jindal /TTA 
/ Tata/Zenith 

29 Foot Valve ISI mark 

30 Gate Valve Advance/Audco/Johnson Controls/Zoloto/Annapurna / 
Fountain / Kirloskar / Leader / Sant / Trishul 

31 Compressors Carrier/Emerson copeland/York/Danfoss (for chillers only) 

32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco / 
Ranutrol / Sporland 

36 Fine Filters  Anfiltra Effluent / ARW / Athlete/ Airtake/  Dyna / 
Kirsloskar/ Puromatic/ Purafill/ Purolator / Tenacity 

37 GI Sheet HSU Jindal / National / Nippon Denro /  Sail / Tata 

38 
 

Heat Detector Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton 
/System Sensor/ Wormald/Honeywell Essar/Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton / 
System Sensor /  Wormald 

40 Photo Electric Smoke 
Detector 

Appollo / Cerebrus / Edward / Fenwal/ Hochiki / Nitton / 
Wormald 

41 Fire Panel (Microprocessor 
based) 

Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel 
Sensor / Ravel Elect./Honeywell Essar/Notifier/Navin 
Systems 

42 Sprinkler/ Hose Reel & 
Hose Pipe 

ISI mark 

43 Fire Extinguisher ISI mark 

44 Lift OTIS, Kone, Mitsubishi , Schindler,Johnson 

 
NOTE: 

1. The accessories such as CT/PT/measuring instrument/relays provided by approved 
make in respect of Transformer/HT Panel/DG /AC Package Units as supplied by 
approved manufacturer along with the equipments are also acceptable in addition. 
 

2. Any other makes which are approved by BSNL CO up to the last date of sale of 
tender can also be used in this contract.  
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LIST OF INDIAN STANDARDS 
 
I.S.277     Galvanized steel sheets. 
I.S.325     Three Phase Induction Motors 
I.S.655     Metal Air Ducts 
I.S.732     Code of Practice for Electrical Wiring and fittings for Buildings. 
I.S.778     Gun Metal Gate, Globe and Check Valves for general purposes. 
I.S.900     Code of Practice for Installation and Maintenance of Induction Motors. 
I.S.996     Single Phase small AC and Universal Motors. 
I.S.1239   Mild Steel Tubes, G.I. Pipes, Tubular and other wrought steel fittings. 
I.S.1248   Direct Acting Electrical Indicating Instruments. 
I.S.1520   Horizontal Centrifugal Pumps for clear, cold and fresh water. 
I.S.1554   PVC Insulated (heavy duty) Electrical Cables 
(Part-I) for working voltages upto and including 110 volts. 
I.S.2372   Timber for cooling towers. 
I.S.2516   AC Circuit Breakers. 
I.S.2592   Recommendation for Methods of Measurements of Fluid flow by    
means of Orifice Plates and Nozzles. 
I.S.1822   Motor Starters of Voltage not exceeding 1000 volts. 
I.S.2208   HRC Cartridge Fuse – Links upto 650 volts. 
I.S.3589   Electrically welded steel pipes for water, gas and sewage. 
I.S.3624   Bourden Tube Pressure and Vacuum Gauges. 
 
I.S.4047   Heavy Duty air break switches and composite units of air break  
switches and fuses for voltage not exceeding 1000 volts. 
I.S.6392   Steel Pipe Flanges. 
I.S.7403   Code of Practice for Selection of Standard Worm and Helical Gear  
Boxes. 
I.S.8148   Specification for packaged air conditioning. 
CPWD      General Specifications for Heating, Ventilation &Air conditioning (HVAC)-
2004 
 

 IMPORTANT NOTE 
All references to I.S.I. appearing in this specification may be read as Bureau of Indian Standards, 
Latest amended versions. 
 

LIST OF SAFETY STANDARDS 
 
I.S.618     Code of Practice for safety and health requirements in Electrical and    
Gas  Welding and Cutting Operations. 
I.S.659     Safety code for Air Conditioning. 
I.S.660     Safety code for Mechanical Refrigeration. 

I.S.3016   Code of Practice for Fire precautions in welding and cutting operations. 
I.S.3210   Code for Safety procedures and practices in Electrical works. 
I.S.3696   Safety for Scaffolds and Ladders. 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

  
SCHEDULE ‘A’ 
Schedule of quantities  : Attached 
  
SCHEDULE ‘B’ 
Schedule of materials to be issued to the 
bidder: 

 
Nil 

  
SCHEDULE ‘C’    
Tools and plants to be hired to the 
bidder: 

Nil 

  
SCHEDULE ‘D’     
Extra schedule for specific 
requirements/documents for the work, if any:  

Nil 

SCHEDULE ‘E’  
Schedule of components of Materials, Labour etc. 
for escalation:  

Nil 

  
SCHEDULE ‘F’  
Reference to General Conditions of contract :  
  
Name of work: 

As per NIT notification page 
Estimated cost of work: 
Earnest money: 
Security Deposit and performance Guarantee 
 
General Rules & Directions:  Officer inviting 
tender:  

 
Executive Engineer (E) 
Electrical Division-I, Chennai 

 
Definitions: 

 

2(v) Engineer-in-Charge Executive Engineer (E) 
Electrical Division-I, Chennai 

2(vi) Accepting Authority Executive Engineer (E) 
Electrical Division-I, Chennai 

2(x) Percentage on cost of materials and 
labour to cover all over heads and profits 
 

10% (TEN) 

CLAUSE 5  
Time allowed for execution One  Month 

Authority to give fair and reasonable extension  
of time for completion of work: 

 
Executive Engineer (E) 
 

Competent Authority for deciding reduced rates: Executive Engineer (E) 
 

Clause 25  
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Competent authority for conciliation:  Executive Engineer (E) 
. 

 
BSNL EW-8 

Bharat Sanchar Nigam Limited 
Electrical Wing 

 
     Electrical Division: ED-I, Chennai  Sub Division: ESD-VI, Chennai 

 
1. I/we  have  read  and  examined  the  notice  inviting  tender,  schedule,  specifications 

applicable,  Drawings  & Designs,  General  Rules and Directions,  Conditions  of 
Contract, clauses  of  contract,  special  conditions,  Schedule  of  Rates  and  other  
documents  and Rules  referred  to  in  the  conditions  of  contract  and  all  other  
contents  in  the  tender document for the work. 
 

2. I/We  hereby  tender  for  the  execution  of  the  work  specified  for  BSNL  within  
the  time specified,  schedule  of  quantities  and  in  accordance  in  all    respects  
with  the specifications,  designs,  drawings  and  instructions  and  other  documents  
and  Rules referred to in the conditions of contract and all other contents in  the tender  
document for the work. 

 
3. I/We agree to keep the tender open for ninety (90) days from the due date of 

submission thereof and not to make any modifications in its terms and conditions. 
 

4. If I/We, fail to commence  the  work  specified, I/We agree that  the  said BSNL   shall  
without prejudice  to  any  other right  or  remedy,  be  at  liberty  to  forfeit  the  said  
earnest  money absolutely and the same may at  the option of the competent authority 
on behalf of BSNL be  recovered  without  prejudice  to  any  other  right  or  remedy 
available  in  law  out  of  the deposit  in so  far  as  the  same  may  extend in terms  
of the said  bond and  in  the  event  of deficiency out of any other money due to 
me/us under this contract or otherwise. 
 

5. Should  this  tender  be  accepted,  I/We  agree  to  execute  all  the  works  referred  
to  in  the tender documents upon  the terms  and conditions contained or  referred to 
therein and  to carry out such  deviations as may be  ordered  upto maximum of 
percentage mentioned in clause 12.3 of the tender  form and those in excess of that 
limit at rates to be determined in accordance with provisions contained in clause 12.2. 
 

6. I/we  agree  to  furnish  to  BSNL, Deposit  at  Call  receipt/FDR/ Bank  guarantee  of  a  
Nationalized/  Scheduled  Bank  for  an  amount  equal  to  5%  of  the contract  value  
in  a  standard  format  within  two  weeks  from  the  date  of  issue  of  award letter.   
I/We agree to keep the performance bank guarantee valid as per the BSNL terms and 
conditions. 
 

7. I/We  hereby  declare  that  I/We  shall  treat  the  tender  documents  drawings  and  
other records  connected  with  the  work  as  secret/confidential  documents  and  
shall  not communicate  information/derived  therefrom  to  any  person  other  than  to  
whom  I/We am/are  authorized  to  communicate  the  same  or  use  the  information  
in  any  manner prejudicial to the safety or interest of BSNL.    
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Signature of  Witness (required in the case 
of bidder’s thumb impression is given by 
the bidder in place  of signature) 
Occupation of Witness :            
 

 
 
 
           (Signature of bidder ) 
         (Name & Postal address) 
 
 
 
 
 
 
 
                   Seal of Bidder 
 
 
 
 
 
 
Date: 

 
 
 
 

Acceptance of Tender 
 

  The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted  by  me  for  and  on  behalf  of  BSNL  for  a  sum  of  Rs.  ____________________      

(Rupees_________________________________________________________ ) 

The letters referred to below shall form part of this contract Agreement. 

a)  

b)  

 
 

For & on behalf of BSNL  
 
    Dated                                                                     

             Signature : 
 

    Designation : 


