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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF NIT AND TO BE
POSTED ON WEBSITE
The Executive Engineer (Elect), BSNL, Electrical Division-lll, Chennai on behalf of the CMD, Bharat Sanchar
Nigam Limited, invites online Item rate bids from eligible bidders in Single bid system for the following work:

1 Name of work Providing Operation of Sub Station and EA set in TE
Building Anna Road , Chennai. (For the year 2020-21)
(SW: For 6 Months from Aug'2020 to Jan'2021)
2 Estimated cost put to tender (Rs.) Rs.4,18,572/- (Excluding GST)
3 Earnest Money (Rs.) Rs.8371/-
Period of completion Six months
Last date & time for downloading of Up to 11:00 Hrs. on 29-07-2020
tender document by bidder
6 Last date & time for online Up to 11:00 Hrs. on 29-07-2020
submission of tender
7 Last date & time for submission of Up to 11:00 Hrs. on 29-07-2020
original Tender cost and EMD
Date and time for opening of tender 11:30 Hrs. on 29-07-2020
Tender cost (Non refundable) Rs.500/- (+) GST 18%=Rs 590/-
10 | E-tender Processing fee (Non 0.05% of estimate cost subject to the minimum of
refundable) Rs.500 and Maximum of Rs. 5000 plus GST
ELIGIBILITY CRITERIA

The Bidders satisfying the following conditions:

1.1 Average annual turnover during the last 3 years, ending 31st March of the previous financial
year, should be at least 30% of the estimated cost put to tender.
AND

1.2 BSNL enlisted contractors in Electrical category of respective class as per their tendering
limits.

OR

1.3 Experience of having successfully completed similar works in BSNL comprising of either

substation or air conditioning service as part of scope of work during last 7 years ending last day

of month previous to the one in which applications are invited, should be either of the following :

Three similar successfully completed works costing not less than the amount equal to 40% of the
estimated cost put to tender.

OR

Two similar successfully completed works costing not less than the amount equal to 60% of the
estimated cost put to tender.

OR

One similar successfully completed work costing not less than the amount equal to 80% of the
estimated cost put to tender.

NOTE: The estimated cost of one year shall be considered to evaluate the eligibility criteria.
Similar work Means “Operation and/or maintenance of substation” forming part of the work.

The experience certificate / Completion Certificate shall be issued by an officer not below the rank of
Executive Engineer / Assistant General Manager
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IMPORTANT NOTE:

1. The self-attested copies of the following documents shall be scanned and uploaded to the e-tendering
website within the period of tender submission. Online bid documents submitted by intending
bidders shall be opened only of those bidders, who have scanned and uploaded the following
documents (and whose uploaded documents are found to be in order), otherwise the bid will not be
opened and shall lead to disqualification.

a. Tender Fee in the prescribed format
EMD in the prescribed format

c. Certificate of Financial Turnover from Chartered Accountant (Not applicable for BSNL enlisted
Electrical contractors)

d. Documents fulfilling Eligibility criteria (Please note that in case the bidder is authorised by the

manufacturer, the original authorisation letter is to be scanned and uploaded)

Enlistment certificate issued by BSNL, if applicable

Valid Electrical license issued by licensing authority, Govt. of Tamil Nadu

GST Registration Number Details

PAN Card

EPF and ESI Registration certificate (if applicable)

j-  Undertaking to abide by EW-6 and EW-8 (Form ‘A’)

k. Undertaking regarding EPF and ESI provisions (Form ‘B’)

> @ ™ 0

I. Certificate of work experience issued by client department (Form ‘C’) if applicable
m. Undertaking regarding No Near relative working certificate (Form ‘D’)

Not uploading the above documents, (even if the documents are submitted physically) shall lead to
disqualification.

2. The Physical Tender Fee, EMD, the original authorisation letter by the manufacturer (wherever
applicable ), (the scanned copies of which are uploaded) shall be deposited in the tender box available
in the office of tender opening authority, by the bidder before 11:00 AM on the tender opening date,
failing which the tender shall not be opened.
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Item

BSNL EW-6
Bharat Sanchar Nigam Limited

Electrical Wing

Electrical Division: ED-IIl, Chennai Sub Division: Il, Chennai

rate tenders on single bid system are invited on behalf of CMD,BSNL for the work

“Providing Operation of Sub Station and EA set in TE Building Anna Road , Chennai.
(For the year 2020-21) (SW: For 6 Months from Aug'2020 to Jan'2021)"from the eligible
bidders as per NIT notification. The enlistment of the bidders should be valid on the opening date of
tender. In case the date of opening of tender is extended, the enlistment of bidder should be valid on the
original date of opening of tender.

1.

10.

Intending bidder is eligible to submit the bid provided that he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority as per the
eligibility conditions mentioned in the NIT notification page.

The work is estimated to cost Rs. 4,18,572/- (Excluding GST) This estimate, however, is given
merely as a rough guide.

Agreement shall be drawn with the successful bidder on prescribed form as amended up to the date
of opening of tender. Bidder shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

The time allowed for carrying out the work will be Six months from the 10" day after the date of
written order to commence the work.

The site for the work is available / or the site for the works shall be made available in parts. The
successful bidder shall execute the work in coordination with other agencies working in the campus.

The bid documents consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other  necessary documents can be seen and downloaded from  website
www.tenderwizard.com/BSNL at free of cost. The BSNL EW-8 document can be seen from the web
site www.chennai.bsnl.co.in at free of cost.

After submission of the bid, the bidder can re-submit revised bid any number of times but before last
time and date of submission of tender as notified. While submitting the revised bid, bidder can revise
the rate of one or more item(s) any number of times (he need not re-enter rate of all the items) but
before last time and date of submission of tender as notified.

The Tender Fee in the form of Demand Draft issued by the Nationalized / Scheduled bank authorized
by the Reserve Bank of India, drawn in favour of BSNL, CHENNAI TELPHONES payable at CHENNAI
shall be scanned & uploaded in the e-tendering website within the period of tender submission. The
validity of the tender cost in the form of DD shall be 60 days from the date of opening.

The Earnest money deposit (EMD) in the form of Demand Draft / FDR / BG (BG is only for Air
Conditioning, Diesel Engine Alternator, Lifts, and Sub Station works wherever the amount of EMD is
more than Rs.20,000)/ CDR of a nationalized / scheduled bank authorized by the Reserve Bank of
India, drawn in favour of BSNL, CHENNAI TELPHONES payable at CHENNAI shall be scanned &
uploaded in the e-tendering website within the period of tender submission. The validity of the EMD
in the form of DD shall be 60 days from the date of opening. If the EMD is in the form of
CDR/FDR/BG, the validity shall be 180 days from the date of opening. In case of L1 bidder, the
validity of CDR/FDR/BG is to be extended up to the observation period as that of the Performance
guarantee / Security deposit.

The Physical TENDER COST and EMD of which the scanned copy is uploaded shall be deposited by all
the bidders before 11:00 AM on the tender opening date, failing which the tender shall not be
opened.
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11.

12.

13.

14.

15.
16.

17.

18.

19.

20.

Interested bidder who wishes to participate in the bid shall pay the e-tender processing fee to M/s.
ITI Limited through their e-gateway by credit / debit card / internet banking / RTGS / NEFT facility.

All the documents as specified in the tender document shall be scanned and uploaded to the e-
Tendering website within the period of bid submission.

Online bid documents submitted by intending bidders shall be opened only of those bidders, who
have deposited e-Tender Processing Fee with M/s ITI Limited and Earnest Money Deposit and other
documents fulfilling eligibility criteria, scanned and uploaded are found in order.

The last date for online submission of bid is 29-07-2020 up to 11:00 AM and the bid submitted shall
be opened at 11:30 AM on 29-07-2020. If a holiday is declared on the tender opening day, the
tender will be opened on the next working day.

The e-Tender processing fee is non-refundable.

Performance Guarantee: The bidder is required to furnish Performance guarantee for an
amount equal to 5% of the contract value in the form of bank guarantee/CDR/FDR/DD (of a
nationalized/ Scheduled Bank in a standard format) within two weeks from the date of issue of
acceptance letter. This period can be further extended by the Engineer-in-charge up to a maximum
period of two weeks on written request of Bidder. The validity period of the performance security in
the form of performance bank guarantee shall be: Three Months from the date of actual completion
of work, for AMC works; and One year from the date of actual completion of work for all other
works. In case the bidder fails to deposit the said performance guarantee within the stipulated
period, including the extended period if any, the Earnest Money deposited by the bidder shall be
forfeited automatically without any notice to the bidder and the bidder will not be allowed to
participate in the re tendering for the same work.

Security Deposit: In addition to Performance guarantee stated above, a sum @ 10% of the gross
amount of the bill shall be deducted from each running bill of the contractor till the sum be deducted
with the sum already deposited as earnest money, will amount to security deposit of 5% of the
contract value of the work. The security deposit shall be released after an observation period as
follows: Three Months from the date of actual completion of work, for AMC works; and One year
from the date of actual completion of work for all other works.

In case any discrepancy is noticed in the documents as uploaded at the time of submission of the bid
online, then the bid submitted shall become invalid and the BSNL shall, without prejudice to any
other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.
Further, the bidder shall not be allowed to participate in the retendering process of the work.

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders, the form and nature of the site, the means of access to
the site, the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect their
tender. A bidder shall be deemed to have full knowledge of the site whether he inspects it or not and
no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidder shall
be responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a tender by a bidder
implies that he has read this notice and all other contract documents and has made himself aware of
the scope and specifications of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the BSNL and local conditions and other factors having a
bearing on the execution of the work.

The competent authority on behalf of the CMD does not bind itself to accept the lowest or any other
tender and reserves to itself the authority to reject any or all the tenders received without the
assignment of any reason. All tenders in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidder shall be summarily rejected.
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21.

22.

23.

24.

25.

26.

The competent authority on behalf of CMD reserves to himself the right of accepting the whole or
any part of the tender and the bidder shall be bound to perform the same at the rate quoted.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the bidders who resort to canvassing will be liable to rejection.

Agreement shall be drawn with the successful bidder on prescribed form. Bidder shall quote his rates
as per various terms and conditions of the said form, which will form part of the agreement.

The bidder should give a certificate as per the following that none of his/her relative is employed in
BSNL units as per Form ‘D’. In case of proprietorship firm, certificate will be given by the proprietor
and for partnership firm certificate will be given by all the Directors of the company.

a. Near relatives of all BSNL employees either directly recruited or on deputation are prohibited
from participation in tenders and execution of works in the different units of BSNL. The near
relatives for this purpose are defined as:

i. Members of a Hindu Undivided family.
ii. They are husband and wife.

iii. The one is related to the other in the manner as father, mother, son(s) & son's
wife(daughter-in-law), Daughter(s) & daughter's husband(son-in-law), brother(s) &
brother's wife, sister(s) & sister's husband(brother -in-law).

b. The company or firm or any other person is not permitted to tender for works in BSNL unit
in which his near relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief
Engineer/Chief Archt./Corporate office for non-executive employees and all SSA in a circle
including circle office/Chief Eng./Chief Archt./Corporate office for executive employees (including
those called as Gazetted officers at present). The bidder should give a certificate that none of
his/her such near relative is working in the units as defined above where he is going to apply for
tender/work, for proprietorship, partnership firms and limited company certificate shall be given
by the authorized signatory of the firm. Any breach of these conditions by the company or
firm or any other person, the tender/work will be cancelled and earnest money/performance
guarantee will be forfeited at any stage whenever it is so noticed. BSNL will not pay any damages
to the company or firm or the concerned person. The company or firm or the person will also be
debarred for further participation in the concerned unit.

c. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two years
of his retirement from service without the prior permission. The contract is liable to be cancelled
if either the bidder or any of his employees is found at any time to be such a person who
had not obtained the permission as aforesaid before submission of tender and engagement in
the bidders service.

The tender for the work shall remain open for acceptance for a period of ninety (90) days from the
date of opening of tenders. If any bidder withdraws his tender before the said period or issue of
letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of
the tender which are not acceptable to the BSNL, then the BSNL shall, without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the
tenderer shall not be allowed to participate in the retendering process of the work.

The agency has to comply with the provisions of EPF and miscellaneous provisions Act-1952 and
employees provident fund scheme-1952 as amended up to date in respect of labours/employees
engaged by them for this work. Any consequence arising due to non- complying of provisions as
specified above shall be the sole responsibility of the firm only. The agency shall give an undertaking
to this effect as per Form ‘B’.

Extension of Validity of tender: In case, where the letter of award of work cannot be placed within
the validity period of the tender, the BSNL can request the bidder to extend the validity of their
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respective tenders and the Earnest Money deposit by a reasonable period. In such cases, extension
of validity of Earnest Money deposit by 30 days beyond the extended validity date of tender should
also be asked for. While BSNL can make the request for extension, the tenderer is free to either
extend the validity or refuse the request to extend the validity.

27. Rates quoted by the contractor shall be firm and shall be valid for the currency of contract. No cost
escalation shall be permitted during the currency of contract.

28. This notice inviting tender shall form a part of the contract document. The successful bidder, on
acceptance of his tender by the Accepting Authority shall within 15 days from the stipulated date of
start of the work, sign the contract consisting of:-

a. The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as uploaded at the time of
invitation of tender, subsequent amendments issued and the rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence leading thereto.

b. Standard BSNL EW-8 form.
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10.

11.

(a)

GENERAL INSTRUCTIONS TO THE BIDDERS
The intending bidder must read the terms and conditions of BSNL-EW 6 carefully. He should only
submit his bid, if he considers himself eligible and he is in possession of all the documents
required.

Information and instructions for bidders posted on website shall form part of bid document.

Applicants are advised to keep visiting the above mentioned website from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to
do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respect including updates thereof, if any. An incomplete application may be liable for rejection.

Those bidders not registered on the website mentioned above, are required to get registered
themselves beforehand. The intending bidder must have valid class-1ll digital signature to submit
the bid.

On opening date, the bidder can login and see the bid opening process. After opening of bids he
will receive the competitor bid sheets.

Bidder can upload eligibility documents in the form of JPG format or / and PDF format.
Documents uploaded in any other format, which could not be opened may result in non opening
of the bids.

Bidder must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in yellow colour. In addition to this, while selecting any of the cells a warning appears
that if any cell is left blank the same shall be treated as “0”.Therefore, if any cell is left blank and
no rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO)

Even though any bidder may satisfy the above requirements, he would be liable to
disqualification if he has:
a. Made misleading or false representation or deliberately suppressed the information
in the forms, statements and enclosures required in the eligibility criteria document.
b. Record of poor performance such as abandoning work, not properly completing the
contract, or financial failures / weaknesses etc.

If any information furnished by the bidder is found incorrect at a later stage, he shall be liable to
be debarred from tendering/taking up of works in BSNL. The BSNL reserves the right to verify the
particulars furnished by the applicant independently.

GST and any other tax applicable in respect of this contract as applicable shall be borne by the
bidder himself. The bidder shall quote his rates considering all such taxes. The TDS as per the
Govt. regulations will be recovered from the contractor.

Tender Evaluation :
The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL

on the prices offered inclusive of packing, forwarding, freight and insurance charges etc., but
excluding GST. The bid with lowest net cost as elaborated above will be the L1 bidder.

(b) Vendors should furnish the correct GST Rate in the price schedule. If the Input Tax Credit is found

12.

to be not admissible at any stage subsequently owing to wrong furnishing of GST Rate, then the
vendors will be liable to refund such non-admissible amount, if already paid, along with penalty if
charged by the concerned authority.

However, pursuant to the constitution (Forty-sixth amendment) act, 1982, if any further tax or
levy is imposed by statute, after the last date of receipt of tenders, and the contractors there
upon necessarily and properly pays such taxes/ levies, the contractor shall be reimbursed the
amount so paid, provided such payment, if any, is not in the opinion of Superintending engineer
(whose decision shall be final and binding) be attributable to delay in execution of work within

Contractor Page 9 of 44 Executive Engineer



the control of contractor.

13. The Contractor shall, within a period of 30 days of imposition of any further tax or levy in
pursuant to the constitution of (Forty sixth amendment) act 1982 give a written notice thereof to
the Engineer-in-charge that the same is given pursuant to this condition, together with all
necessary information relating thereto.

14. Bye laws Indemnity against liabilities:

a.

The bidder shall comply with all by laws and regulations of the local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of all
fees and other charges and giving and receiving all necessary notices and keep the
Engineer-in-charge informed about the notices issued and received.

The bidder shall indemnify the department against all claims in respect of patent rights
design, trademark or name of other protected rights in respect of any plant, machine,
work or materials used for or in connection with the works or temporary works and from
and against all claims demands, proceedings, costs, charges and expenses whatsoever in
respect of or in relation thereto.

The bidder shall defend all actions arising from such claims and shall himself pay all
royalties, License fees, damages, costs and charges of all and every sort that may be
legally incurred in respect hereof shall be borne by the bidder.

All liabilities / penal recoveries on matters arising out of tax/levies such as incorrect
deductions discrepancies in the filing of returns, revised assessments by the concerned
authorities etc,. shall be borne by the bidder.

15. Termination of contract on death of contractor :

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the
Engineer in charge on behalf of the BSNL shall have the option of terminating the contract
without compensation to the contractor.

16. Indulging of contractor in criminal /antisocial activities and cases under investigation/charge
sheeted by CBI or any other government agencies etc. :

If the CBIl/Independent External Monitor (IEM) /Income tax/ Sales Tax /GST/Central
Excise/Custom Departments recommend such a course - Action will be taken as per the directions

of CBIl or concerned department.

17. As a general notion, the terms and conditions/instructions contained in various pages of this

document are addressed assuming the bidder as ‘Male’. However, the same shall remain and

assumed to be addressed in case of ‘Female’ bidder also, except for the gender centric words,

which shall be ‘female’ centric at appropriate places.

Contractor
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FORM ‘A’

Undertaking to abide by EW 6 & EW 8

................ RESIAENT OF .oos it et et ettt cereieenens .. NETEDY give an undertaking
that | have read the complete bid document and | am aware of all the clauses and sub clauses of BSNL EW
6 & 8 forms and | confirm that | will abide by all the terms and conditions available in original standard
BSNL EW 6 & 8 forms.

(Seal of the firm) (Signature of Bidder)
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FORM ‘B’
Undertaking regarding EPF provisions
ORI Yo ] 0 1o ] TR Resident

* |/We have employed only ----------- persons in our establishment and hence the EPF and Miscellaneous
provisions Act, 1952 are not applicable to my / our establishment.

* |/ We have registered as per the EPF and Miscellaneous provisions Act, 1952 and our registration no
IS =mmmmmmmmmmeeee- . We undertake to keep it valid during the currency of contract.

In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall have
the absolute right to take any action as deemed fit/without any prior intimation to me".

* strike out whichever is not applicable

**Attach a self-attested photo copy of the above said EPF registration certificate.

(Seal of the firm) (Signature of Bidder)

Undertaking regarding ESI provisions

Ml st st e SON OF et ettt ettt sttt ereeereseteree ertsseneeteneas Resident
* 1/We have employed only ----------- persons in our establishment and hence the ESI and Miscellaneous
provisions Act,1948 is not applicable to my / our establishment.

* |/ We have registered as per the ESI and Miscellaneous provisions Act, 1948 and our registration no is -
——————————————— . We undertake to keep it valid during the currency of contract.

In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall have
the absolute right to take any action as deemed fit/without any prior intimation to me".

* strike out whichever is not applicable

** Attach a self-attested photo copy of the above said ESI registration certificate.

(Seal of the firm) (Signature of Bidder)
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FORM ‘C’
Performance report of works

1. Name of work
2. Agreement no.
3. Final Value of Work Done
6. Date of start
7. Actual date of completion
8. Performance: Satisfactory / Not Satisfactory

Dated: Executive Engineer or Equivalent /above

FORM ‘D’
No Near relative working certificate

Lot et Son of Shriceeeeeeen, Resident of.....ccccvveeerennnnee. hereby certify

that none of my relative(s) as defined in the tender document is/are employed in BSNL unit as per
details given in tender document. In case at any stage, it is found that the information given by me is
false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior

intimation to me.

(Seal of the firm) (Signature of Bidder)
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ANNEXURE |

MODEL FORM OF BANK GUARANTEE
(For submitting EMD)

Whereas (hereinafter called “the contractor(s)”’) has
submitted its Tender dated for the work

KNOW ALL MEN by these presents that WE
OF having our registered office
at (hereinafter called “the Bank”) are bound unto
(hereinafter called “the BSNL”) in the sum of
for which payment will and truly to be made of the said BSNL, the Bank
binds itself, its successors and assigns by these presents.

THE CONDITIONS of the obligation are:

1. If the Contractor(s) withdraws its Tender during the period of Tender validity specified
on the Tender Form: or

2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL
during the period of Tender validity.

(a) Fails or refuses to execute the Contract.

(b) Fails or refuses to furnish security Deposit in accordance with the conditions of
Tender document.

We undertake to pay to the BSNL up to the above amount upon receipt of its first written
demand, without the BSNL having to substantiate its demand, provided that in its demand,
the BSNL will note that the amount claimed by it is due to it owing to the occurrence of one
or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force as specified in the Tender Document up to and including
Thirty (30) days after the period of the Tender validity and any demand in respect thereof
should reach the Bank not later than the specified date/dates.

Signature of the Bank Signature of the Witness
Name of Witness
Address of Witness
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ANNEXURE Il
PERFORMANCE SECURITY GUARANTEE BOND

In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having agreed to exempt (hereinafter called

‘the said bidder(s)’) from the demand under the terms and conditions of an agreement/Advance Purchase Order No
dated made between and for the supply of

(hereinafter called “the said agreement ”), of security deposit for the due fulfillment by the said

bidder (s) of the terms and conditions contained in the said Agreement, on production of the bank guarantee for

we, (name of the bank) ( hereinafter refer to as “the
bank”) at the request of (bidder(s)) do hereby undertake to pay to the BSNL an
amount not exceeding against any loss or damage caused to or suffered or would be caused to or

suffered by BSNL by reason of any breach by the said Bidder(s) of any of the terms or conditions contained in the said Agreement.

2. We (name of the bank) do hereby undertake to pay the amounts due and payable under this

guarantee without any demur, merely on a demand from the BSNL by reason of breach by the said bidder(s)’ of any of the terms
or conditions contained in the said Agreement or by reason of the bidders(s)’ failure to perform the said Agreement. Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee where
the decision of BSNL in these counts shall be final and binding on the bank. However, our liability under this guarantee shall be
restricted to an amount not exceeding

3. We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the
bidder(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating thereto our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall be valid discharge of our liability for payment
there under and the bidder(s)/supplier(s) shall have no claim against us for making such payment.

4. We( name of the bank) further agree that the guarantee herein contained shall remain in full

force and effect during the period that would be taken for the performance of the said agreement and that it shall continue to be
enforceable till all the dues of the BSNL under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till (office/BSNL) BSNL certifies that the terms and conditions of the said Agreement
have been fully or properly carried out by the said bidder(s) and accordingly discharges this guarantee. Unless a demand or claim
under this guarantee is made on us in writing on or before the expiry of TWO/TWO AND HALF/THREE YEARS (as specified in P.O)
from the date hereof, we shall be discharged from all liabilities under this guarantee thereafter.

5. We (name of the bank) further agree with the BSNL that the BSNL shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of

the said Agreement or to extend time of performance by the said bidder(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by the BSNL against the said Bidder(s) and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Bidder(s) or for any forbearance, act or omission on the part of the BSNL or any indulgence by
the BSNL to the said Bidder(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for
this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Bidder(s)/supplier(s).

7. We (name of the bank) lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the BSNL in writing.

Dated the day of

for (indicate the name of bank)
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IMPORTANT INSTRUCTIONS TO THE TENDERERS

Please note that the offers, which do not comply the following, will not be considered and will be totally
rejected. These instructions supersede the BSNL/EW 8 clauses in case of any Disparity.

1 (i) INCREASE /DECREASE OF TENDERED QUANTITY

a) BSNL will have the right to increase or decrease up to 25% of the Contract value depending
upon the requirement of goods and services specified in the schedule of items without any change in the
unit price or other terms and conditions at the time of award of contract.

b) In exceptional situation where the requirement is of an emergent nature and it is necessary to
ensure continued supplies from the existing vendors, the purchaser reserves the right to place repeat
orders up to 50% of the quantity of goods and services contained in the running tender/contract within a
period of 12 months from date of award of work at the same rate or a rate negotiated (downwardly)
with the existing vendors considering the reasonability of rates based on prevailing market conditions
and the impact of reduction in duties and taxes etc.

1 (ii) CURTAILMENT OF QUANTITY:-

BSNL reserves the right to enforce curtailment in the assigned quantum of work for any
contractor on the grounds of defaults/delay in regard to execution of the individual work assigned.

2) COMPLETION OF WORK:-

At the time of issuing NIT for a particular work, the time allowed for completion of work
consistent with magnitude and urgency of work is specified. The time allowed for carrying out the work
as entered in the contract is reckoned from the tenth day after the date on which the orders to
commence the work are given to the Contractor. To ensure good progress of the work during the
execution, the contractor is bound in all cases in which the time allowed for any work exceeds one
month (except special jobs) to complete 1/8" of the whole of the work before 1/8%" of the time allowed
under the contract has elapsed, 3/8" of the work before half of the time has elapsed and 3/4™" of the
work before 3/4™ of such time has elapsed. However, for special jobs, if a time schedule has been
submitted by the Contractor and the same has been accepted by the Engineer-

in-charge, the contractor shall comply with such time schedule. ForSubstation, the work is deemed to
have been completed after clearance by Electrical Inspector.

3) EXTENSION OF TIME:-

If the contractor shall desire an extension of time for completion of work on the grounds of his
having been unavoidably hindered in its execution or on any other grounds, he shall apply in writing to
the
Engineer in charge within 30 days of the hindrance on the account on which he desires such extension as
aforesaid, and the Engineer in charge shall if in his opinion reasonable grounds to be shown therefore,
authorize such provisional extension of time, if any as in his opinion be necessary are proper.

4) COMPENSATION FOR DELAY :
If the contractor fails to maintain the required progress or complete the work and clear the site
on or before the contract or extended date of completion, he has to pay the compensation for delay

which is limited to 0.5% per week of the tendered value for the first 10 weeks and 0.7% per week for
next 10 weeks and thereafter subject to a maximum of 12% of the tendered value for the location where
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the work is delayed and the firm is found responsible for the same. The clause 2 of BSNL - 8 forms stands
modified accordingly. Flow chart of the Procurement process/ contract shall be supplied by the
contractor and approved by Executive Engineer concerned.

5) TERMS OF PAYMENT:

Quarterly Payment shall be made after completion of maintenance period. With each bill, a
certificate from the Contractor that maintenance has been carried out properly and testing / drills etc.
required during the period have been performed in addition to the penalty explicitly indicated under
penalty clauses.

6) EPF PROVISIONS:-

The agency has to comply with the provisions of EPF and miscellaneous provisions Act-1952 and
employees provident fund scheme-1952 as amended up to date in respect of labours /employees
engaged by them for this work. Any consequence arising due to non- complying of provisions as specified
above shall be the sole responsibility of the firm only.

Agency has to observe all the labour rules & regulation in force. Agency shall be fully responsible
for any violation observed at any time.

7) PROGRAMME FOR EXECUTION

The firm shall supply detailed programme to Engineer-in-Charge for execution of contract within fifteen
days of award of work. The programme shall contain details about submission of drawing, supply of
materials, tentative dates for installation and commissioning.

8) STORES AND SAFETY

All the stores and materials required for the satisfactory completion of the work shall be arranged at work
site by the contractor from his own source. Space for storing the same materials may be provided on
request from the contractor. However safe custody of the material stores at site will be responsibility of
the contractor.

9) CO-ORDINATION AT SITE

At the site of work more than one agency may be working. Full cooperation shall be extended to other
agencies during the progress of work. Further work shall be carried out in such a way so that it may not
cause abnormal noise and hindrance to the officers of the BSNL engaged in erection as well as to normal
routine work.

10) COMPLETION DRAWINGS

The firm shall supply three sets of drawings/documents after completion of the work but before the
proposed date of completion of work.
+» Schematic diagram of control wiring.

K/

% Operation and maintenance manual.

11) CHANGES IN SPECIFICATIONS

The BSNL reserves the right to make changes in respect of specifications of work if in its opinion
same is found necessary. However such alterations shall be made after mutual discussions and
agreement between the BSNL and the contractor. Any price implications in this regard shall be mutually
discussed and agreed up on in terms of clause 12 of EW forms. The BSNL as matter of principle will not
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permit modifications by the contractor in design /specifications of any document /material. However the
same can be agreed upon by the BSNL under exceptional circumstances where

a) The same is necessitated due to non-availability of material/components of certain

specifications/make.
Or

b) Such alterations constitute an improvement in the opinion of BSNL.
Prior approval is necessary before undertaking any alteration/modification in the specifications of the
equipment.

12) L.S. Standards:

The entire system shall conform to relevant BIS including safety standards as amended up to date. Where
IS standards are not available the British standard(s) shall be followed. In case of conflict, the
requirements of these specifications shall be given over-riding priority. The electrical and earthing work
shall be carried out as per CPWD specifications for electrical works (internal) and electrical works
(external) as amended up to date. A list of relevant standards, approved makes of equipment is furnished
and forms part of the tender document.

3k 3k 3k 3k ok 3k ok ok 3k %k ok %k 3k ok k k¥
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SCHEDULE OF WORK

Name of Work:-Providing Operation of Sub Station and EA set in TE Building Anna Road , Chennai. (For the year 2020-21) (SW: For 6 Months from
Aug'2020 to Jan'2021)

Sl
No

Description of item

Qty

Rate
per
unit ex.
GST

Unit

Total
Amount
ex. GST

CGST

SGST

%

Amount | %

Amount

Total Amount
i/c GST

2

4

6=(3x4)

=(6x7) |9

10=(6x9)

11 = (6+8+10)

Carrying out round the clock operation of
following services i/c holidays by deploying the
required manpower as per specifications and by
arranging required tools and plants etc to keep
all services operational required up to standards
complete as required.

a) 2x750 KVA, 11KV/433V Indoor Dry Type
Transformer Substation- 1 set

b) 600 KVA EA set- 2 Nos

c) 500 KVA EA set -1 No

d) 250 KVA EA set- 1 No

holder personal when need to operate
/work with the HT installations

Note: The Agency shall Engage the C license ’

ocH”

X\og

/All the above consists of /

6 Months

month

Net cost to BSNL

Total tendered amount i/c GST

Contractor
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IMPORTANT NOTES:-

1 | The firm shall be responsible to ensure that GST shown in the above columns is correct &Input Tax Credit for the amount shown above is admissible
as per GST Act as amended up to date”.

2 | Invoice /Bill should be pre-printed as per the GST format.

3 | The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL on the prices offered inclusive of packing,
forwarding, freight and insurance charges etc.,but excluding GST

4 | The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, materials and other inputs involved in the execution
of the terms as specified in the scope of work.

5 | No advance payments can be made. Stipulations like levy of interest if payment is not made in a specified time are also not acceptable and the
payment is governed by the normal BSNL practice.

6 | The HSN / SAC Codes indicated are most appropriate. However, any other HSN/SAC code is applicable, the vendor may give it in writing, in case their

tender is accepted, so that the same may be incorporated in the invoices.

Contractor Executive Engineer(E)
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SPECIFICATIONS FOR WORK

A. GENERAL

1.0 SCOPE

11

1.2

1.3

1.4

2.0
2.1

2.3

2.4

2.5

2.6
2.7

2.8

Operation and maintenance of electrical services Technical/ Administrative/ Residential Building(s) as
applicable in this contract means that all Electro Mechanical Services included in the schedule of work are
kept in clean and working condition. Specific details of activities required with regard to each service are
detailed under sections pertaining to those service/technical specifications.

Operation and maintenance of services shall be carried out as per instructions contained herein. All
documents to be used shall be as per works instructions / forms & checklists, proforma schedules etc.,
forming part of the agreement and that are issued by from time to time. Services under operation shall be
generally maintained clean.

Watch and ward of the installation under Operation shall be the responsibility of the contractor during
contract period.

After the contract period is over the installation has to be duly handed over to the new agency along with
the record of test results of equipments & associated items, under supervision of SDE (E)/JTO (E) in
charge. However in general, installation is to be taken over by the agency for Operation within 15 days of
award of work.

METHODOLOGY

It is presumed that contractor will provide minimum qualified staff at the site, which will be adequate to
perform routine operational functions. For optimum utilization one person can be responsible for number of
services. Also operation staff has to be available round the clock, round the Year even on holidays.
However, strength may vary during day and night shifts. Scheme for staff employed shall be got approved
by the Engineer-in-charge. Wherever the shifts/strength is indicated elsewhere in the specifications, the
same shall be binding on the firm.

At the start of work, firm shall prepare an inventory of service under operation jointly with J.T.O (E)/SDE
(E), concerned.

Before start of the work complete equipments/services under scope of operation/maintenance shall be
thoroughly examined by the agency jointly with SDE(E)/JJTO(E) concerned. All Defects/discrepancies
should be brought to the notice of the SDE(E)/JTO(E) in writing within first 15 days of award of work. Based
on the type of preceding contract, the Defects/discrepancies agreed upon by BSNL shall be got attended
by the outgoing agency or by BSNL itself. Since the material for maintenance/breakdown are to be
separately measured, agency shall maintain a record of breakdown and carryout urgent works upon
information to SDE(E)/JTO(E). For items not covered in the schedule of work depending upon the
necessity and requirements, agency shall carryout the same under specific instructions of SDE(E)/JTO(E).

A complaint / fault Register as per annexure- Il shall be kept up-to-date at site by the firm and the same
shall be available for checking & verification.

Firm shall maintain logbooks as per annexure.

If during the period of contract, any of the equipment(s) are added/ altered, the operation of those
equipments/ services shall be done by the agency at no extra cost except for the situation where
deployment of additional staff is required on permanent basis to manage operation. Similnary in case of
deletion of any of the equipment, no recovery shall be made except for the situation when strength of
operator on shifts on daily basis is reduced.

The details in the annexure | (Inventory ) are approximate to give an idea of services to be taken over for
operation. Any variation on higher or lower side shall deem to be included at the initial take over. However
the tenderers are advised to inspect the site (s) and make them acquainted before quoting.
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3 OPERATION PERSONNEL

Services Type Skill requirements No. of personnel | To be
based at

Operation Semi-Skilled work “means work One person per | Site of
of Semi which involves some degree of skill shift for three | operation
substation | skilled or competence acquired through shifts per day
and E/A experience on the job and which is

capable of being performed under
sets the supervision or guidance of a

skilled employee and include

unskilled supervisory work.

3.1 The operating staff has to be available round the clock throughout the year even on holidays. Since the firm
will be doing the operation of critical services such as Substation and standby genset, responsible & trained
person(s) placed at site, should be able to take initial steps under emergency situation.

3.2 The operating staff shall also monitor the working of the DC power plants and should inform the
alarm status to the concerned exchange incharge
3.3 Agency shall issue identity cards to the workers and a list of personnel employed together with the copies of

such identity cards should be submitted to SDE (E)/JTO (E) concerned. Before being posted at site police
should be informed about the personnel and a copy of the intimation shall be submitted to SDE (E).

3.4 The workers engaged by firm should maintain proper discipline and good behavior with occupants. The firm
shall remove such workers from the site whose behavior is found improper. Engineer — in — Charge’s
decision shall be final and binding.

3.5 The firm has to supply details as per annexure- 1l of all the workers likely to be engaged by it before start of
the work.

3.6 The sitting arrangement for the staff engaged by the agency, space, water, telephone and electricity shall be
made available by BSNL free of cost.

3.7 Provision of Supervisor shall also be made as per standard form of contract (EW8) which forms the part of
this contract.

3.8 The firm and their personnel shall also co-ordinate, operate and feed information on automatic data collection
services/automation devices that will be introduced by BSNL at any date during the period of contract.

4.0TOOLS & PLANTS

4.1. All tools and plants, testing & safety equipments required for carrying out various tasks relevant to
operation have to be arranged by firm at its own cost.

4.1.1. Wherever the firm is carrying out the Operation of equipment, the firm shall possess the following minimum
T&P Insulated Screw Driver

i. Line Tester
ii. Insulated Cutting Plier
iii. Torch Light
iv.  Waste Cloth
V. Ring and adjustable spanner -1 Set
vi. Insulated Hand gloves
Vii. Test Lamps

4.2 The above list is general and any other requirements for smooth Operation of installation shall be
contractor’s responsibility and shall not claim anything extra on this account.

5.0 COMMERCIAL.
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5.1 The tender must obtain himself on his own expenses, all the information necessary for the purpose of
tendering, inspect the site and acquaint himself with all the local conditions, means of access to work and
nature of work etc. No claim shall be entertained on this account.

5.2 Payment shall be made on guarterly basis and on submission of bill in printed letter head

5.3 The rates quoted must be full & final. Nothing extra is payable other than quoted rates. Clausel0-CC shall
not be applicable for this account.

6.0 DAMAGES TO BSNL INSTALLATION:

6.1 Any damage to the installation(s)/building during the period of contract due to the carelessness on the
part of staff shall be the responsibility of firm. Firm is liable to be penalized for careless as per relevant penalty
clauses.

6.2 Any accident or damage during /operation will be the responsibility of the firm/contractor & the Department
will not entertain any claim, compensation, penalty etc. on this account or on account of non observance of any
other requirement of law relevant to his work.

7.0 CURRENCY OF CONTRACT:

7.1 The currency of contract shall be 15 days. The Department reserves the right to terminate the contract by
giving show cause notice of one-month duration at any time during the currency of the contract.

7.2 The Department reserves the right to extend the contract for a maximum period of 15 days at the same rates
& conditions, without the consent of the firm and beyond this period with mutual consent.

8.0 TERMINATION OF CONTRACT:

8.1 Right is reserved by BSNL for terminating the contract due to serious default. This includes major break
down or accident or loss due to negligence on the part of firm or their workers, disobedience and abandoning
the site etc. In such a case, Full Performance Guarantee shall be forfeited to BSNL. The decision of
Superintending Engineer (E) in this regard shall be final and binding.

8.2 Right is reserved by BSNL for closure of the contract at any time by giving one month’s notice for reasons not
attributed to the Contractor. The decision of SUB DIVISIONAL Engineer shall be final and binding on the
contractor for closure of contract and for which BSNL shall not entertain any claim.

9 PENALTY FOR DEFICIENCY IN SERVICE:

(&) In case of major accident/ loss on account of negligence on part of the contractor, the contract shall be
terminated and 10% (ten percent) of the tendered amount shall be recovered. Decision of SUB DIVISIONAL
Engineer (E) shall be final and binding on the contractor.

(b) Contractor shall be responsible to ensure proper working of PF Capacitor panel and that the power factor is
maintained within 0.90 lag-.95 lag. Any penalty on this account levied by Supply Company (attributed to the
wrong setting in APFC relay/ faults in capacitor panel not brought to the notice of the JTO(E)/SDE(E) in
writing) shall be recovered from the agency with an additional penalty of Rs.1000/- per occasion. However in
case of inadequacy of the capacitor bank at the time of taking over or due to addition of any services / Load
during period of contract, the extra requirement shall be met out departmentally.

(c) In case of absence of worker from the duty/site where operation is carried out, penalty shall be made @ Rs.
500/- per day per person per shift. (Staff employed of less than the prescribed qualifications shall be treated
as absent). The Decision of the SUB DIVISIONAL Engineer shall be final & binding. In case of persistent hon
wearing of uniform by the operators, noticed and recorded in the relevant registers/records/conveyed in
writing penalty of Rs.100/- per occasion shall be levied.

(d) If the performance is found to be unsatisfactory (Such as non-recording of data, continuous non-availability
of staff at site, not informing in writing to the SDE(E)/JTO(E) the faults and/or defects requiring maintenance
activity in time etc.,) noticed by the Officers during their site visits / test checks, penalty upto 5% of one
month’s bill for that service for that site shall be recovered. This is in addition to the penalty for specific
deficiencies as per Clause(s) above.

(e) Notwithstanding the compensation clause described above, BSNL reserves the right to take necessary steps
for operation of the installation at the risk and cost of the contractor within a day’s notice or as decided by the
E-in-C, depending upon the graveness of the situation. BSNL also reserves the right to levy additional
penalties, wherever deficiency in the work carried out by the firm results in loss to BSNL.

10.0 GENERAL CONDITIONS:
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10.1 The contractor has to keep all the equipments under operation and site neat and clean to avoid any
accident and or fire hazards.

10.2 The contractor shall not sublet the work or part thereof. However, services of specialized agencies for
specific work can be obtained.

10.3 The contractor agrees that he shall at all times indemnify BSNL against all claims for compensation under
the provisions of any law for the time being in force or in respect of any person employed by it in carrying
out the contract. Further, such staff has no right to claim employment in BSNL.

.11.0 DOCUMENTS TO BE MAINTAINED AT SITE/MAINTENANCE OFFICE
The contractor shall maintain following documents,
11.1 A complaint / fault register as per format given in annexure- Il.

11.2 Log Book: Log book as per annexure 1l for Sub station, Annexure IV for E/A sets and Annexure V for PAC
units shall be maintained at site. The logbook shall be printed and spiral/bound, preferably with different
color sheets.

12.0TEST CHECK BY THE FIELD ENGINEERS:

12.1 For the purpose of assessing the quality of service rendered by the firm against the above
contract, the EE,SDE & JTO shall carryout inspection & test checks of the service/work under the contract
periodically.

12.2 During these test checks they shall record any deficiency in the work. As per the principle of

sampling, if service during sample test check is not found to be satisfactory, then penalty shall be imposed on the
contractor as per the penalty clause no. 9.

13.0 ENERGY CONSERVATION

14.1  BSNL Electrical Wing, Chennai Telephones is committed to reduction in energy bills by the way
of energy conservation over a year by 5%. The contractor shall continuously monitor & coordinate in energy
conservation to save energy bills which includes suitable testing using energy monitoring instruments etc.,

14.2  The contractors are responsible for display of Energy conservation slogan stickers at prominent
locations in the area under maintenance.

14.3 The firm shall follow energy conservation measures in respect of the services being maintained
by him as when the same is issued.

Inventory details Annexure — I

INVENTORY
. : Date of
Details of E t Mak t L
etails of Equipments ake Qty commissioning
750 KVA, 11KV/433V, Indoor Dry type transformer KIRLOSKAR 2nos. 19.08.2009
600 KVA EA sets KOEL 2 nos 8.5.2014
02.06.2005
500KVA EA set Greaves 1no. ; :
( Shifted in 2013)
27.09.2005
250KVA EA set-I Greaves 1no. ) .
(shifted in 2013)
HT Panel ( 2 nos OCBs and 1 no Oil Switch ) Crompton Greaves 1 set 2000
Essential Panel Custom made 1 No 30.04.2014
All MV & LT panels, switches, ACBs, Busducts
available in Ground Floor of Substation & EA set Custom made 1job
rooms 19.08.2009
Capacitor bank panel Custom made 1job 2009 (year of capacitor
replacement)
Note:

The above is indicative list. The firm may visit the exchange to ascertain exact quantum of inventory and

associated items before submission of tender.
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GENERAL CONDITIONS
Operation of EA set

Part-I Scope of Operation

All operations (labour only) such as On/off of EA sets, maintaining records of all parameters, diesel
filling, radiator coolant filling, and battery checking and cleaning of EA sets etc pertaining to EA set is
also the responsibility of the firm. All tools required for proper operation is in scope of operation.

Run engine for at least 5 minutes every day to ensure proper working of engine and inform to SDE for
any abnormalities.

1.

The following check are to be done before starting of the Engine:-

a) Check and correct coolant/water level in radiator

b) Check & correct belt tension

c) Check lube oil level

d) Check and ensure sufficient Quantity of fuel in the tank

e) Check battery terminals and connections for proper tightness-top up of distilled water if reqd.

f)

Check battery Voltage

2. After starting the Engine:-

a) Check lube oil pressure
b) Check all meters, engine noise etc and inform to SDE(E)/JTO(E) for any abnormalities in

writing .

Part II- Tasks to be performed within 15 days

1.

nnhwn

Inspect the installation for any shortcoming, which is to be recorded and brought to the notice

of Engineer-in-charge.

Check the safety devices as well as operating switches for their proper functioning.

Any defective item to be informed promptly.

Identify qualified persons responsible for maintenance and operation of EA set

The person(s) should familiarize themselves with the installation, load distribution and working
of E/A set. Need for watch to keep various parameters in permissible limits and responding to
various alarms should be clearly understood.

. Inspect the EA room for proper ventilation

The Engine capacity vis-a-vis the loads being supplied should be checked to ensure that there is
no mismatch.

Check the earthing system for proper values. The results of inspection as above should be
recorded in register and brought to the notice of Engineer-in-charge.

Part III : Schedule to be followed.

Daily :

1.

ounkwnN

Check the availability of diesel. .Coordinate with the SDE/JTO incharge for filling of diesel.
Agency shall keep a record of diesel consumption and diesel stock and updated in time.
Check the level of water in the radiator. top up if needed.

Check the state of battery, terminals for cleanliness & level of water.

Check the Lubricating Qil level. Top up if necessary.

Ensure cleanliness of the EA room.

Check air line connection and air breather for cleanliness. Clean the air filter, if necessary.
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Monthly:

NounhrwnNe=

Checking and cleaning control panel

Proper working of safety devices and alarms should be ensured on monthly basis.
Checking alarms/ safety devices

Checking of earths-watering earth pits

Checking of EA room lights and ventilation

Cleaning radiator fins by blowing air in the opposite direction

Proper working of safety devices and alarms should be ensured on monthly basis.

NOTE: - If anything adverse is noticed during the checks, the matter shall be reported
to the Engineer- in- charge in writing.

Part IV: Materials

1. Since the work is not of comprehensive maintenance nature, wherever material requirement
is there, the same shall be promptly reported to SDE (E)/JTO(E)

Operation of Substation

Part-I Scope of Operation

Ensuring that HT Panel, Transformer, LT Panels Capacitor panels & outdoor structure(If
available) as well as connecting cables, constituting the Substation are in healthy & clean
condition.

Monitoring on continuous basis, power factor & peak load and ensuring that these are
maintained within limits to avoid penalty.

To disconnect total electric supply or individual loads in case of emergent situation to
avoid/limit damage.

To ensure continuous power supply and in case of breakdowns take steps to ensure restoration
at the earliest. Carry out general inspection with a view to identify shortcoming if any in the
Substation installations.

Check all the switches & meters for proper operations.

Check availability and working of fire extinguishers at earmarked location

Check the earthing system for the proper earth values & continuity of earthing system once in
6 month.

Check oil level in all the equipments to ensure proper levels.

Check power factor meter, for proper functioning.

Check all the Electrical connections for proper tightness .

All tools required for proper operation is in scope of operation.

Coordinate and pursue with the suppliers for repair/ replacement of faulty items, which are
under warranty coverage. Extend full cooperation to the agency carrying out installation and
maintenance of work in the area of operation

Part II — Tasks to Be Performed Within First 15 days.

1. Identify a person(s) with necessary competence to be responsible for sub- station maintenance. The
person (s) deputed for sub-station job should know how to treat the persons suffering from electric
shock/ burn etc. Be able to operate fire extinguisher. Make himself familiar with the distribution
scheme the switches controlling various loads and also importance their of. Clearly understand what is
to be done in case of an emergency. This should be done in consultation with Engineer In charge.

2. Carry out general inspection with a view to identity short coming if any in the sub-station
installation.

3. Check all the switches & meters for proper operation.

4. Check availability and working of fire extinguishers at earmarked locations.

5 Check operation of all the safety devices like relays and fuses.

6. Check the earthing system for the proper earth values & continuity of earthing system.
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7. Check insulation value of the equipments.

8. Carry out meggar test.

9. Check oil level in all the equipments to ensure proper levels.

10. Check power factor meter, maximum demand meter for proper functioning.

11. Check all the Electrical connections for proper tightness. All result of above inspection to be
recorded and brought to the notice of Engineer- in —charge. Specially highlighting short comings for
necessary action.

Part- III Schedule to be followed

Daily:
1. Cleaning of Sub Station / Panel Room including clearing of cob webs. Also ensure that no waste
materials are dumped in the Substation/ Panel room. Any difficulties/ discrepancies shall be reported
to SDE (E)/JTO (E).
2. Check of all measuring instruments for proper functioning. In case of faulty meters, it shall be
recorded and reported to SDE (E)/JTO (E).
3. Check for abnormal temperature / heat in Transformer / Panels and reported to SDE (E)/JTO (E).
4. Check for any abnormal noise in Sub Station equipments and reported to SDE (E)/JTO (E).
Monthly:

1. Watering of earth pits and tightening of connections.

Check capacitor panel for proper functioning.

The colour of the breather attached to the transformer.

Check for proper working of all the measuring instruments.

Check for electromechanical interlocking.

6. Record of various readings in the log-books and inform any abnormality

Half yearly:
1. Check HT tripping circuit for proper functioning. In case of out door installation check operation of
GOS.

. Checking & cleaning of insulators.

. Checking and cleaning of lighting arrestors.

. Checking & cleaning of drop out fuses.

. Earthling systems check.

. Check working of Relays and other protection Devices.
Insulation measurement of the system.

. ON/OFF operation of all switches, operating mechanism wherever required, particularly in case of
outdoor installation.

9. Cleaning of HT/LT OCB/ACB/ other switchgears contacts & tightening of connections.

NOTE:-If anything adverse is noticed during the checks, the matter shall be reported to
the Engineer- in- charge in writing.
Part IV: Materials

Since the work is not of comprehensive maintenance nature, wherever material requirement is there,
the same shall be promptly reported to SDE(E)/JTO(E)

i AN

N

© N oUW

1-DETAILED ACTIVITIES

1) At the start of work, firm shall prepare an inventory of services under operation jointly with
J.T.O (E)/SDE (E), concerned.
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2) Before start of the work complete equipments/services under scope of operation shall be
thoroughly examined by the agency jointly with SDE(E)/JTO(E) concerned. All
Defects/discrepancies should be brought to the notice of the SDE(E)/JTO(E) in writing within
first 15 days of award of work. Defects/discrepancies agreed upon by BSNL shall be got
attended departmentally/ by the outgoing agency.

3) However any defect pointed out beyond 15 days (related to operation of equipments) is the
responsibility of the agency.

2-DUTIES OF OPERATING PERSONNEL
i. The person(s) deputed for the job should-

a) Know how to treat the persons suffering from electric shock / burn etc.

b) Be able to operate fire extinguisher.

C) Make himself familiar with the distribution scheme,the switches controlling various loads
and also it's importance.

d) Clearly understand what is to be done in case of an emergency. This should be done in
consultation with Engineer — in — charge.

e) Operate Substation & E/A set

ii. The operating staff has to be available round the clock at the specified shift. Since the firm will
be doing the operation of critical service requirement such as Sub Station and DG sets.
operating staff shall be able to take initial steps under emergency situation such as failure of
TANGEDCO supply, fire, shocks etc.

ii.In case of operation on HT side i.e Tap changing of transformer or Changing of transformer
from I to II vise versa shall be carried out under the supervision of ‘C’ Licence holder and
same shall be carried out without any extra cost.

iv.The workman shall not leave the duty point until his reliever has reported for duty. The firm

shall abide by the attendance recording methods in vogue in the site of operation such as finger

print scanning etc. The operator deputed to site shall be provided with a contact number by the
firm, to contact and monitor the work by JTO(E)/SDE(E).

v.Agency shall issue identity cards to the workers and a list of personnel employed together with

the copies of such identity cards should be submitted to SDE (E) / JTO (E) concerned. Before

being posted at site, police should be informed about the personnel and a copy of the intimation

shall be submitted to SDE (E).

vi.The workers engaged by firm should maintain proper discipline and good behaviour with staff

of the building . The firm shall remove such workers from the site whose behaviour is found

improper or found to be negligent in doing works, fail to adhere the work instructions of

JTO(E)/SDE(E). Engineer — in — Charge’s decision shall be final and binding. Failure to remove

errant workers from the site within a reasonable time shall amount to treating the presence of

such workers as absent and will result in levy of penalty. Presence of unauthorized personnel in
the maintenance office is strictly prohibited.

vii. The sitting arrangement for the staff engaged by the agency, space, water and electricity shall

be made available by BSNL free of cost.

viii.The firm has to supply details as per Annexure- I of all the workers likely to be engaged by it

before start of the work.

ix.Provision of Supervisor shall also be made as per standard form of contract (EW 8) which

forms the part of this contract.

x.The firm and their personnel shall also co-ordinate, operate and feed information on automatic

data collection services/automation devices/SMS etc that will be introduced by BSNL at any date

during the period of contract.
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3-COMPLAINT RECORDING AND DISPOSAL MECHANISM

1. A complaint register as per Annexure-II shall be kept up-to-date at site by the firm and
the same shall be available for checking & verification. Faults and action taken shall be
recorded in the register..

2. For disposal of faults, the firm shall bring the same to the notice of
SDE(E)/JTO(E) for necessary action at their end.

3. Firm shall maintain logbooks as per Annexure — III to VII.

4-TEST CHECK BY THE FIELD ENGINEERS:

i. For the purpose of assessing the quality of service rendered by the firm against the
above contract, the EE,SDE & JTO shall carryout inspection & test checks of the
service/work under the contract periodically as follows.

a. JTO(E) ---—---- Fortnightly
b. SDE(E)------- Monthly
c.  EE(E)-—-----—-- Quarterly

ii. The above test check is a minimum frequency for inspection & test checks to be done.
EE(E) shall increase the frequency on case to case basis depending on the needs of
BSNL.

iii. The above period is determined only to ensure continued quality of service. During
these test checks they shall record any deficiency in the work. As per the principle
of sampling. If service during sample test check is not found to be satisfactory,
then penalty shall be imposed on the contractor as per the penalty clauses above.

5)-METHODOLOGY

1.

The contractor shall provide minimum qualified staff at the site, which will be adequate to
perform routine maintenance and operational functions. For optimum utilization one person can
be responsible for number of services. Also the staff engaged must be available round the
clock, round the Year even on holidays.

In case of faults beyond the capacity of the staff provided as above, contractor shall
immediately provide extra-specialized work force so as to attend to the fault in minimum
reasonable time without any extra cost.

Before start of the work complete equipment/services under scope of maintenance shall be
thoroughly examined by the agency jointly with SDE(E)/JTO(E) concerned. All
Defects/discrepancies should be brought to the notice of the SDE(E)/JTO(E) in writing within
first 15 days of award of work. Defects/discrepancies agreed upon by BSNL shall be got
attended by the outgoing agency before handing over the site to the new agency. If the
outgoing agency fails to correct the defects/discrepancies within 15 days, the same shall be got
done by BSNL at the risk and cost of the outgoing agency. However any defect pointed out
beyond 15 days, the incoming agency is responsible for attending to the defects/discrepancies.
Firm Shall submit bills along with a Certificate.

If during the period of contract, any of the electromechanical services are added/ altered, the
operation including maintenance / comprehensive maintenance of the same shall be done by
the firm, the rates will be regularized as per Clause -12 of EW 8. However in case of
deletion of any major services similar recovery shall be made from the bill of the contractor.

The details in the section are approximate to give an idea of services to be maintained. Any

variation on higher or lower side shall deem to be included. However the tenderer are advised
to inspect the site (s) and make them acquainted before quoting.
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6. COMMERCIAL

1.

10.
11.

12.

13.

14.

15.

16.

17.

18.
19.

20.

21.

22

23.

24,

Any damage to the installation (s) / building during the maintenance period due to the
carelessness/wrong operation on the part of operation/maintenance staff shall be the
responsibility of firm & be replaced / rectified without any extra cost.

Any accident or damage during maintenance / operation will be the responsibility of agency &
BSNL will not entertain any claim, compensation, penalty etc. on this account or on account of
non-observance of law to the work.

Agency has to observe all the labour rules & regulations in force.

Firm should also supply two pass port size photographed identity cards of the workers. One
copy of the identity card should be submitted to SDE(E) in charge of the maintenance and
original shall bear with the workers.

Dismantled materials shall be returned to the department except those items for which the
replacement is supplied by the agency.

The BSNL reserves the right to carry out any work at the risk and cost of the agency, if the
agency fails to perform any duty as per the contract.

The tenderer must obtain himself at his own expense all the information necessary for the
purpose of execution, before tendering.

The agency should inspect the site & acquaint itself with all the local condition, means of
access to work & nature of work etc. No claim shall be entertained on these accounts.

The rate quoted must be full & final.

Nothing extra is payable other than quoted rates unless specified.

The contractor shall not sublet the work or part thereof. However, services of specialised
agencies for specified work can be obtained.

The firm shall maintain the installation(s) in such a way as to provide uninterrupted required
conditions in air conditioned rooms.

The BSNL reserves the right to terminate the contract by giving show-cause notice of one
month duration at any time during the currency of the contract.

The BSNL reserves the right to extend the contract as per the provisions of agreement at the
same rate & conditions.

The contractor has to keep all the Electro mechanical equipment at site neat and clean to avoid
any accident and fire hazard.

The operating staff has to be available round the clock throughout the year even on holidays.
Since the firm will be doing the maintenance of Air Conditioning. Operating staff placed at site,
should be able to take initial steps under emergency situation.

Firm should have the round the clock contact number. In case of emergency contractor and
authorized engineer / supervisor shall be available at the site on short notice from engineer-in-
charge and make efforts to take situation to normal at the earliest.

The staff engaged by the firm shall bear the identity card.

Once the installation is handed over to the contractor, it is the responsibility of the contractor
to attend whatever defects / damages arising after the date of handing over i/c replacement of
defective components etc.(in case of ac plant)

After the contract period is over, the installation has to be duly handed over to the department
with all the services in good, healthy, neat, working condition. The contractor shall be
responsible for any discrepancies Vis-a-vis, the status of installation at the start of work plus
any modification carried out during the currency of the contract.

Any defects, shortcomings brought to the notice of the BSNL within 15 days of award of work
shall be the responsibility of the BSNL.

. The contractor agrees that he shall at all times indemnify BSNL against all claims for

compensation under the provisions of any law for the time being in force or in respect of any
person employed by it in carrying out the contract. Further, such staff has no right to claim
employment in BSNL.
Contractor has to observe all the labour rules and regulations in force & BSNL shall not be
liable for any default.
The firm shall also coordinate with the JTO (E) / SDE (E) for carrying out energy audit/capacity

test at site with respect to all Electromechanical Services whenever required.
Contractor Page 30 of 44 Executive Engineer



25. The Firm/Contractor will provide the workers with necessary Testing and Safety Equipment.

26. BSNL is having right to pre close the agreement in special cases with one month notice without
assigning any reason.

27. BSNL is having the right to curtail the quantity according to the requirement.

28. The rate quoted must be full and final, it is inclusive of all taxes and duties. Nothing extra is
payable other than quoted rates.

7.0 MATERIALS AND TOOLS & PLANTS

7.1 Material

7.1.1.The scope of work includes comprehensive maintenance of PAC plants as per inventory .The
same shall be maintained on comprehensive basis i.e. no material will be supplied by the
Department. Only replacement of major equipment as specified in technical specification
which is required to be replaced as a whole after due scrapping shall be the responsibility of
the BSNL. Till such time firm has to maintain the scrapped equipment.

7.1.2 Contractor shall comply with any inclusion/exclusion in the above items and/or their quantity
depending upon site requirements. The decision of the Engineer in charge shall be final in this
regard.

7.1.3 The replacement of material shall be with the same rating and make as that of the original or
makes approved by BSNL. The firm may also replace an item with energy efficient item
wherever the same is available, upon intimation to JTO (E)/SDE (E). However, in case of non-
availability of a particular make, Engineer-in-charge will approve the alternate make.

7.1.4 Dismantled and unserviceable items for which a replacement is supplied, shall be removed from
the site under intimation to the JTO (E)/SDE (E).

7.1.5 All materials shall be of approved make, model and capacity and shall be matching to the
system.

7.1.6 Supplier Invoice/Bill / Purchase particulars shall be produced in case of all major items such as
compressor etc. as a proof of genuineness. For replacement compressor, the firm shall produce
necessary documentary proof.

7.2 TOOLS & PLANTS:

a) The firm at its own cost shall provide a lockable tools box preferably in the substation within 15
days of taking over of installation.

The tools box shall contain minimum tools as follows:

i. Line Tester
ii. Insulated Cutting Plier

iii. Insulated Screw Driver
iv. Torch Light

v. Waste Cloth

vi. Ring and adjustable spanner -1 Set
vii. Insulated Hand gloves HT
viii. Test Lamps

ix. Tong tester

x. Earth discharge rod

xi. Psychrometer

Xii. Anemometer

In addition to the above, the firm shall generally posses the following T & P with them,
according to the services covered under the scope.
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b)

C)

— [00

a. General

Crimping tool suitable for 6 Sq.mm To 300 Sg.mm Cable.
LT meggar

HT meggar

Earth tester

Hammer

Blower for cleaning.

7. Drilling Machine

The above list is general and any other requirements for smooth O&M of installation shall be
contractor’s responsibility and he shall not claim anything extra on this account.

oA wWN

The Firm/Contractor will provide the workers with necessary Testing and Safety Equipment.

. PENALTY CLAUSE

Any damage to the installation(s)/building due to the carelessness on part of firm’s staff shall be
the responsibility of firm and shall be replaced/rectified without any extra cost

Any accident or damage will be the responsibility of agency and the BSNL will not entertain any,
claim, compensation, penalty etc on this account or on account of non-observance of any other
requirement of law relevant to his work.

Exemption for this condition: If any accident or damage to the installation due to the natural
calamity such as cyclone/flood/earth quake occurs, based on the report of JTO(E) /SDE(E) the
penalty clause may be waived. The SE (E) is the competent authority for such waiver which is final
and binding

If the agency fails to rectify any fault within reasonable time, the department reserves the right to
carry out the work at the risk and cost of the agency. In case the fault is of emergency nature
which may affect the normal functioning of the services and if the firm fails to take immediate
necessary action, the work shall be carried out the risk and cost of the firm without giving any
notice. The decision of the EE(E) shall be final

In case the agency do not engage the minimum staff mentioned in schedule of work, recovery
shall be made from his bill at the rate of double the prorata basis as applicable per person/Shift.
The decision of the EE(E) Shall be final.

In case of a major accident/loss on account of negligence on the part of the contractor apart from
the action taken as per SI.No-1 above the contract shall be terminated and 10% of the estimated
cost shall be recovered. Decision of Superintending Engineer (E) shall be final and binding on the
contractor.

In case of unsatisfactory performance during the period of maintenance one Percent (1%) penalty
of the bill amount shall be imposed.

For repeated unsatisfactory performance during the contract period penalty up to 5% of bill
amount shall be imposed. Decision of Executive Engineer (E) shall be final on this account.
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List of Annexure

SL Description of Annexure Annexure
NO

1 | Details to be supplied before starting the work & Details of | I

staff to be posted

2 | Complaint Register II

3 | Log Book for Sub Station III

4 | EB Bill register v

5 | Log Book for EA set Vv

6 | Daily Maintenance Activity VI

7 | Periodical Schedules VII A,B

A. Details to be supplied before starting the work

1. Name of the Agency (with
Office address)

Name of the Proprietor

Telephone No.(s) of the firm

E_mail of the firm

vl A WIN

Name & Address of the
Supervisor

6. 24 Hours contract No.
Particulars of the License/
8. FAX no. of the Firm

B. Details of the Staff to be posted at site

Annexure - 1

Name & Address Qualification Responsibility
1
2
COMPLAINT REGISTER Annexure-II
Date & Time Officer / Sections Nature of Date & Time Acknovx_ll_edg_ement of
. ; . . redressal of rectification by Remarks
of complaint lodging complaint complaint

complaint

complainant

Contractor
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ANNEXURE 111

LOG BOOK FOR SUBSTATION

The front cover of the log book shall indicate
Name of work:
Name of contractor:

1(a) Each page shall contain in one side the following table for recording data
DATE:
TRAN POWER MEASUREMENT SIGN SIGN
HT PANEL TRANSFORMER 1 SFOR OF OF

MER 2 OPER | EXCH

Time | HT HT MD HT LT Voltage LT Current Temp | Same | KWH | KVAH | KVAR | P | ATOR | ANGE

VOLTAGE | CURR REC | Curre eratur | as for H F STAF

ENT ORD | nt RY YB BR RY |Y |BR |e transfo F
ED B rmer 1

10.00
12.00

# 1. READINGS SHALL BE TAKEN EVERY TWO HOURS UNLESS OTHERWISE SPECIFICED

INSTRUCTED BY SDE(E)

EB BILL REGISTER

1. THE ABOVE IS GENERIC COLOUMNS AND ANY OTHER COLOUMNS/DATA COLLECTION SPECIFIC TO SITE SHALL ALSO

Month &
Year

Date of
recording

Recorded
MD

Consumed
Units

PF

Bill
Amount

Penalty, if
any

Remarks

Contractor
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ANNEXURE V

LOG BOOK FOR E/A SET AT

Name of work:
Name of contractor:
LOG BOOK FOR EA SET RUNNING OR THE MONTH OF

L
E/A u
Ifl?)t F Ic;)i Lu Diesel
S_tart SftOD Voltage Load r|spe I b level KWH
time | time Current e | ed oil
T Ltrs
q Pr.
e
m
Date D \4\’::%
S S| S S
t t t t
Kg/ a o| a 0
Hrs | Hrs |RY | YB|BR| R | Y |B|Hz | "y cm L L
2

Note: Only Printed Log books shall be used at site
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DAILY MAINTENANCE ACTIVITY

ANNEXURE VI

Daily maintenance activity

Time of Check:

PARAMETER

OBSERVATION

ACTION TAKEN FOR
ABNORMALITY/INACTION

TRANSFORMERS/SUBSTATIO

N EQUIPMENTS

Room/substation cleaning

Done/ Not done

Whether all instruments are (Yes/No)
working

Abnormal Temperature ( No/Yes)
Abnormal Noise (Yes/ No)
Working of Instruments Ok/ Not OK

E/A SETS

Check Availability of Diesel

Check level of water in radiator,
Top up if needed

Check state of battery

Check lubricating oil level, top up
if necessary

Check air line connection and air
breather

Check of terminals of batteries

Check Battery water level

Cleanliness of area around EA set

In case of abnormality the operator shall report the same to the JTO (E)/SDE (E) concerned.

Signature of the operator
(The above shall form part of log

Contractor

book)
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PERIODICAL SCHEDULES (CHECKS)

ANNEXURE-VII

Note: The periodical schedule sheets shall be suitably placed in the log book itself.

a. MONTHLY REPORT

EA SET

Activity

E/A set 1

E/A set 2 | E/A set

Date and time

Checking and cleaning control panel
Checking alarms/ safety devices

Checking of earths-watering earth
pits

Checking of EA room lights and
ventilation

Cleaning radiator fins by blowing air
in the opposite direction

Done/ Not done
Working/ Not
working
Done/ Not done
Ok/ Not Ok

Done / Not done

SUBSTATIONS

Check capacitor panel for proper
auto functioning

OK/ Not OK

Check of colour of breather, if any

Blue/White/ Pink

Check of Electro mechanical
interlocking

Easy/ Difficult

Check of log book entries and
reporting any abnormality

Entries done
properly/ not

Cleaning the surface of the
transformers and panels

Cleaned/ Not

cleaning and their physical condition

Check First Aid box and its Ok/ Not Ok
replenishment
Check proper placing safety mats, Ok/ Not OK

Checking of earths-watering earth
pits

Done/ Not done

Contractor
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EARTHING SYSTEM

B.HALF YEARLY ACTIVITY FORM

Date:
No. of Earth PIT Earth Recorded | Signature | Remarks
Location Earth Chamber | Resistance by of BSNL
electrode | condition staff/
JTOE(E)
Note:

1. The earth values shall be updated on the cover plate or the place where the values are
already sign written along with the date of testing.

CAPACTIOR PANEL
Sl. | Description of Items Activity | Sign of Sign of | Remarks
No Carried | operator JTO(E)
out
1 | Inspection & checking visual
indications & meters
2 Inspection & checking of TPN
switch/MCB for operation &
Tightness of connection
3 | Opening the covers and cleaning
the panel and surrounding area
4 | Cleaning of contacts
5 | Checking and cleaning of bus bars
6 | Checking earth connections
7 | Checking the current taken by
Each capacitor bank
8 | Check the capacitor drawing over
30% current than rated
9 | Disconnect the capacitor having
Leakage problem

Note: In case the report shows any abnormality, firm shall inform action needed for restoring to

normal condition

Contractor
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING

S. No. Iltem Makes
1 Engine Ashok Leyland /Cummins/ Cater pillar / KOEL/ Volvo
Penta / Mahindra & Mahindra (up to 40 KVA) /Escorts (up
to 30 KVA)/ Eicher (up to 20 KVA)
2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / Leroy Somer /
Stamford/Jyoti Ltd
3 Battery (Lead Acid / Mntc. Free) | Amara Raja / AMCO / Farukawa / Hitachi / Exide/
Prestolite / Standard
4 HV Switchgear (Vacuum Circuit | Biecco Lawrie / Crompton / Kirloskar / MEI/ Jyoti Ltd
Breaker/SF6)
5 Transformer (Oil filled / Dry ABB / Schneider Electric /Andrew Yule / Bharat Bijlee /
type) Crompton / EMCO / Kirloskar / Siemens
a) Above 400 KVA
b) Up to 400 KVA In addition to above makes, Uttam/Automatic Electric
Gear(AEG)/Patson/Rajasthan Transformer and Switchgear
6 Air Circuit Breaker L&T/ Schneider Electric / Siemens
7 MCCB(lcs=lcu) L&T/ Schneider Electric / Siemens
8 SDF units L&T/ Schneider Electric / Siemens/ HPL/Havells
9 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi(LECS)
10 Change Over Switch HPL / Havells / H-H Elcon
11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric / Neptune
Ducati/Syntron/ABB
12 Bus Bar Trunking/ Sandwiched Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta
Bus Duct
13 Power Capacitors (MPP/APP) L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider
Electric/Neptune Ducati
14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ Meco / Rishabh /
Universal/HPL/L&T/ABB
15 Cold shrink HT/LT Cable Joint Denson / 3M(M-Seal )/ Raychem
16 Rubber Matting ISl mark
17 MCB/ Isolator /ELCB/RCCB/ Crompton / Havells / Indokopp / MDS Legrand/ L&T /
Distribution Board Schneider Electric/ Siemens / Standard/ C&S/ABB/HPL
18 MS/ PVC Conduit ISI mark
19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab
20 HT/LT Cables ISI mark
21 PVCinsulated copper ISI mark
conductor wire
22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti /
Kirloskar / KSB / Mather & platt / WASP/Grundfos
23 Submersible Pump Crompton/Amrut / BE / Calama / Kirloskar / KSB
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24 Motors ABB/ Bharat Bijlee / Crompton Greaves / Schneider Electric
/ HBB / KEC/ Siemens/Jyoti Ltd

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton

26 Starter ABB / BCH / Schneider Electric / L&T / Siemens /

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip

28 GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/ UA /IST/Jindal /TTA/
Tata/Zenith

29 Foot Valve ISI mark

30 Gate Valve Advance/Audco/Johnson Controls/Zoloto/Annapurna /
Fountain / Kirloskar / Leader / Sant / Trishul

31 Compressors Carrier/Emerson copeland/York/Danfoss (for chillers only)

32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga

33 Expanded Polystyrene BASF(India) Ltd.

34 Gauge Feibig / H.Guru / Pricol

35 Controls FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco /
Ranutrol / Sporland

36 Fine Filters Anfiltra Effluent / ARW / Athlete/ Airtake/ Dyna /
Kirsloskar/ Puromatic/ Purafill/ Purolator / Tenacity

37 Gl Sheet HSU Jindal / National / Nippon Denro / Sail / Tata

38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton
/System Sensor/ Wormald/Honeywell Essar/Notifier

39 lonization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton /
System Sensor / Wormald

40 Photo Electric Smoke Detector Appollo / Cerebrus / Edward / Fenwal/ Hochiki / Nitton /
Wormald

41 Fire Panel (Microprocessor Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel

based) Sensor / Ravel Elect./Honeywell Essar/Notifier/Navin

Systems

42 Sprinkler/ Hose Reel & Hose ISI mark

Pipe
43 Fire Extinguisher ISI mark
44 Lift OTIS, Kone, Mitsubishi, Schindler,Johnson

e Any other approved makes as approved till the date of opening of tender shall be included in the
approved make.
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RELEVANT IS STANDARDS

STANDARDS

TITLE

IS11171- 1985

Dry type transformer

IS 10028 (Part-I & IIl)

Installation & Maintenance of Transformers

IS 2099:1986

Bushings

IS 2705

Current transformers

IS 3961 (Part-11)-1967

PVC insulated PVC sheathed Heavy duty cables

IS 2675-1983

HRC cartridge fuse links

IS 13118:1991 IEC 60056

High voltage alternating circuit breaker

IS 9920:2002 High voltage switches-PART-I . switches for rated voltage above 1 KV and less
than 52 KV

IS 3427:1997 Ac metal enclosed switch gear and control gear for voltages above 1 KV and
upto and including 52 KV

IS 694- 1990 PVC insulated cables for working voltages upto and including 1100 Volts

IS 1248 Electrical measuring instruments and accessories

IS 8130:1984 Conductors for insulated electric cables & flexible cords

1S:15652 Insulating mats
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PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities Attached
SCHEDULE ‘B’

Schedule of materials to be issued to the bidder: Nil
SCHEDULE ‘C’

Tools and plants to be hired to the bidder: Nil
SCHEDULE ‘D’

Extra schedule for specific requirements/documents for | Nil

the work, if any:

SCHEDULE ‘F’

Schedule of components of Materials, Labour etc. for Nil

escalation:

SCHEDULE ‘F

Reference to General Conditions of contract :

Name of work:

Estimated cost of work:

Earnest money:

Security Deposit and performance Guarantee

As per NIT notification page No 3

General Rules & Directions: Officer inviting tender:

Executive Engineer (E)
Electrical Division-Ill Chennai

Definitions:

2(v) Engineer-in-Charge

Executive Engineer (E)
Electrical Division-Ill Chennai

2(vi)  Accepting Authority

Superintending Engineer (E)
Electrical Circle-Il, Chennai

2(x) Percentage on cost of materials and labour
to cover all over heads and profits

10% (TEN)

CLAUSE 5

Time allowed for execution

SIX months

Authority to give fair and reasonable extension
of time for completion of work:

SE(E),EC-II, Chennai

Competent Authority for deciding reduced rates:

SE(E),EC-II, Chennai

Clause 25

Competent authority for conciliation:

SE (E) not in-charge of the work.
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BSNL EW-8

Bharat Sanchar Nigam Limited
Electrical Wing

Electrical Division: Ill, Chennai Sub Division: I, Chennai

I/we have read and examined the notice inviting tender, schedule, specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract,
special conditions, Schedule of Rates and other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for BSNL within the time
specified, schedule of quantities and in accordance in all respects with the specifications,
designs, drawings and instructions and other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We agree to keep the tender open for ninety (90) days from the due date of submission thereof
and not to make any modifications in its terms and conditions.

If I/We, fail to commence the work specified, |/We agree that the said BSNL shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely and the same may at the option of the competent authority on behalf of BSNL be
recovered without prejudice to any other right or remedy available in law out of the deposit
inso far as the same may extend in terms of the said bond and in the event of deficiency out
of any other money due to me/us under this contract or otherwise.

Should this tender be accepted, I/We agree to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein and to carry
out such deviations as may be ordered up to maximum of percentage mentioned in clause 12.3 of
the tender form and those in excess of that limit at rates to be determined in accordance with
provisions contained in clause 12.2".

I/we agree to furnish to BSNL, Deposit at Call receipt/FDR/ Bank guarantee of a
Nationalized/ Scheduled Bank for an amount equal to 5% of the of the contract value in a
standard format within two weeks from the date of issue of award letter. I/We agree to
keep the performance bank guarantee valid as per the BSNL terms and conditions.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than to whom I/We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety or
interest of BSNL.
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(Signature of bidder)
Signature of W.itness (required in the case of (Name & Postal address)
bidder’s thumb impression is given by the
bidder in place of signature)

Occupation of Witness :

Seal of Bidder

Date:

Acceptance of Tender

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of BSNL for a sum of Rs.

(Rupees )

The letters referred to below shall form part of this contract Agreement
a)

b)

For & on behalf of BSNL

Dated

Signature :
Designation :
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