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SHORT TENDER NOTICE 

 
Name of work: Providing operation of Transformer Substation, Engine Alternator sets, PAC units  at TE 
Building, Kodambakkam, Chennai.   (SW:-For 2 Months ) 
 
NIT No. :  07/EEE/ED-I/BSNL/CH/20-21  
 
This tender document contains 44  pages only 

 
 

(To be filled in by the Contractor) 
 
 
Name of the Agency  ……………………………………….. 

 

Address   ……………………………………….. 

 

   ……………………………………….. 

 

   ……………………………………….. 

 

Telephone No. of agency: 

 

E-mail ID : 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS  

 
 

The Executive Engineer (Elect), BSNL,ED-III, Chennai on behalf of the CMD,BSNL invites Item rate 
bids from eligible bidders in Single bid system for the following work:  
 

1 Name of work Name of work: Providing operation of Transformer Substation, 
Engine Alternator sets, PAC units  at TE Building, 
Kodambakkam, Chennai.   (SW:-For 2 Months ) 

2 Estimated cost put to 
tender 

 
Rs. 1,39,524/- 
 

 
3 

 
Earnest Money 
 

 
Rs.2791/- 

4 Period of completion 
 

Two Months 

5 Tender Fee(Non-

refundable) 

 
Rs.500 (+) 18% GST=Rs 590/- 

6 Last date & time for 

submission of tender 

 
Up to 15:00 Hrs. on 1/07/2020 

7 Date and time for 

opening of tender 

 
15:30 Hrs. on 1/07/2020 

 
ELIGIBILITY CRITERIA 

 
Eligibility Criteria: 
The Contractors satisfying the following conditions: 

 
1  Average  annual  turnover  during  the  last  3  years,  ending  31st 

March of  the  previous  financial  year,  should  be  at  least  30%  of the  estimated 
cost put to tender. 

AND 
2 BSNL enlisted contractors in Electrical category of respective class as per their 

tendering limits. 
OR 

3 Experience  of  having  successfully  completed  similar  works  in BSNL comprising of 
Operation and/or maintenance of Electromechanical services as part of scope of 
work during last 7years ending last day of month previous  to  the  one  in  which  
applications  are  invited, should  be either of  the  following : 

 
Three similar successfully completed works costing not less than the amount 
equal to 40% of the estimated cost put to tender. 

OR 
Two similar successfully completed works costing not less than the amount equal 
to 60% of the estimated cost put to tender. 

OR 
One similar successfully completed work costing not less than the amount equal 
to 80% of the estimated cost put to tender. 
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IMPORTANT INSTRUCTIONS TO BIDDERS DOWN LOADING THE TENDER DOCUMENT  
FROM WEB SITE 
 
 The bidders, who have down loaded the tenders from the web site, shall read the following 

important instructions carefully before quoting the rates and submitting the tender documents. 
 

1. The tenderer should see carefully and ensure that the tender document containing all the 
pages as per the index has been down loaded for making required entries.  The balance 
pages of Standard BSNL EW8 form will be attached with the agreement after the award of 
work. 
 

2. A clear print out of tender document shall be taken on good quality A4 size paper and the 
printer settings, etc., shall be such that the document is printed as appearing in the web 
and without any change in format, number of pages, etc., and shall also ensure that no 
page is missing.  Only original computer printout of the document shall be used.  
Photocopy shall not be accepted. 
 

3. In case of any doubt in the downloaded tender, the same shall be got clarified from the 
Engineer in charge calling the NIT before submission.  
 

4. The name of the bidder shall be filled on the relevant pages of tender document and all 
the pages shall be invariably signed. (With stamp) 
 

5. The tenderer shall ensure that the downloaded tender document is properly stitched 
before submitting the document. 
 

6. There shall be no correction / addition / alteration / omission made in the text of the 
downloaded tender document. If found otherwise, the same shall be treated as non-
responsive and rejected. 
 

7. The tenderer shall sign the declaration enclosed before submitting the tender. 
 

8. The tenderer shall submit the tenders in 2 covers marked as No.1 and No.2. The tenderer 
shall submit the credentials for meeting the eligibility conditions along with the cost of the 
tender fee and EMD in the prescribed format as detailed in NIT, along with a covering 
letter on his printed letter head stating the details of enclosures in the first cover.  The 
credentials shall be self-attested. The second cover shall contain the price bid. The rates 
and amounts should be filled in the schedule of work attached thereto. 
 

9. The cover-1 shall contain the following. 
a. Tender Fee in the prescribed format 
b. EMD in the prescribed format 
c. Certificate of Financial Turnover from Chartered Accountant if applicable 
d. Documents fulfilling Eligibility criteria (Please note that in case the bidder is 

authorised by the manufacturer, the original authorisation letter is to be scanned 
and uploaded) 

e. Enlistment certificate issued by BSNL if applicable 
f. Electrical license issued by TN Govt. if applicable 
g. GST Registration Number details 
h. PAN Card 
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i. EPF and ESI Registration certificate if applicable 
j. Certificate of work experience issued by client department (Form ‘C’) if applicable 

 
 
 
Not submitting the above documents in Cover-1, the Cover-2 will not opened 
 
2. The Cover-1 and 2 shall be deposited in the tender box available in the office of tender 

opening authority, by all the bidders before 3:00 PM on the tender opening date, failing which 
the tender shall not be opened. 
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BSNL EW 6 
Bharat Sanchar Nigam Limited 

Electrical Wing 
 
     Electrical Division: ED-I, Chennai   Sub Division: ESD-III, Chennai 

 
1. Item rate tenders on single bid system are invited on behalf of CMD, BSNL for the work       

“Name of work: Providing operation of Transformer Substation, Engine Alternator 
sets, PAC units  at TE Building, Kodambakkam, Chennai.   (SW:-For 2 Months )” 
from the eligible bidders as per NIT notification. The enlistment of the bidders should be 
valid on the opening date of tender. In case the date of opening of tender is extended, the 
enlistment of bidder should be valid on the original date of opening of tender.  

 
2. Intending bidder is eligible to submit the bid provided that he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority as per 
the eligibility conditions mentioned in the NIT notification page. 

 
3. The work is estimated to cost Rs. 1,39,524/- Excluding GST. This estimate, however, is 

given merely as a rough guide. 
 

4. Agreement shall be drawn with the successful bidder on prescribed form as amended up to 
the date of opening of tender. Bidder shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement. 

 
5. The time allowed for carrying out the work will be TWO months from the 10th day after the 

date of written order to commence the work. 
 

6. The site for the work is available / or the site for the works shall be made available in parts. 
The successful bidder shall execute the work in coordination with other agencies working in 
the campus. 

 
7. The bid documents consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
www.tenderwizard.com/BSNL at free of cost. The BSNL EW-8 document can be seen 
from the web site www.chennai.bsnl.co.in at free of cost. 

 
8. After submission of the bid, the bidder can re-submit revised bid any number of times but 

before last time and date of submission of tender as notified. While submitting the revised 
bid, bidder can revise the rate of one or more item(s) any number of times (he need not re-
enter rate of all the items) but before last time and date of submission of tender as notified.  

 
9. The Tender Fee in the form of Demand Draft issued by the Nationalized / Scheduled bank 

authorized by the Reserve Bank of India, drawn in favour of BSNL, CHENNAI 
TELPHONES payable at CHENNAI shall be scanned & uploaded in the e-tendering website 
within the period of tender submission. The validity of the tender cost in the form of DD shall 
be 60 days from the date of opening.  
 

10. The Earnest money deposit (EMD)in the form of Demand Draft / FDR / BG (BG is only for Air 
Conditioning, Diesel Engine Alternator, Lifts, and Sub Station works wherever the amount of 
EMD is more than Rs.20,000)/ CDR of a  nationalized / scheduled bank authorized by the 
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Reserve Bank of India, drawn in favour  of BSNL, CHENNAI TELPHONES payable at  
 

CHENNAI shall be scanned & uploaded in the e-tendering website within the period of 
tender submission. The validity of the EMD in the form of DD shall be 60 days from the date 
of opening. If the EMD is in the form of CDR/FDR/BG, the validity shall be 180 days from 
the date of opening. In case of L1 bidder, the validity of CDR/FDR/BG is to be extended up to 
the observation period as that of the Performance guarantee / Security deposit. Exemption 
from payment of Tender Fee, Earnest Money and Security Deposit by any other unit/ 
department shall not hold good for BSNL. 
 

11. Interested bidder who wishes to participate in the bid shall pay the e-tender processing fee 
to M/s. ITI Limited through their e-gateway by credit/debit card/ internet banking/ 
RTGS/NEFT facility. 

 
12. All the documents as specified in the tender document shall be scanned and uploaded to the 

e-Tendering website within the period of bid submission. 
 

13. The last date for online submission of bid is 1.07.2020up to 3:00 PM and the bid 
submitted shall be opened at 3:30 PM on the same day. If a holiday is declared on the 
tender opening day, the tender will be opened on the next working day.  

 
14. The e-Tender processing fee and tender cost are non-refundable 

 
15. Performance  Guarantee:   The  bidder  is  required  to  furnish  Performance  guarantee  

for  an amount equal to 5% of the contract value in the form of bank 
guarantee/CDR/FDR/DD (of a Nationalized/ Scheduled  Bank  in a  standard  format)  within  
two  weeks  from  the  date of  issue  of  acceptance  letter. This period can be further 
extended by the Engineer-in-charge up to a maximum period of two weeks on written 
request of Bidder. The validity period of the performance security in the form of performance 
bank guarantee shall be: Three Months from the date of actual completion of work, for AMC 
works; and One year from the date of actual completion of work for all other works. In case 
the bidder fails to deposit the said performance guarantee within the stipulated 
period, including the extended period if any, the Earnest Money deposited by the 
bidder shall be forfeited automatically without any notice to the bidder and the 
bidder will not be allowed to participate in the re tendering for the same work. 
 

16. Security Deposit: In addition to Performance guarantee stated above, a sum @ 10% of 
the gross amount of the bill shall be deducted from each running bill of the contractor till the 
sum be deducted with the sum already deposited as earnest money, will amount to security 
deposit of 5% of the contract value of the work.   The security deposit shall be released 
after an observation period as follows: Three Months from the date of actual 
completion of work, for AMC works; and One year from the date of actual 
completion of work for all other works. 

 
17. In case any discrepancy is noticed in the documents as uploaded at the time of 

submission of the bid online, then the bid submitted shall become invalid and the 
BSNL shall,  without prejudice to any other right or remedy, be at liberty  to  
forfeit  50%  of  the  said  earnest  money  as  aforesaid.  Further, the bidder shall 
not be allowed to participate in the retendering process of the work. 
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18. Intending bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders, the form and nature of the site, the 
means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A bidder shall be deemed to have 
full knowledge of the site whether he inspects it or not and no extra charge consequent on 
any misunderstanding or otherwise shall be allowed. The bidder shall be responsible for 
arranging and maintaining at his own cost all materials, tools & plants, water, electricity 
access, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a tender by a 
bidder implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and 
rates at which stores, tools and plant, etc. will be issued to him by the BSNL and local 
conditions and other factors having a bearing on the execution of the work.  
 

19. The competent authority on behalf of the CMD does not bind himself to accept the lowest or 
any other tender and reserves to himself the authority to reject any or all the tenders 
received without the assignment of any reason. All tenders in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth by 
the bidder shall be summarily rejected. The competent authority on behalf of CMD reserves 
to himself the right of accepting the whole or any part of the tender and the bidder shall be 
bound to perform the same at the rate quoted. 

 
20.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 

and the tenders submitted by the bidders who resort to canvassing will be liable to rejection. 
 

21. Agreement shall be drawn with the successful bidder on prescribed form. Bidder shall quote 
his rates as per various terms and conditions of the said form, which will form part of the 
agreement. 

 
22. The bidder should give a certificate as per the following that none of his/her relative is 

employed in BSNL units as per Form ‘D’. In case of proprietorship firm, certificate will be 
given by the proprietor and for partnership firm certificate will be given by all the Directors of 
the company.  
a. Near relatives of all BSNL employees either directly recruited or on deputation are 

prohibited from participation in tenders and execution of works in the different units of 
BSNL.  The near relatives for this  purpose are defined as:  

i. Members of a Hindu Undivided family.  
ii. They are husband and wife. 
iii. The  one  is  related  to  the  other  in  the  manner  as  father,  mother,  son(s)  

&  son's  wife(daughter-in-law),  Daughter(s)  &  daughter's  husband(son-in-law),  
brother(s)  &  brother's wife, sister(s) & sister's husband(brother -in-law). 

b. The  company  or firm  or  any  other person  is not  permitted to  tender  for works  in 
BSNL  unit  in which  his  near  relative(s)  is(are)  posted.  The unit is defined as 
SSA/Circle/Chief Engineer/Chief Archt. /Corporate office for non-executive employees and 
all SSA in a circle including circle office/Chief Eng./Chief Archt./Corporate office for 
executive employees (including those called as Gazetted officers at  present). The bidder 
should give a certificate that none of his/her such near relative is working in the units as 
defined above where he is going to apply for tender/work, for proprietorship, partnership 
firms and limited company certificate shall be given by the authorized signatory of the 
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firm. Any breach  of  these conditions  by  the  company  or  firm  or  any  other  person,  
the tender/work  will  be cancelled and earnest money/performance guarantee will be 
forfeited at any stage whenever it is  so noticed. BSNL will not pay any damages to the 
company or firm or the concerned person. The company or firm or the person will also be 
debarred for further participation in the concerned unit. 
 

c. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of 
two years of his retirement from service without the prior permission.  The contract is 
liable  to be cancelled if either  the bidder  or  any  of his  employees is found  at any time  
to be  such  a person  who  had  not  obtained  the permission as aforesaid before 
submission of tender and engagement in the bidders service.  

 
23. The tender for the work shall remain open for acceptance for a period of ninety (90) days 

from the date of opening of tenders. If any bidder withdraws his tender before the said 
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in 
the terms and conditions of the tender which are not acceptable to the BSNL, then the 
BSNL shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of 
the said earnest money as aforesaid. Further the tenderer shall not be allowed to 
participate in the retendering process of the work. 
 

24. The agency has to comply with the provisions of EPF and miscellaneous provisions Act-
1952 and employees provident fund scheme-1952 as amended up to date in respect of 
labours/employees engaged by them for this work. Any consequence arising due to non- 
complying of provisions as specified above shall be the sole responsibility of the firm only. 
The agency shall give an undertaking to this effect as per Form ‘B’. 
 

25. Extension of Validity of tender:  In case, where the letter of award of work cannot be 
placed within the validity period of the tender, the BSNL can request the bidder to extend 
the validity of their respective tenders and the Earnest Money deposit by a reasonable 
period.  In such cases, extension of validity of Earnest Money deposit by 30 days beyond 
the extended validity date of tender should also be asked for.   While BSNL can make the 
request for extension, the tenderer is free to either extend the validity or refuse the 
request to extend the validity. 
 

26. Rates quoted by the contractor shall be firm and shall be valid for the currency of 
contract. No cost escalation shall be permitted during the currency of contract. 
 

27. This notice inviting tender shall form a part of the contract document. The successful 
bidder, on acceptance of his tender by the Accepting Authority shall within 15 days from 
the stipulated date of start of the work, sign the contract consisting of:-  

a.  The Notice Inviting Tender, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the tender as uploaded at the time of 
invitation of tender, subsequent amendments issued and the rates quoted online at the 
time of submission of bid and acceptance thereof together with any correspondence 
leading thereto. 

b. Standard BSNL EW-8 form  
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General Instructions to the Bidders 
 

1. The intending bidder must read the terms and conditions of BSNL-EW 6 carefully. He 
should only submit his bid, if he considers himself eligible and he is in possession of all 
the documents required. 
 

2. Information and instructions for bidders posted on website shall form part of bid 
document. 

3. Applicants are advised to keep visiting the above mentioned website from time to time 
(till the deadline for bid submission) for any updates in respect of the tender documents, 
if any. Failure to do so shall not absolve the applicant of his liabilities to submit the 
applications complete in all respect including updates thereof, if any. An incomplete 
application may be liable for rejection. 
 

4. Those bidders not registered on the website mentioned above, are required to get 
registered themselves beforehand. The intending bidder must have valid class-III digital 
signature to submit the bid. 
 

5. On opening date, the bidder can login and see the bid opening process. After opening of 
bids he will receive the competitor bid sheets. 

6. Bidder can upload documents in the form of JPG format or / and PDF format. 
 

7. Bidder must ensure to quote rate of each item. The column meant for quoting rate in 
figures appears in yellow colour. In addition to this, while selecting any of the cells a 
warning appears that if any cell is left blank the same shall be treated as “0”.Therefore, if 
any cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated 
as “0” (ZERO) 

 
8. Even though any bidder may satisfy the above requirements, he would be liable to 

disqualification if he has: 
a. Made misleading or false representation or deliberately suppressed   the   

information   in   the forms,   statements   and enclosures required in the 
eligibility criteria document. 

b. Record of poor performance such as abandoning work, not properly completing 
the contract, or financial failures / weaknesses etc. 
 

9. If any information furnished by the bidder is found incorrect at a later stage, he shall be 
liable to be debarred from tendering/taking up of works in BSNL.  The BSNL reserves the 
right to verify the particulars furnished by the applicant independently. 
 

10. GST and any other tax applicable in respect of this contract shall be borne by the bidder 
himself. The bidder shall quote his rates considering all such taxes. The TDS as per the 
Govt. regulations will be recovered from the contractor. 

11. Tender Evaluation : 
(a) The evaluation and comparison of responsive bids shall be done on the basis of Net cost 

to BSNL on the prices offered inclusive of packing, forwarding, freight and insurance 
charges etc., but excluding GST. The bid with lowest net cost as elaborated above will be 
the L1 bidder. 
 

(b) Vendors should furnish the correct GST Rate in the price schedule. If the Input Tax Credit 
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is found to be not admissible at any stage subsequently owing to wrong furnishing of 
GST Rate, then the vendors will be liable to refund such non-admissible amount, if 
already paid, along with penalty if charged by the concerned authority. 

12. However, pursuant to the constitution (Forty-sixth amendment) act, 1982, if any further 
tax or levy is imposed by statute, after the last date of receipt of tenders, and the 
contractors  there upon necessarily and properly pays such taxes/ levies, the contractor 
shall be reimbursed the amount so paid, provided such payment, if any, is not in the 
opinion of Superintending engineer (whose decision shall be final and binding) be 
attributable to delay in execution of work within the control of contractor. 
 

13. The Contractor shall, within a period of 30 days of imposition of any further tax or levy in 
pursuant to the constitution of (Forty sixth amendment) act 1982 give a written notice 
thereof to the Engineer-in-charge that the same is given pursuant to this condition, 
together with all necessary information relating thereto. 
 

14. Bye laws Indemnity against liabilities: 
a. The bidder shall comply with all bylaws and regulations of the local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment 
of all fees and other charges and giving and receiving all necessary notices and 
keep the Engineer –in-charge informed about the notices issued and received. 

b. The bidder shall indemnify the department against all claims in respect of patent 
rights design, trademark or name of other protected rights in respect of any plant, 
machine, work or materials used for or in connection with the works or temporary 
works and from and against all claims demands, proceedings, costs, charges and 
expenses whatsoever in respect of or in relation thereto. 

c. The bidder shall defend all actions arising from such claims and shall himself pay 
all royalties, License fees, damages, costs and charges of all and every sort that 
may be legally incurred in respect hereof shall be borne by the bidder. 

d. All liabilities / penal recoveries on matters arising out of tax /levies such as 
incorrect deductions, discrepancies in the filing of returns, revised assessments by 
the concerned authorities etc., shall be borne by the bidder.  
 

15. Termination of contract on death of contractor : 
Without prejudice of any of the rights or remedies under this contract, if the contractor 
dies, the Engineer in charge on behalf of the BSNL shall have the option of terminating 
the contract without compensation to the contractor. 
 

16. Indulging of contractor in criminal /antisocial activities and cases  under 
investigation/charge sheeted by CBI or any other government agencies etc. :  
If the CBI/Independent External Monitor (IEM) /Income tax/ Sales Tax /GST/ Central 
Excise/Custom Departments recommend such a course - Action will be taken as per the 
directions of CBI or concerned department. 
 

17. As a general notion, the terms and conditions/instructions contained in various pages of 
this document are addressed assuming the bidder as ‘Male’. However, the same shall 
remain and assumed to be addressed in case of ‘Female’ bidder also, except for the  
gender centric  words, which shall be ‘female’ centric at appropriate places. 
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FORM ‘A’ 
 

Undertaking to abide by EW 6 & EW 8 
 
 
 
"I……… ……………… ……………… …………… ………Son of ……… ………………… ………… …………… 
…………….. …………….Resident of …… …………… ………… …………… …………… …………… ………….  
hereby give an undertaking that I have read the complete bid document and I am  aware of all 
the clauses and sub clauses of BSNL EW 6 & 8 forms and I confirm that I will abide by all the 
terms and conditions available in original standard BSNL EW 6 & 8 forms.  
  
 
 
 

(Seal of the firm)    (Signature of Bidder) 
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FORM ‘B’ 
 

Undertaking regarding EPF provisions 
 
"I………………………………………………… Son of ……… ………………… ………… …………… …………….. 
…………….Resident of …… …………… ………… …………… …………… …………… ………… hereby give an 
undertaking that   
 
*    I/We have employed only ----------- persons in our establishment and hence the EPF and 
Miscellaneous provisions Act, 1952  is not applicable to my / our establishment.  
 
*    I/ We have registered as per the EPF and Miscellaneous provisions Act, 1952   and our 
registration no is ----------------. We undertake to keep it valid during the currency of contract.  
 
           In case at any stage, it is found that the information given by me is false / incorrect, 
BSNL shall have the absolute right to take any action as deemed fit/without any prior intimation 
to me". 
 
* strike out  whichever is  not applicable 
 
**Attach a self-attested photo copy of the above said EPF registration certificate. 
 
 
 
 

(Seal of the firm)             (Signature of Bidder) 
 

 
 

Undertaking regarding ESI provisions 
 
"I………………………………………………… Son of ……… ………………… ………… …………… …………….. 
…………….Resident of …… …………… ………… …………… …………… …………… …………  hereby give 
an undertaking that   
 
*    I/We have employed only ----------- persons in our establishment and hence the ESI and 
Miscellaneous provisions Act,1948 is not applicable to my / our establishment.  
 
*    I/ We have registered as per the ESI and Miscellaneous provisions Act, 1948 and our 
registration no is ----------------. We undertake to keep it valid during the currency of contract.  
 
           In case at any stage, it is found that the information given by me is false / incorrect, 
BSNL shall have the absolute right to take any action as deemed fit/without any prior intimation 
to me". 
 
* strike out  whichever is  not applicable 
 
** Attach a self-attested photo copy of the above said ESI registration certificate.  
 
 

(Seal of the firm)             (Signature of Bidder) 
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FORM ‘C’ 

 
 

Performance report of works 
 

1. Name of work  
 
2. Agreement no.  
 
3. Final Value of Work Done  
 
4. Date of start  
 
5. Actual date of completion  
 
6. Performance: Satisfactory / Not Satisfactory 
 
 

 
 
 
 
 

Dated:      Executive Engineer or Equivalent 
 
 
 

FORM ‘D’ 
No Near relative working certificate 

 
I………………………………… Son  of  Shri.………………………..…….…….Resident  of……………………... 
hereby certify  that none of  my relative(s)  as  defined in the tender document  is/are employed  
in  BSNL  unit  as per details given in tender document.  In case at any stage, it is found that the 
information given by me is false/incorrect, BSNL shall have the absolute right to take any action 
as deemed fit/without any prior intimation to me.  

 
 
 
 
 

(Seal of the firm)                                                      (Signature of Bidder) 
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Annexure I 
MODEL FORM OF BANK GUARANTEE FOR EMD 

 (For submitting EMD for Air Conditioning, Diesel Engine Alternator, Lifts, and Sub 
Station Works wherever the amount of EMD is more than Rs.20,000/-) 

 
Whereas______________________________ (hereinafter called “the bidder(s)”) has 
submitted its Tender dated_________for the work _______________________ 
_________________________________________________________________KNOW ALL 
MEN by these presents that WE _____________________________________ OF 
______________________ having our registered office at_______________________ 
(hereinafter called “the Bank”) are bound unto _______________________ (hereinafter 
called “the BSNL”) in the sum of _________________ for which payment will and truly to 
be made of the said BSNL, the Bank binds itself, its successors and assigns by these 
presents. 

 
THE CONDITIONS of the obligation are: 
1. If the Bidder(s) withdraws its Tender during the period of Tender validity specified on 
the Tender Form: or 
2. If the Bidder(s) having been notified of the acceptance of its Tender by the BSNL 
during the period of Tender validity. 

(a) Fails or refuses to execute the Contract. 
(b) Fails or refuses to furnish security Deposit in accordance with the conditions of 
Tender document. 

We undertake to pay to the BSNL up to the above amount upon receipt of its first written 
demand, without the BSNL having to substantiate its demand, provided that in its demand, the 
BSNL will note that the amount claimed by it is due to it owing to the occurrence of one or both 
of the two conditions, specifying the occurred condition or conditions. 

This guarantee will remain in force as specified in the Tender Document up to and including 
Thirty (30) days after the period of the Tender validity and any demand in respect thereof 
should reach the Bank not later than the specified date/dates. 

 
Signature of the Bank 

 
Signature of the Witness  
Name of Witness 
 
Address of Witness: 
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ANNEXURE II 
PERFORMANCE SECURITY GUARANTEE BOND  

 
In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having agreed to exempt 
___________________ (hereinafter called ‘the said bidder(s)’) from the demand under the terms and 
conditions of an agreement/Advance Purchase Order No ________________ dated ____________ made 
between _____________________ and __________________ for the supply of 
_______________________ (hereinafter called “the said agreement ”), of security deposit for the due 
fulfillment by the said bidder (s) of the terms and conditions contained in the said Agreement, on 
production of the bank guarantee for _____________________________________we, (name of the bank) 
_________________________ ( hereinafter refer to as “the bank”) at the request of 
___________________________________ (bidder(s)) do hereby undertake to pay to the BSNL an amount 
not exceeding ___________________ against any loss or damage caused to or suffered or would be 
caused to or suffered by BSNL by reason of any breach by the said Bidder(s) of any of the terms or 
conditions contained in the said Agreement.  
2. We (name of the bank) ____________________ do hereby undertake to pay the amounts due and 
payable under this guarantee without any demur, merely on a demand from the BSNL by reason of breach 
by the said bidder(s)’ of any of the terms or conditions contained in the said Agreement or by reason of 
the bidders(s)’ failure to perform the said Agreement. Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee where the decision of 
BSNL in these counts shall be final and binding on the bank. However, our liability under this guarantee 
shall be restricted to an amount not exceeding ___________________________________.  
3. We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes 
raised by the bidder(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be valid discharge of our liability for payment there under and the bidder(s)/supplier(s) shall 
have no claim against us for making such payment.  
4. We( name of the bank)_________________________ further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
________________________ (office/BSNL) BSNL certifies that the terms and conditions of the said 
Agreement have been fully or properly carried out by the said bidder(s) and accordingly discharges this 
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the expiry 
of TWO/TWO AND HALF/THREE YEARS (as specified in P.O) from the date hereof, we shall be discharged 
from all liabilities under this guarantee thereafter.  
5. We (name of the bank)_________________________ further agree with the BSNL that the BSNL shall 
have the fullest liberty without our consent and without affecting in any manner our obligations hereunder 
to vary any of the terms and conditions of the said Agreement or to extend time of performance by the 
said bidder(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the BSNL against the said Bidder(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Bidder(s) or for any forbearance, act or omission on 
the part of the BSNL or any indulgence by the BSNL to the said Bidder(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us.  
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Bidder(s)/supplier(s).  
7. We (name of the bank) ____________________ lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the BSNL in writing.  
 
 

Dated the ________________ day of _______  
 
 

for__________________________________ (indicate the name of bank) 
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IMPORTANT INSTRUCTIONS TO THE TENDERERS 
 
Please note that the offers, which do not comply the following, will not be considered and will be 
totally rejected. These instructions supersede the BSNL/EW 8 clauses in case of any Disparity. 
 
1(i) INCREASE /DECREASE OF TENDERED QUANTITY  
 
 a) BSNL will have the right to increase or decrease up to 25% of the Contract value 
depending upon the requirement of goods and services specified in the schedule of items 
without any change in the unit price or other terms and conditions at the time of award of 
contract. 
 b) In exceptional situation where the requirement is of an emergent nature and it is 
necessary to ensure continued supplies from the existing vendors, the purchaser reserves the 
right to place repeat orders up to 50% of the quantity of goods and services contained in the 
running tender/contract within a period of 12 months from date of award of work at the same 
rate or a rate negotiated (downwardly) with the existing vendors considering the reasonability of 
rates based on prevailing market conditions and the impact of reduction in duties and taxes etc. 
1(ii) CURTAILMENT OF QUANTITY:- 
 BSNL reserves the right to enforce curtailment in the assigned quantum of work for any 
contractor on the grounds of defaults/delay in regard to execution of the individual work 
assigned.  
 
2) COMPLETION OF WORK:- 
 At the time of issuing NIT for a particular work, the time allowed for completion of work 
consistent with magnitude and urgency of work is specified. The time allowed for carrying out 
the work as entered in the contract is reckoned from the tenth day after the date on which the 
orders to commence the work are given to the Contractor. To ensure good progress of the work 
during the execution, the contractor is bound in all cases in which the time allowed for any work 
exceeds one month (except special jobs) to complete 1/8th of the whole of the work before 1/8th 
of the time allowed under the contract has elapsed, 3/8th of the work before half of the time has 
elapsed and 3/4th of the work before 3/4th of such time has elapsed. However, for special jobs, if 
a time schedule has been submitted by the Contractor and the same has been accepted by the 
Engineer-in-charge, the contractor shall comply with such time schedule. ForSubstation, the 
work is deemed to have been completed after clearance by Electrical Inspector.  
 
3) EXTENSION OF TIME:-  
 If the contractor shall desire an extension of time for completion of work on the grounds 
of his having been unavoidably hindered in its execution or on any other grounds, he shall apply 
in writing to the Engineer in charge within 30 days of the hindrance on the account on which he 
desires such extension as aforesaid, and the Engineer in charge shall if in his opinion reasonable 
grounds to be shown therefore, authorize such provisional extension of time, if any as in his 
opinion be necessary are proper. 
 
4) COMPENSATION FOR DELAY  : 
 
If the contractor fails to maintain the required progress or complete the work and clear the site 
on or before the contract or extended date of completion, he has to pay the compensation for 
delay which is limited to 0.5% per week of the tendered value for the first 10 weeks and 0.7% 
per week for next 10 weeks and thereafter subject to a maximum of 12% of the tendered value 
for the location where the work is delayed and the firm is found responsible for the same. The 
clause 2 of BSNL - 8 forms stands modified accordingly. Flow chart of the Procurement process/ 
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contract shall be supplied by the contractor and approved by Executive Engineer concerned. 
 

5) TERMS OF PAYMENT: 
            Quarterly Payment shall be made after completion of maintenance period. With each bill, 
a certificate is to be submitted by the Contractor in the prescribed format attached.  
 
6) EPF PROVISIONS:- 
 

The agency has to comply with the provisions of EPF and miscellaneous provisions Act-
1952 and employees provident fund scheme-1952 as amended up to date in respect of labours 
/employees engaged by them for this work. Any consequence arising due to non- complying of 
provisions as specified above shall be the sole responsibility of the firm only. 
 

 Agency has to observe all the labour rules & regulation in force. Agency shall be fully 
responsible for any violation observed at any time.  
 
7)    PROGRAMME FOR EXECUTION 
The firm shall supply detailed programme to Engineer-in-Charge for execution of contract within 
fifteen days of award of work. The programme shall contain details about submission of drawing, 
supply of materials, tentative dates for installation and commissioning. 
 
8)    STORES AND SAFETY  
 
All the stores and materials required for the satisfactory completion of the work shall be arranged 
at work site by the contractor from his own source. Space for storing the same materials may be 
provided on request from the contractor. However safe custody of the material stores at site will 
be responsibility of the contractor. 
 
9)    CO-ORDINATION AT SITE 
 
At the site of work more than one agency may be working. Full cooperation shall be extended to 
other agencies during the progress of work. Further work shall be carried out in such a way so 
that it may not cause abnormal noise and hindrance to the officers of the BSNL engaged in 
erection as well as to normal routine work. 

 
10)COMPLETION DRAWINGS 
 
The firm shall supply three sets of drawings/documents after completion of the work but before 
the proposed date of completion of work. 

 Schematic diagram of control wiring. 
 Operation and maintenance manual. 

 
11) CHANGES IN SPECIFICATIONS 
 

The BSNL reserves the right to make changes in respect of specifications of work if in its 
opinion same is found necessary. However such alterations shall be made after mutual 
discussions and agreement between the BSNL and the contractor. Any price implications in this 
regard shall be mutually discussed and agreed up on in terms of clause 12 of EW forms. The 
BSNL as matter of principle will not permit modifications by the contractor in design 
/specifications of any document /material. However the same can be agreed upon by the BSNL 
under exceptional circumstances where  
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a) The same is necessitated due to non-availability of material/components of certain 
specifications/make. 

Or 
b) Such alterations constitute an improvement in the opinion of BSNL.  

Prior approval is necessary before undertaking any alteration/modification in the specifications of 
the equipment. 
  
12)    I.S. Standards: 
 
The entire system shall conform to relevant BIS including safety standards as amended up to 
date. Where IS standards are not available the British standard(s) shall be followed. In case of 
conflict, the requirements of these specifications shall be given over-riding priority. The electrical 
and earthing work shall be carried out as per CPWD specifications for electrical works (internal) 
and electrical works (external) as amended up to date. A list of relevant standards, approved 
makes of equipment is furnished and forms part of the tender document. 
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Schedule  of Quantities 

Name of work: Providing operation of Transformer Substation, Engine Alternator sets, PAC units  at TE Building, Kodambakkam, Chennai.   (SW:-For 2 Months ) 
Sl.no Description of Item Qty Unit Rate per 

Unit 
excluding 

GST  

Total 
Amount 

Excluding 
GST (Net 

cost) 

CGST  SGST  IGST  Total 
Amount 
including 

GST  

HSN/SAC 
code 

      % Amount 
in Rs 

% Amount 
in Rs 

% Amount in Rs  

       Rs.  Rs.  Rs. Rs.  
1 2 3 4 5 6 7 8=Col. (6 

x 7) 
9 10=col.(6x 

9) 
11 12=col.( 

6*11) 
13=col. 

(6+8+10+12) 
14 

1 Providing round the clock operation of the following installations  by deploying required manpower as per specifications & carrying out scheduled/routine, 
maintenance/ activities for smooth operation of installation on all working days, including all holidays and by arranging required tools and plants etc to keep all 
services operational i/c maintaining records , required up to standards complete as per specification etc as reqd.  

 a) EA set ( 2x 320 KVA)             
 b) Sub Station (2x 400 KVA)               
 c)  7TR Precision PAC units - 6 

Nos  
            

 (d) Monitoring of Power plants alaram & intimating same 
to SDE Incharge 
 

        

 Note: The Agency shall Engage the C license holder personal when need to operate/work with the HT 
installations  
 

   

 /All the above consists of / 2 
months 

month           

              
 Total Rs.             
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MPORTANT NOTES:- 
 
1 The firm shall be responsible to ensure that GST shown in the above columns is correct & Input Tax Credit for the amount shown above is 

admissible as per GST Act as amended up to date”. 
2 Invoice /Bill should be pre-printed as per the GST format. 

3 The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL on the prices offered inclusive of packing, 
forwarding, freight and insurance charges etc.,but excluding GST 

4 The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, materials and other inputs involved in the 
execution of the terms as specified in the scope of work. 

5 No advance payments can be made. Stipulations like levy of interest if payment is not made in a specified time are also not acceptable and the 
payment is governed by the normal BSNL practice. 

 
 
 

Contractor                                                                                                                                   Executive Engineer(E) 
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Inventory Details 
 

SRNO Details of Equipment  Make  Qty Date of 
commisioning 

1 400KVA 11KV/433 INDOOR 
TYPE TRANSFORMER 

ITL KERALA 2 1990 

2 320KVA EA SET KIRLOSKAR 2 2016 
3 HT PANEL Souther Switchgear 1 set 1990 
4 ALL MV panel Switches 

available in the GF of the 
substation 

Custom made 1 job 1990 

5 Capacitor Bank panel Custom made 1 job 1990 
 
 

GENERAL CONDITIONS 

Operation of EA set 

 Part-I Scope of Operation 
All operations (labour only) such as On/off of EA sets, maintaining records of all parameters, diesel 
filling, radiator coolant filling, and battery checking and cleaning of EA sets etc pertaining to EA set is 
also the responsibility of the firm.  All tools required for proper operation is in scope of operation.  
 

Run engine for at least 5 minutes every day to ensure proper working of engine and inform to SDE for 
any abnormalities.  

1. The following check are to be done before starting of the Engine:- 

a) Check  and correct coolant/water level in radiator 
b) Check & correct belt tension 
c) Check  lube oil level 
d) Check and ensure sufficient Quantity of fuel in the tank 
e) Check battery terminals and connections for proper tightness-top up of distilled water if reqd. 
f)  Check battery Voltage 

 

2. After starting the Engine:- 

 a) Check lube oil pressure 

 b) Check all meters, engine noise etc and inform to SDE(E)/JTO(E)  for any abnormalities in 
writing . 

   Part II-  Tasks to be performed within 15 days 
1. Inspect the installation for any shortcoming, which is to be recorded and brought to the notice 

of Engineer-in-charge. 
2. Check the safety devices as well as operating switches for their proper functioning.   
3. Any   defective item to be informed promptly. 
4. Identify qualified persons responsible for maintenance and operation of EA set 
5.  The person(s) should familiarize themselves with the installation, load distribution and working 

of E/A set.  Need for watch to keep various parameters in permissible limits and responding to 
various alarms should be clearly understood. 

6. Inspect the EA room for proper ventilation  
7. The Engine capacity vis-à-vis the loads being supplied should be checked to ensure that there is 

no mismatch. 
8. Check the earthing system for proper   values.  The results of inspection as above should be 
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recorded in register and brought to the notice of Engineer-in-charge. 
 
Part III : Schedule to be followed. 

Daily : 
1. Check the availability of diesel. .Coordinate with the SDE/JTO incharge for filling of diesel. 

Agency shall keep a record of diesel consumption and diesel stock and updated in time. 
2. Check the level of water in the radiator. top up if needed. 
3. Check the state of battery, terminals for cleanliness & level of water. 
4. Check the Lubricating Oil level. Top up if necessary. 
5. Ensure cleanliness of the EA room. 
6. Check air line connection and air breather for cleanliness. Clean the air filter, if necessary. 

 
 
 
 
Monthly: 

1. Checking and cleaning control panel 
2. Proper working of safety devices and alarms should be ensured on monthly basis. 
3. Checking alarms/ safety  devices 
4. Checking of earths-watering  earth pits 
5. Checking of EA room lights and ventilation 
6. Cleaning  radiator fins by blowing air in the opposite direction 
7. Proper working of safety devices and alarms should be ensured on monthly basis. 

 
NOTE: - If anything adverse is noticed during the checks, the matter shall be reported 
to the Engineer- in- charge in writing. 

Part IV: Materials  

1. Since the work is not of comprehensive maintenance nature, wherever material requirement 
is there, the same shall be promptly reported to SDE (E)/JTO(E) 

 

Operation of Substation 

 Part-I  Scope of Operation 
 Ensuring that HT Panel, Transformer, LT Panels Capacitor panels & outdoor structure(If 

available) as well as connecting cables, constituting the Substation are in healthy & clean 
condition. 

 Monitoring on continuous basis, power factor & peak load and ensuring that these are 
maintained within limits to avoid penalty. 

 To disconnect total electric supply or individual loads in case of emergent situation to 
avoid/limit damage. 

 To ensure continuous power supply and in case of breakdowns take steps to ensure restoration 
at the earliest. Carry out general inspection with a view to identify shortcoming if any in the 
Substation installations. 

 Check all the switches & meters for proper operations. 
 Check availability and working of fire extinguishers at earmarked location 
  Check the earthing system for the proper earth values & continuity of earthing system once in 

6 month. 
 Check oil level in all the equipments to ensure proper levels. 
 Check power factor meter, for proper functioning. 
 Check all the Electrical connections for proper tightness . 
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 All tools required for proper operation is in scope of operation.  
 Coordinate and pursue with the suppliers for repair/ replacement of faulty items, which are 

under warranty coverage. Extend full cooperation to the agency carrying out installation and 
maintenance of work in the area of operation 

Part II – Tasks to Be Performed Within First 15 days. 

1. Identify a person(s) with necessary competence to be responsible for sub- station maintenance. The 
person (s) deputed for sub-station job should know how to treat the persons suffering from electric 
shock/ burn etc. Be able to operate fire extinguisher. Make himself familiar with the distribution 
scheme the switches controlling various loads and also importance their of. Clearly understand what is 
to be done in case of an emergency. This should be done in consultation with Engineer In charge. 

2. Carry out general inspection with a view to identity short coming if any in the sub-station 
installation. 

3. Check all the switches & meters for proper operation. 

4. Check availability and working of fire extinguishers at earmarked locations. 

5 Check operation of all the safety devices like relays and fuses. 

6. Check the earthing system for the proper earth values & continuity of earthing system. 

7. Check insulation value of the equipments. 

8. Carry out meggar test. 

9. Check oil level in all the equipments to ensure proper levels. 

10. Check power factor meter, maximum demand meter for proper functioning. 

11. Check all the Electrical connections for proper tightness. All result of above inspection to be 
recorded and brought to the notice of Engineer- in –charge. Specially highlighting short comings for 
necessary action. 

 
Part- III Schedule to be followed 
 
Daily: 
1. Cleaning of Sub Station / Panel Room including clearing of cob webs. Also ensure that no waste 
materials are dumped in the Substation/ Panel room. Any difficulties/ discrepancies shall be reported 
to SDE (E)/JTO (E). 
2. Check of all measuring instruments for proper functioning. In case of faulty meters, it shall be 
recorded and reported to SDE (E)/JTO (E).  
3. Check for abnormal temperature / heat in Transformer / Panels and reported to SDE (E)/JTO (E).     
4. Check for any abnormal noise in Sub Station equipments and reported to SDE (E)/JTO (E). 
Monthly: 

1. Watering of earth pits and tightening of connections. 

2. Check capacitor panel for proper functioning. 

3. The colour of the breather attached to the transformer.  

4. Check for proper working of all the measuring instruments. 

5. Check for electromechanical interlocking. 

6. Record of various readings in the log-books and inform any abnormality 

Half yearly: 
1. Check HT tripping circuit for proper functioning. In case of out door installation check operation of 
GOS. 

2. Checking & cleaning of insulators. 

3. Checking and cleaning of lighting arrestors. 
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4. Checking & cleaning of drop out fuses. 

5. Earthling systems check. 

6. Check working of Relays and other protection Devices. 

7.  Insulation measurement of the system. 

8. ON/OFF operation of all switches, operating mechanism wherever required, particularly in case of 
outdoor installation. 

 9. Cleaning of HT/LT OCB/ACB/ other switchgears contacts & tightening of connections.  

NOTE:-If anything adverse is noticed during the checks, the matter shall be reported to 
the Engineer- in- charge in writing. 

Part IV: Materials  

Since the work is not of comprehensive maintenance nature, wherever material requirement is there, 
the same shall be promptly reported to SDE(E)/JTO(E) 

 
 

 
Operation of Package AC units. 

1.1Scope of Operation 

 This includes round the clock operation of AC plants as given in the schedule of work and also      
carrying out repairs, as and when required. All these services are to be kept in healthy, clean 
and working condition.  
  Ensuring that PAC units, Annunciation Panel, PAC Unit Electrical Panels and cables/ducts, 

constituting the PAC Plant are in healthy & clean condition. 
 Operate PAC Units in cyclic manner 
 Recording readings of PAC Plants as per format in ANNEXURE- VI 
 Cleaning of filters once in a Month 
 Ensuring operation of PAC plants during power failures. 
 All tools required for smooth operation  

1.2Tasks to be performed within 15 days 

Keeping in mind that operation of system is to be carried out, inspect the 
complete system for any shortcoming which may come in the way of proper 
operation. 

Familiarize with the installation and with alarms & response called for. 

Make note of recommended parameters during operation. 

2 Materials 
Since the work is not of comprehensive maintenance nature, wherever material requirement is there, 
the same shall be promptly reported to SDE(E)/JTO(E) 

 
3: Stipulated Inside conditions 

The following norms for air conditioning plants are to be adopted and conditions, maintained in 
respect of all Electronic-switching equipments. 
 
Temperature                  :  Switch room:23 +/- 3 Deg C DB 
                                    : Below the rack (for bottom feed exchanges): 20 +/- 2 Deg C DB 
Humidity                 : RH=45 +/- 15% 
Fresh Air                        : One air change per hour 
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1-DETAILED ACTIVITIES  
 

1) At the start of work, firm shall prepare an inventory of services under operation jointly with 
J.T.O (E)/SDE (E), concerned. 

2) Before start of the work complete equipments/services under scope of operation shall be 
thoroughly examined by the agency jointly with SDE(E)/JTO(E) concerned. All 
Defects/discrepancies should be brought to the notice of the SDE(E)/JTO(E) in writing within 
first 15 days of award of work. Defects/discrepancies agreed upon by BSNL shall be got 
attended departmentally/ by the outgoing agency.  

3) However any defect pointed out beyond 15 days (related to operation of equipments) is the 
responsibility of the agency. 

 
2-OPERATING PERSONNEL 

i. The personnel employed for carrying out the work and their skill requirement is 
as follows: 

 
 

Services Type Skill requirements No. of 
personnel 

To be 
based at 

Operation of 
substation,  
E/A sets & 
PAC 

 
Semi 
skilled 

Semi-Skilled work “means work 
which involves some degree of 
skill or competence acquired 
through experience on the job 
and which is capable of being 
performed under the supervision 
or guidance of a skilled employee 
and include unskilled supervisory 
work. 

One person 
per shift/ 
three shifts 
per day.  

Site of 
operation  

 
 
The person(s) deputed for the  job should- 

a) Know how to treat the persons suffering from electric shock / burn etc. 
b) Be able to operate fire extinguisher. 
c) Make himself familiar with the distribution scheme,the switches controlling various loads 

and also it’s  importance. 
d) Clearly understand what is to be done in case of an emergency. This should be done in 

consultation with Engineer – in – charge. 
e)  Operate  Substation, PAC plant  & E/A set  

ii. The operating staff has to be available round the clock at the specified shift. Since the firm 
will be doing the operation of critical service requirement such as Sub Station, PAC plant 
and DG sets. operating staff shall be able to take initial steps under emergency situation 
such as failure of TANGEDCO supply, fire, shocks etc.  

iii. In case of operation on HT side i.e Tap changing of transformer or Changing of 
transformer from I to II vise versa shall be carried out under the supervision of ‘C’ Licence 
holder and same shall be carried out without any extra cost. 

iv.  The workman shall not leave the duty point until his reliever has reported for duty. The 
firm shall abide by the attendance recording methods in vogue in the site of operation 
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such as finger print scanning etc. The operator deputed to site shall be provided with a 
contact number by the firm, to contact and monitor the work by JTO(E)/SDE(E). 

v. Agency shall issue identity cards to the workers and a list of personnel employed together 
with the copies of such identity cards should be submitted to SDE (E) / JTO (E) concerned. 
Before being posted at site, police should be informed about the personnel and a copy of 
the intimation shall be submitted to SDE (E). 

vi. The workers engaged by firm should maintain proper discipline and good behaviour with 
staff of the building . The firm shall remove such workers from the site whose behaviour is 
found improper or found to be negligent in doing works, fail to adhere the work 
instructions of JTO(E)/SDE(E). Engineer – in – Charge’s decision shall be final and binding. 
Failure to remove errant workers from the site within a reasonable time shall amount to 
treating the presence of such workers as absent and will result in levy of penalty. Presence 
of unauthorized personnel in the maintenance office is strictly prohibited.  

vii. The sitting arrangement for the staff engaged by the agency, space, water and electricity 
shall be made available by BSNL free of cost. 

viii. The firm has to supply details as per Annexure- I of all the workers likely to be engaged by 
it before start of the work. 

ix. Provision of Supervisor shall also be made as per standard form of contract (EW 8) which 
forms the part of this contract. 

x. The firm and their personnel shall also co-ordinate, operate and feed information on 
automatic data collection services/automation devices/SMS etc that will be introduced by 
BSNL at any date during the period of contract. 

 

3-COMPLAINT RECORDING AND DISPOSAL MECHANISM 
 

1.    A complaint register as per Annexure-II shall be kept up-to-date at site by the firm and 
the same shall be available for checking & verification. Faults and action taken shall be 
recorded in the register..    

2.  For disposal of faults, the firm shall bring the same to the notice of 
SDE(E)/JTO(E) for  necessary action at their end.  

3.  Firm shall maintain logbooks as per Annexure – III to VIII. 
4-TEST CHECK BY THE FIELD ENGINEERS:  

i. For the purpose of assessing the quality of service rendered by the firm against the 
above contract, the EE,SDE & JTO shall carryout inspection & test checks of the 
service/work  under the contract periodically as follows. 

a. JTO(E) ------- Fortnightly 
b. SDE(E)------- Monthly 
c.    EE(E)--------- Quarterly 

ii. The above test check is a minimum frequency for inspection & test checks to be 
done. EE(E) shall increase the frequency on case to case basis depending on the 
needs of BSNL. 

iii. The above period is determined only to ensure continued quality of service. During 
these test checks they shall record any deficiency in the work. As per the principle 
of sampling. If service during sample test check is not found to be satisfactory, 
then penalty shall be imposed on the contractor as per the penalty clauses above.  
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5)-METHODOLOGY 
 

1. The contractor shall provide minimum qualified staff at the site, which will be adequate to 
perform routine maintenance and operational functions. For optimum utilization one person can 
be responsible for number of services. Also the staff engaged must be available round the 
clock, round the Year even on holidays.  

2. In case of faults beyond the capacity of the staff provided as above, contractor shall 
immediately provide extra-specialized work force so as to attend to the fault in minimum 
reasonable time without any extra cost.  

3. Before start of the work complete equipment/services under scope of maintenance shall be 
thoroughly examined by the agency jointly with SDE(E)/JTO(E) concerned. All 
Defects/discrepancies should be brought to the notice of the SDE(E)/JTO(E) in writing within 
first 15 days of award of work. Defects/discrepancies agreed upon by BSNL shall be got 
attended by the outgoing agency before handing over the site to the new agency. If the 
outgoing agency fails to correct the defects/discrepancies within 15 days, the same shall be got 
done by BSNL at the risk and cost of the outgoing agency. However any defect pointed out 
beyond 15 days, the incoming agency is responsible for attending to the defects/discrepancies. 

4. Firm Shall submit bills along with a Certificate as per Annexure - X 

5. If during the period of contract, any of the electromechanical services are added/ altered, the 
operation including maintenance / comprehensive maintenance of the same shall be done by 
the firm, the rates will be regularized as per Clause -12 of  EW 8. However in case of 
deletion of any major services similar recovery shall be made from the bill of the contractor. 

 
6. The details in the section are approximate to give an idea of services to be maintained. Any 

variation on higher or lower side shall deem to be included. However the tenderer are advised 
to inspect the site (s) and make them acquainted before quoting. 

6. COMMERCIAL     
1. Any damage to the installation (s) / building during the maintenance period due to the 

carelessness/wrong operation on the part of operation/maintenance staff shall be the 
responsibility of firm & be replaced / rectified without any extra cost. 

2. Any accident or damage during maintenance / operation will be the responsibility of agency & 
BSNL will not entertain any claim, compensation, penalty etc. on this account or on account of 
non-observance of law to the work. 

3. Agency has to observe all the labour rules & regulations in force. 
4. Firm should also supply two pass port size photographed identity cards of the workers. One 

copy of the identity card should be submitted to SDE(E) in charge of the maintenance and 
original shall bear with the workers.  

5. Dismantled materials shall be returned to the department except those items for which the 
replacement is supplied by the agency. 

6. The BSNL reserves the right to carry out any work at the risk and cost of the agency, if the 
agency fails to perform any duty as per the contract. 

7. The tenderer must obtain himself at his own expense all the information necessary for the 
purpose of execution, before tendering. 

8. The agency should inspect the site & acquaint itself with all the local condition, means of 
access to work & nature of work etc. No claim shall be entertained on these accounts. 

9. The rate quoted must be full & final. 
10. Nothing extra is payable other than quoted rates unless specified. 
11. The contractor shall not sublet the work or part thereof. However, services of specialised 

agencies for specified work can be obtained. 
12. The firm shall maintain the installation(s) in such a way as to provide uninterrupted required 

conditions in air conditioned rooms. 
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13. The BSNL reserves the right to terminate the contract by giving show-cause notice of one 
month duration at any time during the currency of the contract.  

14. The BSNL reserves the right to extend the contract as per the provisions of agreement at the 
same rate & conditions. 

15. The contractor has to keep all the Electro mechanical equipment at site neat and clean to avoid 
any accident and fire hazard. 

16. The operating staff has to be available round the clock throughout the year even on holidays. 
Since the firm will be doing the maintenance of Air Conditioning. Operating staff placed at site, 
should be able to take initial steps under emergency situation. 

17. Firm should have the round the clock contact number. In case of emergency contractor and 
authorized engineer / supervisor shall be available at the site on short notice from engineer-in-
charge and make efforts to take situation to normal at the earliest. 

18. The staff engaged by the firm shall bear the identity card. 
19. Once the installation is handed over to the contractor, it is the responsibility of the contractor 

to attend whatever defects / damages arising after the date of handing over i/c replacement of 
defective components etc.(in case of ac plant) 

20. After the contract period is over, the installation has to be duly handed over to the department 
with all the services in good, healthy, neat, working condition. The contractor shall be 
responsible for any discrepancies Vis-a-vis, the status of installation at the start of work plus 
any modification carried out during the currency of the contract. 

21. Any defects, shortcomings brought to the notice of the BSNL within 15 days of award of work 
shall be the responsibility of the BSNL. 

22. The contractor agrees that he shall at all times indemnify BSNL against all claims for 
compensation under the provisions of any law for the time being in force or in respect of any 
person employed by it in carrying out the contract. Further, such staff has no right to claim 
employment in BSNL. 

23. Contractor has to observe all the labour rules and regulations in force & BSNL shall not be 
liable for any default. 

24. The firm shall also coordinate with the JTO (E) / SDE (E) for carrying out energy audit/capacity 
test at site with respect to all Electromechanical Services whenever required. 

25. The Firm/Contractor will provide the workers with necessary Testing and Safety Equipment. 
26. BSNL is having right to pre close the agreement in special cases with one month notice without 

assigning any reason. 
27. BSNL is having the right to curtail the quantity according to the requirement. 
28. The rate quoted must be full and final, it is inclusive of all taxes and duties. Nothing extra is 

payable other than quoted rates. 
 

7.0 MATERIALS AND TOOLS & PLANTS 

7.1 Material 

 7.1.1.The scope of work includes comprehensive maintenance of PAC plants as per inventory .The 
same shall be maintained on comprehensive basis i.e. no material will be supplied by the 
Department. Only replacement of major equipment as specified in technical specification 
which is required to be replaced as a whole after due scrapping shall be the responsibility of 
the BSNL. Till such time firm has to maintain the scrapped equipment. 

7.1.2 Contractor shall comply with any inclusion/exclusion in the above items and/or their quantity 
depending upon site requirements. The decision of the Engineer in charge shall be final in this 
regard. 

7.1.3 The replacement of material shall be with the same rating and make as that of the original or 
makes approved by BSNL. The firm may also replace an item with energy efficient item 
wherever the same is available, upon intimation to JTO (E)/SDE (E). However, in case of non-
availability of a particular make, Engineer-in-charge will approve the alternate make. 
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7.1.4 Dismantled and unserviceable items for which a replacement is supplied, shall be removed from 
the site under intimation to the JTO (E)/SDE (E). 

7.1.5 All materials shall be of approved make, model and capacity and shall be matching to the 
system. 

7.1.6 Supplier Invoice/Bill / Purchase particulars shall be produced in case of all major items such as 
compressor etc. as a proof of genuineness. For replacement compressor, the firm shall produce 
necessary documentary proof.  

7.2 TOOLS & PLANTS:   

a) The firm at its own cost shall provide a lockable tools box preferably in the substation within 15 
days of taking over of installation. 

 The tools box shall contain minimum tools as follows: 

i. Line Tester 

ii. Insulated Cutting Plier 

iii. Insulated Screw Driver 
iv. Torch Light 

v. Waste Cloth 

vi. Ring and adjustable spanner -1 Set  

vii. Insulated Hand gloves HT 

viii. Test Lamps 

ix. Tong tester 

x. Earth discharge rod 

xi. Psychrometer 

xii.    Anemometer 

            In addition to the above, the firm shall generally posses the following T & P with them, 
according to the services covered under the scope. 

                  a.  General 

1. Crimping tool suitable for 6 Sq.mm To 300 Sq.mm Cable. 

2. LT meggar 

3. HT meggar 

4. Earth tester  

5. Hammer 

6. Blower for cleaning. 

7. Drilling Machine 

b)  The above list is general and any other requirements for smooth O&M of installation shall be 
contractor’s responsibility and he shall not claim anything extra on this account. 

c)  The Firm/Contractor will provide the workers with necessary Testing and Safety Equipment. 

 
8. PENALTY CLAUSE 
1. Any damage to the installation(s)/building due to the carelessness on part of firm’s staff shall be 

the responsibility of firm and shall be replaced/rectified without any extra cost 
2. Any accident or damage will be the responsibility of agency and the BSNL will not entertain any, 

claim, compensation, penalty etc on this account or on account of non-observance of any other 
requirement of law relevant to his work. 
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3. Exemption for this condition:  If any accident or damage to the installation due to the natural 
calamity such as cyclone/flood/earth quake occurs, based on the report of JTO(E) /SDE(E) the 
penalty clause may be waived. The SE (E) is the competent authority for such waiver which is final 
and binding 
 

4. If the agency fails to rectify any fault within reasonable time, the department reserves the right to 
carry out the work at the risk and cost of the agency. In case the fault is of emergency nature 
which may affect the normal functioning of the services and if the firm fails to take immediate 
necessary action, the work shall be carried out the risk and cost of the firm without giving any 
notice. The decision of the EE(E) shall be final 
 

5. In case the agency do not engage the minimum staff mentioned in schedule of work, recovery 
shall be made from his bill at the rate of   double the prorata basis as applicable per person/Shift. 
The decision of the EE(E) Shall be final. 
 

6. In case of a major accident/loss on account of negligence on the part of the contractor apart from 
the action taken as per Sl.No-1 above the contract shall be terminated and 10% of the estimated 
cost shall be recovered. Decision of Superintending Engineer (E)  shall be final and binding on the 
contractor. 

 
7. In case of unsatisfactory performance during the period of maintenance one Percent (1%) penalty 

of the bill amount shall be imposed. 
 

8. For repeated unsatisfactory performance during the contract period penalty up to 5% of bill 
amount shall be imposed. Decision of Executive Engineer (E) shall be final on this account. 

 

 

 

 
List of Annexure 

 
SL 
NO 

Description of Annexure Annexure 

1 Details to be supplied before starting the work & Details of 
staff to be posted 

I 

2 Complaint Register II 

3 Log Book for Sub Station III 

4 EB Bill register IV 

5 Log Book for EA set V 

6 Log Book for PAC plant VI 

6 Daily Maintenance Activity VII 

7 Periodical Schedules VIII A,B 
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A. Details to be supplied before starting the work 

 
1. Name of the Agency (with 

Office address) 
  

2. Name of the Proprietor   
3. Telephone No.(s) of the firm   
4. E_mail of the firm   

5. Name & Address of the 
Supervisor 

  

6. 24 Hours contract No.   

7. Particulars of the License/   

8. FAX no. of the Firm   

 
B. Details of the Staff to be posted at site   Annexure - I 

 
 Name & Address Qualification Responsibility 
1    
2    

 
COMPLAINT REGISTER   Annexure-II 

Date & Time 
of complaint 

Officer / Sections 
lodging complaint 

Nature of 
complaint 

Date & Time 
redressal of 
complaint 

Acknowledgement of 
rectification by 
complainant 

Remarks 

      
      



 
Name of work: Providing operation of Transformer Substation, Engine Alternator sets, PAC units  at TE Building, Kodambakkam, Chennai.   (SW:-For 2 Months ) 

Internet downloaded copy 
 

Contractor  Page 33 of 44 Executive Engineer 
 

 

ANNEXURE III 
LOG BOOK FOR SUBSTATION  

The front cover of the log book shall indicate 
Name of work:  
Name of contractor:  
1(a) Each page shall contain in one side the following table for recording data 

  DATE:_______________ 
 

Time 

HT PANEL TRANSFORMER 1 
TRAN
SFOR
MER 2 

POWER MEASUREMENT SIGN 
OF 
OPER
ATOR 

SIGN 
OF 
EXCH
ANGE 
STAF
F 

HT 
VOLTAGE 

HT 
CURR
ENT 

MD 
REC
ORD
ED 

HT 
Curre
nt 

LT Voltage LT Current Temp
eratur
e 

Same 
as for 
transfo
rmer 1 

KWH KVAH KVAR
H 

P
F 

RY YB BR RY Y
B 

BR     

10.00                  
12.00                  
                  

 
# 1. READINGS SHALL BE TAKEN EVERY TWO HOURS UNLESS OTHERWISE SPECIFICED 

1. THE ABOVE IS GENERIC COLOUMNS AND ANY OTHER COLOUMNS/DATA COLLECTION SPECIFIC TO SITE SHALL ALSO BE RECORDED IF 
INSTRUCTED BY SDE(E) 

    

EB BILL REGISTER 
Annexure IV 

 
Month & 

Year 
Date of 

recording 
Recorded 

MD 
Consumed 

Units 
PF Bill 

Amount 
Penalty, if 

any 
Remarks 
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ANNEXURE V 
 

LOG BOOK FOR E/A SET AT ______________________________ 
 
Name of work:  
Name of contractor:  

LOG BOOK FOR EA SET RUNNING OR THE MONTH OF  

Date 

 
E/A 
set 
No. Start 

time 
Stop 
time 

Voltage Load 
Current 

F
r
e
q 

Spe
ed 

L
u
b 
oi
l 
T
e
m
p 

Lu
b 
oil 
Pr. 

Water 
Temp 

Diesel 
level 
Ltrs 

KWH 

 

Hrs Hrs RY YB BR R Y B Hz 
RP
M  

Kg/
cm
2 

S
t
a
r
t 

S
t
o
p 

S
t
a
rt 

S
t
o
p 

                   
                   
                   
                   
                   

 

Note: Only Printed Log books shall be used at site 
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    LOG BOOK          ANNEXURE-VI 

SITE: AGENCY: 
Design Data to be issued by the Engineer-in-Charge as per the 

agreement-Proto approval 

EXCHANGE: Agmt.No: No of Units to be Operated: 

DATE: Operator in 
charge: 
(Name) 

Shift -1(____Hrs to____Hrs): Shri. Inside 
conditions to 
be maintained 

DB: 23ºC +/- 3ºC (73.4ºF +/- 3ºF) 

AC plant configuration: Shift -2(____Hrs to____Hrs):  Shri. WB: __ºC +/-__ºC (__ºF  +/-__ºF) 

AC Unit Make & capacity: Shift -3(____Hrs to____Hrs): Shri. RH: 45%+/-15% 

AC Unit Model No:     CFM/Unit:   
Time V

o
lt
s 

Total 
Amp

s 

SW room temp Deg F OMC Exploitatio
n 

AC plant 
room 

Ambient 
Temp 

 No of 
units in 
operatio

n  
UNIT NO _____ UNIT NO______ 

Fresh 
air fan 
on/off 

Alarm 
Status 

I II 

D
B WB 

D
B 

W
B DB WB DB WB DB WB DB WB 

Co
mp
-I 

Com
p-II 

Amp
s Comp-I 

Com
p-II Amps 

06.00Hrs                                             

08.00Hrs                                             

10.00Hrs                                             

12.00Hrs                                             

14.00Hrs                                             
 
Measured CFM for units in Operation 

FAULT STATUS 

(To be Measured daily) 
Time of 

Measurement 
Time of Occurance 

of fault 
Nature & Description of Fault Action Taken 

Fault cleared 
at(Time) on 

(date) 

Signature of 
the Operator 

Unit No.______   CFM   
Hrs
.           

Unit No.______   CFM               

                             

 
Signature of JTO(E) with remarks 
            Signature of SDE(E) with remarks  
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           ANNEXURE VII 

DAILY MAINTENANCE ACTIVITY 

Daily maintenance activity                                               Time of Check:                                                                                                          

 PARAMETER  OBSERVATION  ACTION TAKEN FOR 
ABNORMALITY/INACTION 

 TRANSFORMERS/SUBSTATION EQUIPMENTS 

 Room/substation cleaning   Done/ Not done     

 Whether all instruments are 
working  

 (Yes/No)   

 Abnormal Temperature  ( No/Yes)   

 Abnormal Noise  (Yes/ No)   

 Working of Instruments  Ok/ Not OK   

 E/A SETS 

 Check Availability of Diesel     

 Check level of water in radiator, 
Top up if needed 

    

 Check state of battery     

 Check lubricating oil level, top up 
if necessary 

    

 Check air line connection and air 
breather 

    

 Check of terminals of batteries     

 Check Battery water level     

 Cleanliness of area around EA set     
 
 
In case of abnormality the operator shall report the same to the JTO (E)/SDE (E) concerned. 
 
 
  Signature of the operator  
(The above shall form part of log book)  
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ANNEXURE-VIII 
 

PERIODICAL SCHEDULES (CHECKS) 
Note: The periodical schedule sheets shall be suitably placed in the log book itself. 
 

A. MONTHLY REPORT  
 

                                                                   EA SET 
 

 Activity  E/A set 1 E/A set 2 E/A set 
3 

 Date and time 
 

    

Checking and cleaning control panel 
Checking alarms/ safety  devices 
 
Checking of earths-watering  earth 
pits 
Checking of EA room lights and 
ventilation 
Cleaning  radiator fins by blowing air 
in the opposite direction 

Done/ Not done 
 

Working/ Not 
working 

Done/ Not done 
 

Ok/ Not Ok 
 

Done / Not done 

 
 

 
 

 
 

 
SUBSTATIONS 

Check capacitor panel for proper 
auto functioning 

OK/ Not OK     

Check of colour of breather, if any Blue/White/ Pink    

Check of Electro mechanical 
interlocking 

Easy/ Difficult    

Check of log book entries and 
reporting any abnormality 

Entries  done 
properly/ not 

   

Cleaning the surface of the 
transformers and panels 

Cleaned/ Not    

Check First Aid box and its 
replenishment 

Ok/ Not Ok    

Check proper placing safety mats, 
cleaning  and their physical condition 

Ok/ Not OK     

Checking of earths-watering  earth 
pits 
 

Done/ Not done    
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B.HALF YEARLY ACTIVITY FORM 
             EARTHING SYSTEM 

Date:  
 

Location 
No. of 
Earth 

electrode 

Earth PIT 
Chamber 
condition 

Earth 
Resistance 

Recorded 
by 

Signature 
of BSNL 
staff/ 

JTOE(E) 

Remarks 

 
      

 
      

 
Note:  

1. The earth values shall be updated on the cover plate or the place where the values 
are already sign written along with the date of testing. 

CAPACTIOR PANEL 
 

Sl. 
No 

Description of Items Activity 
Carried 
out   

Sign of 
operator 

Sign of 
JTO(E) 

Remarks 

1 Inspection & checking  visual 
 indications & meters 
 

    

2       Inspection & checking of TPN 
switch/MCB for operation &  
Tightness of connection 

    

3 Opening the covers and cleaning  
the panel and surrounding area 

 

    

4 Cleaning of contacts     
5 Checking and cleaning of bus bars 

 
    

6 Checking earth connections     
7 Checking the current taken by 

  Each capacitor bank 
    

8 Check the capacitor drawing over 
  30% current than rated 

    

9 Disconnect the capacitor having  
  Leakage problem  

    

 
Note: In case the report shows any abnormality, firm shall inform action needed for restoring 
to normal condition 
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LISTOFAPPROVED MAKES-BSNLELECTRICALWING 

(AS ON 29.02.2016) 
S. 

No. 
Item Makes 

 
1 Engine Ashok Leyland /Cummins/ Cater pillar /KOEL/ Volvo Penta / 

Mahindra & Mahindra (up to 200 KVA) /Escorts (up to 30 
KVA)/ Eicher (up to 35 KVA) 

2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / Leroy Somer / 
Stamford/Jyoti Ltd 

3 Battery (Lead Acid / 
Mntc. Free) 

Amara Raja / AMCO / Farukawa / Hitachi 
/ Exide/ Prestolite / Standard 

4 HV Switchgear (Vacuum 
Circuit Breaker/SF6 ) 

Biecco Lawrie / Crompton / Kirloskar / MEI / Jyoti Ltd 

5 Transformer (Oil filled 
/ Dry type)                    a) 
Above 400 KVA 

ABB / Schneider Electric /Andrew Yule / 
Bharat Bijlee / Crompton / EMCO /Kirloskar / Siemens 

b) Up to 400 KVA In addition to above makes, Uttam/ Patson /Rajasthan 
Transformer and Switchgear 

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens 
7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens 
8 SDF units L&T/ Schneider Electric / Siemens/HPL/Havells 
9 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi(LECS) 
10 Change Over Switch HPL / Havells / H-H Elcon 
11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric 

/ Neptune Ducati/Syntron/ABB 
12 Bus Bar Trunking/ 

Sandwiched Bus Duct 
Moeller/L&T/Schneider Electric/ABB/ Legrand /Zeta 

13 Power Capacitors 
(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ 
Schneider Electric / Neptune Ducati 

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh 
/Universal/HPL/L&T/ABB/Yokins 

15 Cold shrink HT/LT 
Cable Joint 

Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting  ISI mark 
17 MCB/ lsolator 

/ELCB/RCCB/ 
Distribution Board 

Crompton / Havells / lndokopp / MDS 
Legrand / L&T / Schneider Electric/ 
Siemens / Standard/ABB/HPL 

18 MS/ PVC Conduit ISI mark 
19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 
20 HT/LT Cables ISI mark 
21 PVC insulated copper 

conductor wire 
ISI mark 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi /Crompton / Jyoti / Kirloskar / 
KSB / Mather &platt / WASP/Grundfos 

23 Submersible Pump Crompton/Amrut / BE / Calama / Kirloskar / KSB 
24 Motors ABB/ Bharat Bijlee / Crompton Greaves / 

Schneider Electric / HBB / KEC / Siemens/Jyoti Ltd 
25 Fresh Air Fans GE / Khaitan/Almonard/Crompton 
26 Starter ABB / BCH / Schneider Electric / L&T / Siemens / 



 
Name of work: Providing operation of Transformer Substation, Engine Alternator sets, PAC units  at TE Building, 
Kodambakkam, Chennai.   (SW:-For 2 Months ) 

 
 

Contractor EE(E) 
40 

 
27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 
28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / 

JST / Jindal /TTA / Tata/Zenith 
29 Foot Valve ISI mark 
30 Gate Valve Advance/Audco/Johnson Controls / Zoloto /Annapurna / 

Fountain /Kirloskar / Leader / Sant / Trishul 
31 Compressors Carrier/Emerson copeland/York/Danfoss 

(for chillers only) 
32 Resin Bonded Glass 

Wool 
Fibre Glass / Pilkingston / UP Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 
34 Gauge Feibig / H.Guru / Pricol 
35 Controls FLICA / Honeywell / Indfoss / Penn- Danfoss / Ranco / 

Ranutrol / Sporland 
36 Fine Filters Anfiltra Effluent / ARW / Athlete/ Airtake / Dyna / Kirsloskar/ 

Puromatic/ Purafill/ Purolator / Tenacity 
37 GI Sheet HSU Jindal / National / Nippon Denro / 

Sail / Tata 
38 
 

Heat Detector Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton 
/System Sensor/ Wormald/Honeywell Essar/Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton / 
System Sensor /Wormald 

40 Photo Electric Smoke 
Detector 

Appollo / Cerebrus / Edward / Fenwal/ Hochiki / Nitton / 
Wormald /System Sensor 

41 Fire Panel 
(Microprocessor 
based) 

Agni Instruments / Agni Devices/ Aruna Agencies / Carmel 
Sensor / Ravel Elect. / Honeywell Essar / Notifier / Navin 
Systems 

42 Sprinkler/ Hose Reel & 
Hose Pipe 

ISI mark 

43 Fire Extinguisher ISI mark 
44 Lift OTIS, Kone, Mitsubishi , Schindler, Johnson, Thyssenkrupp 

Elevator(India) 
 
NOTE: 

1. The accessories such as CT/PT/measuring instrument/relays provided by approved 
make in respect of Transformer/HT Panel/DG /AC Package Units as supplied by 
approved manufacturer along with the equipments are also acceptable in addition. 
 

2. Any other makes which are approved by BSNL CO up to the last date of sale of tender 
can also be used in this contract.  
 

3. Any additional makes may be approved by concerned PCEs/Sr CEs/CEs(Elect) for the 
work under his jurisdiction as already accorded vide letter no. 3-2-5/EW/VEP-1/2007 
dated 05-07-2007. 
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LIST OF INDIAN STANDARDS 
 
I.S.277     Galvanized steel sheets. 
I.S.325     Three Phase Induction Motors 
I.S.655     Metal Air Ducts 
I.S.732     Code of Practice for Electrical Wiring and fittings for Buildings. 
I.S.778     Gun Metal Gate, Globe and Check Valves for general purposes. 
I.S.900     Code of Practice for Installation and Maintenance of Induction 
Motors. 
I.S.996     Single Phase small AC and Universal Motors. 
I.S.1239   Mild Steel Tubes, G.I. Pipes, Tubular and other wrought steel 
fittings. 
I.S.1248   Direct Acting Electrical Indicating Instruments. 
I.S.1520   Horizontal Centrifugal Pumps for clear, cold and fresh water. 
I.S.1554   PVC Insulated (heavy duty) Electrical Cables 
                 (Part-I) for working voltages upto and including 110 volts. 
I.S.2372   Timber for cooling towers. 
I.S.2516   AC Circuit Breakers. 
I.S.2592   Recommendation for Methods of Measurements of Fluid flow by    

means of Orifice Plates and Nozzles. 
I.S.1822   Motor Starters of Voltage not exceeding 1000 volts. 
I.S.2208   HRC Cartridge Fuse – Links upto 650 volts. 
I.S.3589   Electrically welded steel pipes for water, gas and sewage. 
I.S.3624   Bourden Tube Pressure and Vacuum Gauges. 
 
I.S.4047   Heavy Duty air break switches and composite units of air break  

switches and fuses for voltage not exceeding 1000 volts. 
I.S.6392   Steel Pipe Flanges. 
I.S.7403   Code of Practice for Selection of Standard Worm and Helical Gear  
                 Boxes. 
I.S.8148   Specification for packaged air conditioning. 

CPWD      General Specifications for Heating, Ventilation &Air 
conditioning (HVAC)-2004 

 
 IMPORTANT NOTE 
All references to I.S.I. appearing in this specification may be read as Bureau of Indian 
Standards, Latest amended versions. 
 

LIST OF SAFETY STANDARDS 
 
I.S.618     Code of Practice for safety and health requirements in Electrical and    
Gas  Welding and Cutting Operations. 
I.S.659     Safety code for Air Conditioning. 
I.S.660     Safety code for Mechanical Refrigeration. 

   I.S.3016   Code of Practice for Fire precautions in welding and cutting operations. 
   I.S.3210   Code for Safety procedures and practices in Electrical works. 
   I.S.3696   Safety for Scaffolds and Ladders. 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 
SCHEDULE ‘A’ 
Schedule of quantities  : Attached 
 
SCHEDULE ‘B’ 
Schedule of materials to be issued to the bidder: Nil 
 
SCHEDULE ‘C’       
Tools and plants to be hired to the bidder:   Nil 
 
SCHEDULE ‘D’    
Extra schedule for specific requirements/documents for the work, if any:  Nil 
 
SCHEDULE ‘E’ 
Schedule of components of Materials, Labour etc. for escalation: Nil 
 
SCHEDULE ‘F’ 
Reference to General Conditions of contract : 
 
Name of work:  

 
As per NIT notification page Estimated cost of work: 

Earnest money: 
Security Deposit and 
performance Guarantee 
 
General Rules & Directions:  Officer inviting tender:  Executive Engineer (E) 

Electrical Division-III 
Chennai 

Definitions: 
  
2(v) Engineer-in-Charge     Executive Engineer (E), ED-III,  

        Chennai 

2(vi) Accepting Authority     EE (E), ED-III, Chennai 

2(x) Percentage on cost of materials 
 and labour to cover all     10% (TEN) 
 over heads and profits 
CLAUSE 5 
 Time allowed for execution    Two Months 

           Authority to give fair and reasonable  
extension of time for completion of work:   SE (E ), EC-II, Chennai 

           Competent Authority for deciding reduced rates:  SE (E ), EC-II, Chennai 

Clause 25 
Competent authority for conciliation:    SE (E) not in-charge of the work. 
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BSNL EW-8 
Bharat Sanchar Nigam Limited 

Electrical Wing 
 

 

Electrical Division: I, Chennai    Sub Division: III, Chennai 
 

1. I/we  have  read  and  examined  the  notice  inviting  tender,  schedule,  
specifications applicable,  Drawings  & Designs,  General  Rules and Directions,  
Conditions  of Contract, clauses  of  contract,  special  conditions,  Schedule  of  Rates  
and  other  documents  and Rules  referred  to  in  the  conditions  of  contract  and  
all  other  contents  in  the  tender document for the work. 
 

2. I/We  hereby  tender  for  the  execution  of  the  work  specified  for  BSNL  within  
the  time specified,  schedule  of  quantities  and  in  accordance  in  all    respects  
with  the specifications,  designs,  drawings  and  instructions  and  other  documents  
and  Rules referred to in the conditions of contract and all other contents in  the 
tender  document for the work. 

 
3. I/We agree to keep the tender open for ninety (90) days from the due date of 

submission thereof and not to make any modifications in its terms and conditions. 
 

4. If I/We, fail to commence  the  work  specified, I/We agree that  the  said BSNL   shall  
without prejudice  to  any  other right  or  remedy,  be  at  liberty  to  forfeit  the  said  
earnest  money absolutely and the same may at  the option of the competent 
authority on behalf of BSNL be  recovered  without  prejudice  to  any  other  right  or  
remedy available  in  law  out  of  the deposit  in so  far  as  the  same  may  extend 
in terms  of the said  bond and  in  the  event  of deficiency out of any other money 
due to me/us under this contract or otherwise. 
 

5. Should  this  tender  be  accepted,  I/We  agree  to  execute  all  the  works  referred  
to  in  the tender documents upon  the terms  and conditions contained or  referred to 
therein and  to carry out such  deviations as may be  ordered  upto maximum of 
percentage mentioned in clause 12.3 of the tender  form and those in excess of that 
limit at rates to be determined in accordance with provisions contained in clause 12.2. 
 

6. I/we  agree  to  furnish  to  BSNL, Deposit  at  Call  receipt/FDR/ Bank  guarantee  of  
a  Nationalized/  Scheduled  Bank  for  an  amount  equal  to  5%  of  the of  the 
contract  value  in  a  standard  format  within  two  weeks  from  the  date  of  issue  
of  award letter.   I/We agree to keep the performance bank guarantee valid as per 
the BSNL terms and conditions. 
 

7. I/We  hereby  declare  that  I/We  shall  treat  the  tender  documents  drawings  and  
other records  connected  with  the  work  as  secret/confidential  documents  and  
shall  not communicate  information/derived  there from  to  any  person  other  than  
to  whom  I/We am/are  authorized  to  communicate  the  same  or  use  the  
information  in  any  manner prejudicial to the safety or interest of BSNL.    
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Signature of  Witness (required in the case 
of bidder’s thumb impression is given by 
the bidder in place  of signature) 
Occupation of Witness :            
 

 
 
 
           (Signature of bidder ) 
         (Name & Postal address) 
 
 
 
 
 
 
 
                   Seal of Bidder 
 
 
 
 
 
 
Date: 

 
 

 
 
 
 

Acceptance of Tender 
 

  The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted  by  me  for  and  on  behalf  of  BSNL  for  a  sum  of  Rs. 

______Rupees_________________________________________________________ ) 

The letters referred to below shall form part of this contract Agreement  

a)  

b)  

 
 

For & on behalf of BSNL  
 
    Dated                                                                     

Signature : 
Designation : 

 


