BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)

CHENNAI TELEPHONES
(www.chennai.bsnl.co.in)

BID DOCUMENTS
2022-2023

E-Tender Document for attending OF Cable Faults in
Conventional/DUCT/Over Head routes and connected works like
Trenching, Laying of PLB Pipes, Optical Fibre cable pulling, O/H
Laying of OF Cables in TXM areas of DE TXM Peripheral -1 &
Il [Chengalpattu, Maduranthakam, Maraimalai Nagar,
Kelambakkam, Kancheepuram and Sriperumbudur] of BSNL,
Chennai Telephones from the experienced contractors for the

year 2022-2023.

E-Tender No: DE TXM/P1&P2/OFC MTCE TENDER/2022-2023/01 DATED 29.10.2022
(Digitally signed E-tender document is invited)

Date of opening E-Tender through Online :at 14.00hrs of 22.11.2022
Last Date for Submission of Bid through Online: at 14.00hrs of 21.11.2022

E-Tender Portal : https://etenders.gov.in/eprocure/app
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BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)

CHENNAI TELEPHONES
(www.chennai.bsnl.co.in)

E-Tender No: DE TXM/P1&P2/OFC MTCE TENDER/2022-2023/01 DATED 29.10.2022

E-Tender Document for attending OF Cable Faults in
Conventional/DUCT/Over Head routes and connected works like
Trenching, Laying of PLB Pipes, Optical Fibre cable pulling, O/H
Laying of OF Cables in TXM areas of DE TXM Peripheral -1 & 11
[Chengalpattu, Maduranthakam, Maraimalai Nagar,
Kelambakkam, Kancheepuram and Sriperumbudur] of BSNL,
Chennai Telephones from the experienced contractors for the year
2022-2023.

Name and Address of Tenderer

Cost of Tender document Rs.2360/- (inclusive of GST)

D.D. No. dated

Name of the Bank:

Branch:
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SECTION -1
Part A
BHARAT SANCHAR NIGAM LIMITED

Chennai Telephones

DETAILED NOTICE INVITING TENDER

E-Tender No: DE TXM/P1&P2/OFC MTCE TENDER/2022-2023/01 DATED 29.10.2022

Digitally sealed tenders are invited through E-Tendering process for and on behalf of
BSNL, Chennai Telephones, GM Transmission Maintenance from the eligible contractors for the
following works for the period of one year from the date of signing of agreement.

In this e-tendering process, no tender document shall be physically available for sale. The
document can be obtained by downloading the same from the portal
https://etenders.gov.in/eprocure/app. Interested bidders shall have to participate in this e-
tendering process by registering themselves in the online portal
https://etenders.gov.in/eprocure/app.

Available Period | Cost of Tender
Due date for | Due date for
of E-Tender | document (non . .
Submission of the | Opening of
Document  for | refundable) : . . .
: . Bids Online Only Technical Bid
downloading in Rs.
From
09.00 hrs
30.10.2022 Rs.2360/- (Inclusive Until 14.00 hrs of At 14.00 hrs of
to of GST) 21.11.2022 22.11.2022
14.00 hrs
21.11.2022

1. Name of work: For attending OF Cable Faults in Conventional/DUCT/HDD/Over Head routes
and connected works like Trenching, Laying of PLB Pipes, Optical Fibre cable pulling, O/H
Laying of OF Cables in TXM areas of DE TXM Peripheral —I & Il [Chengalpattu,
Maduranthakam, Maraimalai Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] of
BSNL, Chennai Telephones for a period of one year.

2. Specification of area:

The contractor should apply for the work in all TXM areas of DE TXM Peripheral -1 & 11
[Chengalpattu, Maduranthakam, Maraimalai Nagar, Kelambakkam, Kancheepuram and
Sriperumbudur].
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3. Area of Contract and eligible contractors:

3.1 Contractors, having office @ Chennai, having experience in Telecom Optical Fibre cable
laying, OF cable fault attending work and allied activities for any Two Years in BSNL or
in any OF network of other telecom provider.

3.2 Audited Certificate for Annual financial turnover during the last 3 Financial years, ending
31st March of the previous financial year, and the average turnover should be at least 30%
of the annual estimated cost of Rs. 1,36,00,000/- i.e., Rs. 40,80,000 (i.e. 30% of the annual
estimated cost of the tender).

3.3 Not been blacklisted or debarred in BSNL / MTNL or DOT / Govt. / PSU / GST/ Other

Govt. Dept.,
OFC route
Jurisdiction length in | Estimated cost | EMD 2.5%
RKM of works
Areas under TXM of DE TXM 9900 KMs
Peripheral —I & 11 [Chengalpattu, Rs. 1,36,00,000/- | Rs. 3,40,000/-
Maduranthakam, Maraimalai Nagar, approx. (Rupees One
Kelambakkam, Kancheepuram and crore Thirty Six
Sriperumbudur] lakhs Only)

4. Period of Contract:

1. The contract shall remain in force for a period of One year from the date on which
agreement is entered into. The rates finalized shall remain firm and valid during
contract.

2. The contract can be extended up to One year (in a span of six months twice) at the
mutual consent of BSNL and vendors on same rates and conditions.

5. Validity of Bid: 180 days from the date of tender opening.
6.  Purchase of Tender Documents:

6.1 Tender document can be obtained by downloading it from the website
www.chennai.bsnl.co.in following “Link for Tenders by Chennai Telephones”. The tender
document for participating in E-Tender shall be available for downloading during the
period and from the website https://etenders.gov.in/eprocure/app only.

6.2 Bidders must register on the e-tender portal, if not registered earlier, follow all the
instructions for participating in the bidding of the tender.

e The bidders cannot participate in the tender without downloading official copy of the
Tender document.

e The Tender Document shall not be available for download after its
submission/Closing date.

6.3 Bidders downloading the tender document are required to submit the tender document fee
amount through DD/Bankers Cheque (non refundable) for an amount of Rs. 2360/-
(inclusive of GST) along with tender Bid, failing which the tender/bid shall be liable to be
left unopened /or rejected. The DD/Bankers Cheque shall be drawn from any Nationalized
/Scheduled Bank in favor of “BSNL, Chennai Telephones”, payable at Chennai. Hence
the bidder is directed to enter the same DD details for the cost of tender document
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Rs.2360/-(Inclusive of GST) wherever needed.

Amendments if any to the tender document will be notified in the above website as and
when downloaded the tender document to note these amendments and submit tenders
accordingly.

7. Availability of the Tender document:

The Tender document shall be available on the website for downloading during the period
mentioned at DNIT.

7.1 Physical copy of the Tender document would not be available for sale.

8. EMD (EARNEST MONEY DEPOSIT) : EMD for an amount of Rs. 3,40,000/- (Rupees
Three lakhs Forty thousand only) 2.5% of tender cost in the form of
DD/BG/Bankers Cheque drawn from any Nationalized /Scheduled Bank in favor of

“BSNL, Chennai Telephones”, payable at Chennai or Bank guarantee issued by a
Scheduled Bank  with a validity period of 210 days as per format given in

Section8/Proforma-5 on prescribed Judicial paper with stamps of proper value.

9. Date and time of Submission of Tender Bid:

Date & Time of submission of Tender bids online on or before 21.11.2022 up to 14.00 hrs.

Envelope containing offline document should be submitted on or before 13.30 hrs on
22.11.2022

Date and time of opening of Tender: 22.11.2022 at 14.00 hrs.

Note: In case the date of submission (opening) of bid is declared to be a holiday, the date
of submission of bid will get shift automatically to next working day at the same
scheduled time. Any change in bid opening date due to any other unavoidable
reason will be intimated to the bidders respectively.

10 Late and delayed tenders shall not be considered.
11. Place of Opening of Tender Bids:

BSNL has adopted E-tendering process which offers a unique facility for public Online
Tender Opening Event (TOE) BSNL tender Opening Officers as well as authorized
representatives of bidders can attend the public Online Tender Opening Event from the
comfort of their offices. However, if required, authorized representatives of bidders can
attend the TOE at the BSNL O/o DGM TXM (SOUTH), Il floor ,NSC Bose Road, Flower
Bazaar Telephone Exchange, Chennai — 600 001 where BSNL Tender Opening Officers
would conduct Public Tender opening Event (TOE).

12. Incomplete, ambiguous, conditional, illegible documents in tender bids are liable for rejection.
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13. GM TXM, BSNL, Chennai Telephones reserves the right to accept or reject any or all tender
bids without assigning any reason. BSNL is not bound to accept the lowest tender.

14. The bidder shall ensure that no addition/deletion/corrections have been made in the downloaded
tender document being submitted and it is identical to the tender document appearing on E-tender
Portal https://etenders.gov.in/eprocure/app

15. In case any correction/addition/alteration/omission in the tender document and found at a later
date also, the tender bid shall be treated as non-responsive and shall be rejected summarily.

16. For further instructions regarding submission of bids online the bidder shall visit the home page
of Portal https://etenders.gov.in/eprocure/app

17. Financial bid is to be submitted in the e-format in e-tendering mode only. In case of
physical submission of financial bid, the tender will be summarily rejected during opening of the
tender.

18. The cost of the tender document is neither refundable nor transferable. This office/BSNL is not
responsible for any postal delay. The bidders are requested to go through the tender documents
carefully, before uploading the bids. The details for E-tender processing may be followed as per the
E-tender instructions given.

19. For further information, regarding the tender, can be had from the officer calling the tender or
from our website or from this office on any working day between10:00 hrs and 16:00 hrs till the
closing time of the tender.

Note: All documents submitted in the bid offer should preferably in English. In case the certificate
viz. Experience, Registration etc., is issued in any language other than English, the
bidder shall attach an English translation of the same duly attested by the bidder and the
translator to be true copy in addition to the relevant certificate.

All computer generated documents should be duly attested/signed by the issuing
organization.

Tender will not be accepted / received after expiry date and time. BSNL CHENNAI
TELEPHONES reserves the right to reject any or all tenders without assigning any reason what-so-
ever.

DE/TXM/Peripheral -1

O/o DE TXM Peripheral —I,
BSNL Telephone Exchange,
MES Road, East Tambaram,
Chennai - 600059.
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SECTION -1

Part B

TENDER NOTICE

E-Tender No: DE TXM/P1&P2/OFC MTCE TENDER/2022-2023/01 DATED 29.10.2022

E-Tender for attending OF Cable Faults in Conventional/DUCT/HDD/Over Head routes
and connected works like Trenching, Laying of PLB Pipes, Optical Fibre cable pulling,O/H Laying
of OF Cables in TXM areas of DE TXM Peripheral —I & Il [Chengalpattu, Maduranthakam,
Maraimalai Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] of BSNL, Chennai
Telephones for a period of one year and also for extension period if any.

E-TENDERS are invited for the works relating to maintenance of OPTICAL FIBRE
(Herein called as OF) Cables in Conventional/ DUCT/HDD/Over Head routes such as attending and
clearing the faults by trenching, overhead laying of OF Cable for temporary restoration of system to
avoid isolation /possible isolation in exceptional / emergency cases, which may occur anywhere in
the optical Fibre Cable Conventional/ Duct/HDD/Over Head Routes pertaining to Transmission
Maintenance, BSNL, in DE TXM Peripheral -1 & Il [Chengalpattu, Maduranthakam, Maraimalai
Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] areas of Chennai Telephones, detailed
patrolling over the routes, Wherever activities of other External Underground Agencies are
involved, within the boundaries of DE TXM Peripheral —I & Il [Chengalpattu, Maduranthakam,
Maraimalai Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] areas of Chennai
Telephones.

During the Tender period, any division /any jurisdiction can be added or subtracted.

It is expected that approximately 11100 Meters of Trenching, PLB Pipe laying, optical fibre cable
pulling, approximately 4000 nos of pits of Excavating for fault tracing up to a depth 2 meters,
width 0.5 metre, length 1 m ,back filling, compacting and removing excess earth from site.,
approximately 150 nos Digging of pit for jointing chamber, supply and fixing of precast RCC
chamber with clean quarry dust, placing of Pre-cast RCC slabs on RCC chamber and back filling of
jointing pit., approximately 150 nos opening manhole covers, picking up OFC coils/splicing Kits
and closing the manhole after splicing is completed, including the supply of clamps and fixing kits
to the inner wall of the man hole, approximately 50 nos of 2F/4F splicing, approximately 400 nos
of 6F/12F cable splicing , approximately 800 nos of 24F cable splicing, approximately 100 nos
of 48F single fiber cable splicing and approximately 4500 meters of O/H laying of OF cable over
erected / existing support and associated works for the purpose of attending OFC Route Faults as
corrective measures and about 4000 Man-days of detailed patrolling over the OFC routes as
preventive measures is required to be executed for one year in TXM Divisions within the
boundaries under TXM areas of DE TXM Peripheral —I & Il [Chengalpattu, Maduranthakam,
Maraimalai Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] areas of Chennai
Telephones.

However, this is a tentative figure and the actual quantum of works may vary according to
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practical considerations and requirements.

Only those tenderers who have

(1) Audited Certificate for Annual financial turnover during the last 3 Financial years, ending 31st
March of the previous financial year, and the average turnover should be at least 30% of the
annual estimated cost of Rs. 1,36,00,000/- i.e., Rs. 40,80,000 (i.e. 30% of the annual estimated
cost of the tender).

or

Scanned copy of solvency certificate from the banker of the tenderer : for work costing upto 20
lakhs —solvency certificate should be of Rs. 5 lakhs. For works costing more than 20 lakhs —
solvency certificate should be of Rs.10 lakhs. The solvency certificate shall not be older than 3
months from the date of issuing of NIT.

and

(if) Contractors, having office @ Chennai, having experience in Telecom Optical Fibre
cable laying, OF cable fault attending work and allied activities for any 2 years in BSNL or in any
OF network of other telecom provider. (Documentary proof for Experiences is to be furnished to
the Tender Issuing Authority) are eligible.
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SECTION -2

TENDER INFORMATION

1. Type of Tender: Single Stage Bidding. There are two Stages Opening using two Electronic
Envelopes.

Note: The Eligibility-cum Technical Bid will be opened in the presence of the representatives
of the Bidders at the time and date mentioned in Section-1, of DNIT. Financial Bids of
technically and commercially qualified and eligible Bidders shall be opened at a later
date.

2. Bid Validity Period: 180 days from the tender opening date. A Bid valid for a shorter period
shall be rejected by the BSNL as non-responsive.

3. List of Documents required:

As the Tender is invited under two envelopes system, the first envelope will be named as
Technical Bid envelope and will contain documents of bidders satisfying the
eligibility/Technical & commercial conditions. The 2™ envelope will be named as
Financial/Price Bid envelope containing financial quote. These Electronic envelopes shall
contain one set of the following documents.

On-line Submissions (Technical Bid envelope and Financial/Price Bid envelope):

The entire bid-submission would be online on the portal of
https://etenders.gov.in/eprocure/app.

Broad outline of submissions are as follows:
A. Technical Bid envelope (Electronic On-line)

i. Submission of Mandatory documents (online submission) :

(@) Scanned copy of EMD in form of DD/BG (if Applicable).

(b) Signed copy of Tender Document each and every page (118 pages), Corrigendum
and Addendums.
(Note : Downloaded Tender document should be signed and uploaded)

(c) Scanned copy of MSME Certificate.

(Note: The MSME bidders are exempted from payment of Tender fee, EMD)

A proof regarding valid registration with body specified by Ministry of micro, small
& medium Enterprises for the tendered items will have to be attached along with bid.

“Micro and Small Enterprise (MSE) bidders should submit their valid Udyam
Registration Certificate indicating URN (Udyam Registration Number) issued from
MSME in order to avail the benefits available to MSEs as contained in Public
Procurement Policy for MSES.URN certificate should broadly cover the Equipment
/services offered in tender.”

If a vender registered with body specified by Ministry of Micro, small & Medium
Enterprise claiming concession benefits is awarded work by BSNL and subsequently fails
to obey any of the contractual obligations, he will be debarred from any further

Page 10 of 118 Signature of the bidder


https://etenders.gov.in/eprocure/app

work/contract by BSNL for one year from the date of issue of such order.

(d) Scanned copy of DD/Banker’s Cheque —Tender document fee.(If Applicable)

(e) The copy of the 2 Years experience certificate duly attested by a Gazetted Officer

or any officer of BSNL not below the rank of DE/CAQ, from Contractors, having office
@ Chennai, having experience in Telecom Optical Fibre cable laying, OF cable fault
attending work and allied activities for any 2 years in BSNL or in any OF network of
other telecom provider.

ii.
(a)

(b)
(©)

(d)
(€)

@)
(h)
()
)
(k)
)
(m)
(n)
(0)
(p)
(a)
()

(s)
(®)

Submission of Eligibility documents:

Scanned copy of EMD in form of DD/BG (if Applicable)..

Scanned copy of Tender Document Fee (If Applicable)

Scanned copy of the Registration in the case of proprietorship concern, Scanned
copy of certificate of incorporation, Articles of Association and Memorandum of
Association in the case of Company. Authenticated copy of Partnership Deed in
case of Partnership Firm.

Duly filled and signed in Bid form, as per Section 8 Proforma 12.

Duly signed “UNDERTAKING & DECLARATION(Section 8 Proforma 1).
Address of Bidder’s Office within Chennai with proof.

Duly filled and signed in Tenderer’s profile, as per Section 8 Proforma 11 of the
Tender Document.

Scanned copy of Original “Power of Attorney”(Registered) in case a person
other than the Tenderer has signed the Tender Document.

In case of partnership firm, A Declaration duly signed by all the partners
nominating one of the partners to participate and execute the tender.

In case of Company, A copy of the Board resolution form for nominating a single
person who can participate and execute the Tender.

Duly filled in “No near relative certificate” (Section 8 Proforma 2) from all
partners.

Duly filled in — “Declaration regarding not blacklisting/not debarring from taking
part in Govt. Tender by any BSNL unit/GST/PSUs” (Section 8 Proforma 4).
Scanned copy of Goods and Services Tax registration certificate

Scanned copy EPF Registration Certificate.

Scanned copy ESI Registration Certificate.

Certificate of Minimum Wages as per Section 8-Proforma 10

Undertaking form for labour license Section 8 — Proforma 13.

Scanned copy of ITR of last 3 Financial years. (2019-20,2020-2021,2021-2022)
Scanned copy of PAN Card.

Certificate for Annual financial turnover during the last 3 Financial years, (2019-
20,2020-2021,2021-2022) and the average turnover should be at least 30% of the
annual estimated cost of Rs. 1,36,00,000/- i.e., Rs. 40,80,000 (i.e. 30% of the
annual estimated cost of the tender).

Or

Scanned copy of solvency certificate from the banker of the tenderer : for work costing
upto 20 lakhs —solvency certificate should be of Rs. 5 lakhs. For works costing more than
20 lakhs — solvency certificate should be of Rs.10 lakhs. The solvency certificate shall
not be older than 3 months from the date of issuing of NIT.
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B.

C.

Financial Bid (Price Bid) as per the format in Section 7 Part B (on-line submission).

All the above said documents mentioned at A (i), A (ii) and B are to be uploaded online.

Offline Submissions (physical documents submission) :
The bidder is requested to submit the following documents one set of

(i)  Tender Document Fee in the form of DD/Bankers Cheque (If Applicable)

(i)  Original EMD in form of DD/BG (if Applicable).

(iii) Copy of MSME registration certificate if the bidder is claiming concession for Bid
cost and EMD.

(iv) Original Power of Attorney in accordance with Clause No. 13.3 of Section 4 Part A
for authorization for executing the Tender, if required.

in separate cover to DROP BOX at O/o. DGM TXM (SOUTH) , Il FLOOR , Flower

Bazaar Telephone Exchange, No.1, NSC Bose Road, Chennai - 600 001 on or before the date &
time of submission of bids specified in covering letter, in a Sealed Envelope. The physical envelope
shall bear (Name of the Work), the tender number and the words ‘DO NOT OPEN BEFORE’ (due
date & time) .

Note: At the time of opening the Technical Bids, initially offline submitted envelopes will be

opened. The Online Tender Opening Event consisting of Technical Bids will be opened,
only for those Bidders who have submitted the required applicable offline submissions as
per above clause 3 (C) in a sealed envelope bearing tender no, name of item and the phrase
(“DO NOT OPEN BEFORE DUE DATE AND TIME OF OPENING OF
TENDER”).The Bidder has to upload the Scanned copy of all above said original
documents as Bid-Annexure during Online Bid-Submission. Finalization of E-Tender
will be based on the documents submitted both offline and online.

4. Payment Terms :

Procedure for preparation, processing and payment of bills:

Whenever fault occurs, the concerned BSNL Unit will inform the contractor by SMS or over
phone or by email about the location and the details of the fault. Work order for the faults
intimated and attended by the contractor during a particular month will be issued for the Sub-
Division concerned by the Divisional Engineer on or before 3 day of the following month
enclosing an annexure giving details of the measurements and items of the work pertaining to
each of the faults carried out by the contractor as measured.

(@)

(b)

(©)

The contractor will submit one single consolidated bill per SDE/JTO Unit for all the fault
attending &restoration work undertaken by him on or before 5" day of the following
month. Monthly bill should be submitted in the following month for the work carried out in
the preceding month.

The Contractor shall prepare the bills in triplicate with correct schedule of rates, quantum
of work, Goods and Services Tax as applicable along with the Goods and Services Tax
registration number after Acceptance Testing (wherever applicable) and submit the bills to
SDE/JTO In-charge of work.

The bills must be as per measurements recorded in the measurement book (wherever
applicable) and of all the items involved in the work along with documents including
attested copies of GST, EPF & ESI remittance with due validity and submit them to the

Page 12 of 118 Signature of the bidder



Sub Divisional Engineers/Junior Telecom officer, In-charge within 5 days of the following
month.

(d) While submitting the monthly/development bills to the Authority, the Contractor shall also
render documentary evidence each month from Bank such as Transaction numbers of
NEFT/RTGS/ECS etc., of receipt of Monthly payment of Minimum Wages to the deployed
work force. The agency shall furnish the names, contact telephone numbers /mobile
numbers and address of deployed work force. An undertaking of the deposits of Provident
Fund / ESI /Bonus contributions to the deployed workforce made by the Contractor in
respect of the workforce under consideration for payment of wages are to be submitted.

(e) The Basic Rates/Standard Scheduled Rates are inclusive of Bonus component. The
Contractor shall duly comply with all Acts, Laws including Minimum Wages Notification,
Payment of Bonus Act 1965, Contract Labour (Regulation and Abolition) Act, 1970 or
other statutory rules, regulations, bye-laws as applicable or which might be applicable from
time to time.

The SDE/TO in-charge of work shall scrutinize the bill against the works entrusted and after
assessment, accord necessary certificates stating that work has been executed satisfactorily in
accordance with specifications and terms and conditions of the contract. The SDE/JTO shall verify
the quantities of items of work with reference to measurements recorded in the measurement book
(and also A/T reports, if applicable, in case of any deviations noted by A/T officer). The SDE/JTO
in-charge of work shall submit the bills, along with requisite documents, to the Assistant General
Manager/Divisional Engineer, in-charge of the work.

5.

ISSUE OF WORK ORDERS AND TIME LIMIT

Separate work orders will be issued for (i) Maintenance, and Tracing of OF Cable Fault,
(ii) Rehabilitation / Up gradation, and (iii) OF Cable laying works. The work order shall be
issued so as to include all terms of works of OF Cable laying, Rehabilitation and OF Cable
Maintenance including attending OF Cable Faults of the divisions and associated works on
“turn key” basis under the instructions from GM/DGMs Transmission. The quantities are
subjected to change / variation without any notice subject to availability of required materials
and funds. The up-gradation/rehabilitation work will be to ensure that the network becomes
rehabilitated and the network gets upgraded completely against the work order. This makes it
possible for ensuring end-to-end testing of each fibre in OF cable. The contractor shall organize
the work in such a way so as to deliver meaningful output of requisite quality within shortest
possible time. If there is a trench common to number of UG OF cable works, which are to be
given in different work orders, the common trench may be given in one work order and in other
work orders only for laying/pulling of OF cables in that common trench and other works shall
be mentioned.

The work orders shall be issued by the Assistant General Manager/Divisional Engineer in-
charge of maintenance Transmission network of Division of the Area concerned, after
examining the technical and planning details of the works to be executed.

Q) In the case of attending to OF cable fault work and maintenance, Rehabilitation /
Up-gradation and OF Cable laying/pulling works, the following shall apply:

(a) Whenever fault occurs, the concerned BSNL unit shall inform the contractor by
SMS or over phone or by email about the location and the details of the fault. The
contractor should respond to the calls immediately for attending to OF cable
fault work & maintenance and commence the restoration work:(i) within 2
hours during 6. A.M. to 8 P.M. and (ii) within 5 hrs during 8 P.M. to 6 A.M.
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The nature of work covered by this tender includes excavating and reinstating pits
on various kinds of Soils and surfaces covering all types of cables. No tools will be
supplied by the BSNL for excavation of pits and reinstatement.

(b) The contractor shall deploy appropriate work force as categorized below for various
activities which is based on the nature of work being executed for digging pits and
trenches and for OF cable splicing and other allied work.

(c) For carried over work or prolonged work, necessary arrangement for watchman and
security should be arranged by the contractor whenever required. Necessary
arrangements by the contractor without any additional payment for watch and ward
in case OF faults are carried over, as the work& its payment is based on item wise.

(i) The successful tenderer will be engaged as "WORK CONTRACTOR" "ON WORK
CONTRACT BASIS". It is purely a work contract based on the principles of "Law of
Contract".

(iii)  This award of work contract does not confer any right to appointment in BSNL.

(iv)  All the successful tenderers are bound by the labour laws as amended from time to
time and also bound by the various provisions of the said laws.

(v)  The contractor should ensure that all workmen involved should be covered by
appropriate insurance scheme. In case any workman supplied by the contractor
suffers injury/damage or meets with an accident during the discharge of duty the
entire cost of compensation should be borne by the contractor and BSNL Chennai
Telephones will stand indemnified against any claims/damage/Compensation. The sole
responsibility for any legal or financial implication against such claims would vest with
the contractor only. BSNL shall have no liability whatsoever.

(vi)  Debarring Conditions (leads to termination of contract):-

(@) The near relatives of BSNL employees either directly recruited or on deputation are
prohibited from participation in this tender. (Certificate to be given). (Section 8
Proforma 2)

(b) The contractor shall not engage any person below 18 years of age and above 58
years of age.

(c) For any violation of Labour Laws.

(vii)  If due to any reason, partial work order is to be issued then the same shall be issued with
the approval of an officer not below the rank of Addl.GM/DGM.

(viii) BSNL reserves the right to cancel or modify the scope of work stipulated to be carried
out against the work order in the event of change of plan necessitated on account of
technical reasons or in the opinion of work order issuing authority or Area
PGM/Sr.GM/GM/AddI.GM/DGM, that the contractor is not executing the work at the
required place.

6. Locations/Area of contract

For attending OF Cable Faults in Conventional/DUCT/HDD/Over Head routes and
connected works like Trenching, Laying of PLB Pipes, Optical Fibre cable pulling, O/H Laying of
OF Cables in TXM areas of DE TXM Peripheral —I & 1l [Chengalpattu, Maduranthakam,
Maraimalai Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] of BSNL, Chennai
Telephones for a period of one year.

Page 14 of 118 Signature of the bidder



SECTION -3
Part A and B

SCOPE OF WORK, TECHNICAL SPECIFICATIONS/REQUIREMENTS AND
JURISDICTION OF CONTRACT

CONSTRUCTION SPECIFICATION AND JOB SPECIFICATION

SCOPE OF WORK

PLB Pipes, Gl pipes, Optical Fibre Cables and Tubular posts will be supplied by BSNL,
Chennai Telephones from its store yard. The Contractor shall make arrangements to transport the
materials to the work spot, create a temporary store yard dump and ensure their safe custody. The
contractor should settle the stores after the completion of the work for which the stores are intended
to. The Principal shall provide no assistance in the form of Transportation or in any other means.
The contractor shall be responsible for transporting the materials, to be supplied by BSNL or
otherwise to execute the work under the contract, to the site at his/their own cost. The costs of
transportation are subsumed in the standard Schedule Rates and therefore no separate charges are
payable on this account.

Transportation of Materials

The materials required for executing the work entrusted to the contractors against a work
order shall be made available at TX Stores, Thiru-vi-ka Industrial Estate, Guindy, Chennai and TX
Stores,BSNL Quarters Complex Annanagar. In some cases the materials may be available at
Divisional/Sub-divisional store godown.

VALUE OF WORK:

The estimated cost of work is as mentioned in the Notice Inviting Tenders which has been
worked out based on standard scheduled rates mentioned in this tender document. The actual value
of work may vary based on the actual requirement but generally being limited to +25% or — 25% of
the indicated value.

1. Trenching and Reinstatement

11 In city/town limits as well as in built up area, the Contractor shall resort to use of
manual labour only to ensure that damage is not caused to pipes and structures of
various other utility services like Telephone, Electricity, Sewer and Water supply etc.
No mechanical excavation should be done. However for road crossings or initial
breaking of asphalt/RCC/CC riding surface of roads compressors may be used.

1.2 The contractor will be required to excavate trial pits, approximately 45 cms top 30 cm
bottom wide and 165 cm deep at suitable intervals along the proposed/faulty cable
route to ascertain the location of the existing underground pipes, cables, etc. There shall
not be any claim for excavation and closure of such pits.

1.3 Excavating pits for fault tracing, backfilling, compacting and removing excess earth
from the site is included in the work. Excavation of trench includes cutting of tree roots,
removal of other obstructions like boulders, removal of bushes, removal of construction
materials, wetting the trench with water etc. for which no additional payment will be
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made. The depth of trench shall be 165 cm in all types of road/soil conditions. Normally
a trench of 45 cm wide at top and 30 cm wide at bottom may be appropriate for a single
pipe or two pipes. If there are more pipes are to be laid in the same trench, the depth of
the trench shall have to be increased proportionately so that the depth of the trench from
the top layer of the PLB pipes is still kept at 165 cm and the rate payable would be 1.2
times the trenching charges payable for a single pipe/two pipes. If the specified depth
could not be achieved and where the Principal permits the relaxation, pro rata charges
for the depth achieved shall be paid to the Contractor. If more depth is involved the
rates will be as follows:

Depth between Addition in rate
>165 cms to <=180 cms 5 % of approved rates
>180 cms to <=200 cms 12.5 of approved rates
IAbove 200 cms 25 % of approved rates

14 There shall be only two classifications under the charges for trenching and subsequent
reinstatement.

a. Trenching in footpath with or without concrete slabs / kutcha surface / metal
surface/bituminized pavement etc. and trenching below the Asphalted / RCC/CC
surface of Major roads (in short in all types of roads and soils) subsequent refilling
and consolidation to the original condition.

b. Breaking of initial layers of Asphalt / RCC/CC riding surface of Major roads either
manually or with compressors etc. and providing traffic barricades. This rate is
applicable only when it is required to trench across or inside riding surface of
Asphalted or concreted major roads. These charges shall be over the charges for
trenching as per item (a) above.

15 The Contractor shall be responsible for all necessary arrangements to remove or pump
out water in the trench. No additional charges shall be paid for this work.

1.6 The contractor should provide sufficient width of the trench at all such places where it is
likely to cave in due to soil conditions. No additional charges shall be paid for this
work.

1.7 The back filling operation would be commenced as soon as PLB pipe is laid. Unless
otherwise it is insisted by Local Authorities and decided and / or justified by the
Principal, back filling of the excavated trench for reinstatement, will be done by filling
with excavated earth only.

The excavated earth, used for backfilling should be free of stones, rubbish etc. and shall
be filled in the trench, for 20 cm above the PLB pipe and the protective RCC materials
should be placed over the route. Thereafter further back filling operation up to top of the
trench shall be taken up. It will be the responsibility of the Contractor to guard the open
trenches to prevent theft of excavated earth or other underground installations till such
time the trenches are reinstated. No charges towards the loss of excavated earth due to
theft or other reasons shall be entertained.

1.8 The finished back fill must be sufficiently leveled. After back filling the original ground
conditions should be restored.

1.9 Proper watering, ramming and consolidation of the filled up soil to make the filled up
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1.10

1.11

1.12

1.13

1.14

earth as hard as possible, is required so that the soil should not sink further causing void
at the top of the trench. The decision of the Divisional Engineer as to the satisfaction of
proper reinstatement of earth is final.

This work is considered to be part of trenching. Hence there shall not be separate quote
against this work.

The quote against this item shall include necessary labour, supervisor, machinery and
supervision and all precautionary measures, traffic signs etc.

As part of trenching and fault tracing during OFC fault attending JCB Machinery can be
used on hourly/day basis for rectification of faults.

As part of trenching and fault tracing during OFC fault attending Air Compressor with
Jack Hammer on need basis.

As part of OF Cable fault attending during trenching and fault tracing, contractor can
use JCB / Air compressor with Jack Hammer machineries wherever directed to do so.

PLB PIPE LAYING

2.1

2.2

The work involves laying of PLB (Pre lubricated pipe) over the excavated trench, where
faults are being attended to. The PLB pipes will be supplied in coils of 200 mtrs or a
coil of 1KM length , with outer diameter of 40 mm. In case, trenching and pipe laying
exceeds 200 mtrs depending upon the nature of faults, joining of the PLB pipe with
couplers shall be executed. The couplers will be supplied by BSNL along with PLB

pipes.
The quote against these items shall not include the cost of PLB pipes and couplers,
which would be supplied by the BSNL, Chennai Telephones.

. LAYING RCC TROUGHS / RCC PIPES/DWC PIPES

3.1

3.2

3.3
3.4

3.5

3.6

3.7

Replacing existing RCC Trough/RCC pipes for the entire portion of the trench
excavated for purpose of attending the OFC faults. Supply and provision of RCC
Troughs/RCC Pipes/DWC pipes for the portion of site for which the existing ones are
damaged or could not be reused.

Supply and erection of RCC route markers at every 200 meters in case the length of the
route for which fault being attended to, is exceeding 200 meters and at curves and road
Crossings.

Supply and erection of RCC joint markers, painting and sign writing.

Excavation of joint manhole for prescribed dimension as per specification & erection of
RCC joint rings/covers as per specification.

Wherever the existing RCC troughs or RCC pipes/DWC pipes are damaged partially or
fully and could not be reusable the same will be procured by the contractors depending
upon the requirement for replacement at the site where faults are being attended to.

DWC PIPES/RCC troughs of dia 100 mm shall be placed on the trench for the entire
length of the PLB pipe laid on the trench, for protection.

Similarly, DWC PIPES /RCC pipes of 100 mm will be laid at road crossings, involving
heavy vehicular traffic to protect the PLB pipes for the entire length of PLB pipes laid
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on the trench. The ends of the DWC PIPES/RCC pipes shall be sealed with lean cement
concrete.

3.8 The quote against this item includes all charges like transportation, laying and end
sealing etc. but excluding the cost of the material.

3.9 The cost of covering materials like DWC PIPES/RCC troughs and DWC PIPES/RCC
pipes shall be quoted separately, if necessary.

4 REFILLING THE TRENCHES WITH CLEAN SAND

Wherever it is insisted by the local body or the Highways that the excavated trenches are to
be filled with clean sand, it shall be communicated to the Contractor. The contractor should
arrange to procure and fill up the trenches to the specified depth with clean sand and
consolidation thereafter.

The reinstatement of trench by filling with clean sand shall be done in the presence of SDE
/ JTO. The quote against this item shall include the cost of clean sand, transportation, filling and
consolidation.

5 REMOVAL OF EXCAVATED SURPLUS EARTH TO DUMPING YARD

5.1 Whenever the trenches are filled with clean sand, the surplus excavated earth shall be
removed to the Dumping yard. But where there is no requirement for clean sand filling,
all the excavated material shall be used for back filling with due allowance for sinking
and hence the removal of excess material will not arise.

5.2 The quote against this item shall include labour for scooping the excess earth, engaging
trucks and disposal to the Dumping Yard.

6 EXCAVATION AND REINSTATEMENT OF JOINT MANHOLES AND ERECTION
OF JOINT RINGS

6.1 Wherever OFC laid for attending faults requires jointing, at the locations where joints
are constructed, it is necessary to dig out a pit of size 2.00 M (L) x 1.80 M (D) x 1.5 M
(W) to house the joint enclosure. 2 Nos. of RCC Rings of size 0.9 M dia and 30 cm
height shall be placed in Manhole. The Bottom of the ring shall be closed with a single
RCC lid. The top of the rings shall be closed with two pieces of semi circular lids with
handles for lifting. The rings shall be filled with clean sand and the pit shall be
reinstated. The specification of RCC rings and RCC covers are given in the attachment.

6.2 The quote against these items shall include the cost of excavation, supply of RCC rings
and covers, supply and filling of sea sand and reinstatement thereafter and shall be
uniform for all types of soil/road surfaces. The RCC rings and covers should be of very
high quality and should be able to withstand the load passing over the road.

7 OPTICAL FIBRE CABLE PULLING

7.1 The pulling of the OFC through the PLB pipe laid should be done only manually. After
the cable pulling is over, the cable will be tested. If any damage is found caused to the
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7.2

cable, the contractor should make good the loss incurred.
SPLICING WORKS (for both OF fault attending & Rehabilitation)

The contract is meant for carrying out splicing of 4F/6F/12F/24F/A8F/96F/144F/288F
OF cables either for UG cable or OH cable. The contractor has to arrange the single
/Ribbon splicing machine, backup generator, associated meters such as OTDRs, Source
meter, Power meter, splicing machine /tools and the skilled splicer to operate the
splicing machine and carry out the fibre splicing. The contractor at his own cost should
arrange vehicle required for OF cable splicing and transportation of men and material
etc for splicing.

The operation of the splicing machine, associated works like preparing the cable, cutting
the fibre for splicing ,placing the spliced ribbons properly in trays, testing the quality of
splice, placing the enclosures suitably in joint pit, acceptance testing, preparation of
documents are all jobs of the contractor.

The contractor has to collect the store materials at his own cost from store depot or
wherever identified by site engineer.

The splicing should achieve standard acceptable results for the joints. For this purpose,
the measurements by OTDR will be carried out from the both ends of the cable in 1310
and 1550 wavelengths. The attenuation of the OF cable will be checked by sending the
light source from one end of the cable and received at the other end. The result should
be within the permissible limits as per the standard practice and Engineering
instructions available with BSNL i.e. splice loss should be less than 0.1db. In case the
results are not meeting, the iteration of splicing operation to be repeated till a
satisfactory result is achieved. For this purpose, the splicing machine should be
maintained to a proper level of satisfactory operation which does not need repeated
iteration.

The splicing may be either for straight joint, branch joint or for terminations at FDMS in
the exchange, Customer premises and GSM sites. The printout of the splice loss for the
fibres spliced should be taken and should be attached with bill copy for making
payment.

8 EXCAVATIONS AND REINSTATEMENT OF PULLING MANHOLES

In case the trenching and pipe laying involved for attending OFC faults exceeds 200

mitrs, at every 200 metres and or at bends it is necessary to dig out man holes of size 2.00 M (L)
x 1.90 M (D) x 1 M (W) to enable the pulling of the OF Cable The manholes shall be closed
after cable pulling is over and reinstated properly.

9 RCCJOINT/ROUTE MARKERS

9.1

At locations where Joint Manholes are excavated and OFC joints constructed, RCC
Joint marker shall be installed. RCC Route Markers shall be installed at every 200 M
interval in case the length of the route for which Optical Fibre Cable laid for attending
the fault exceeds 200 M, at every bend /curve of the route and on both sides of Road
crossing point / location. The specification of the RCC marker post is enclosed in
attachment. The post shall be painted with suitable colour and sign written with letters
of size 100 mm.
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9.2

The quote against this item shall include the cost of RCC marker, excavation of pit for
erection, painting and sign writing (inclusive of the cost of paints) and pucca
reinstatement.

10 NIGHT WORKS

10.1

10.2

10.3

Whenever trenching works are to be performed during night hours only on the order of
Traffic Police, such locations shall be provided with flood lighting arrangements with
generators. The contractor shall be eligible for payment under this item only if he uses a
flood lighting system effectively with the help of generators.

The trenching works during night hours with flood light arrangements with generators
shall be carried out in the presence of SDE/JTO OFC Maintenance or his authorised
supervisory staff.

The quote against this item shall be as per-night-basis inclusive of all expected expenses
in this regard.

11 PATROLLING

111

11.2

11.3

11.4

115

11.6

11.7

11.8

11.9

Whenever any kind of underground activities are involved on the OFC routes within the
boundaries of Chennai Telephones, by other External agencies such as Highways,
Corporation. Municipalities, Electricity Board, Metro Water Board, Local Bodies, other
telecom/cable/infra service providers etc., the contractor shall perform detailed
patrolling, on these routes, as decided by the Principal.

The patrolling involves, identification of the existing OFC in the route, and co-
ordination with the External Agencies, performing activities in the route, for entire
period of operation so as to safeguard and protect the OFC during this period.

The Contractor shall nominate a qualified supervisor/person, who is capable of
identifying OF cable with the help of OFC Route/OFFSET diagram, as patrolling staff.

The patrolling staff so nominated/deputed by the contractor shall be provided with
communication facility by contractor, so that he could be contacted by SDE/JTO OFC
or his authorized representative during the course of patrolling.

The patrolling staff deputed by the contractor shall alert the external digging agencies
about the existence of OF cable in the route and warn him to execute the trenching work
with all precautionary measures without any damage to the OF cable.

Whenever OF cable is exposed during digging activities on the route, the patrolling staff
of the contractor shall intimate the same to SDE/JTO OFC or his representative
immediately and shall carry out all precautionary measures to safeguard and protect the
OF cable.

The patrolling staff deputed by the contractor shall be available in the section of the
route where digging activities are going on.

The presence and the performance of the patrolling staff will be monitored by SDE/JTO
OFC Mtce or his authorized representative during the daily route inspection.

The Contractor shall arrange for their own conveyance / assistance for performing
patrolling and no assistance of manpower or any kind and no conveyance in any mode
shall be provided by the Principal
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12 ERECTION OF POST /Gl PIPE

12.1

12.2

12.3

12.4

12.5

12.6

12.7

12.8

12.9

12.10

Wherever the OF cable faults could not be attended immediately due to prevailing local
Conditions, flood, heavy rains, water stagnation etc the faults shall be attended
temporarily by erecting post and laying of OF cable aerially over the erected post /
existing supports thereby avoiding isolation of NGN/FTTH/CUSTOMER LEASED
CIRCUITS /GSM sites etc.

Temporary restoration of OF POST cable /systems will be decided by SDE / JTO in
charge of route. Also the work shall be carried out with the concurrence of DE / DGM
Transmission of the area concerned. Restoration of OF system by overhead laying of
cable is only temporary arrangement and the fault should be attended permanently by
conventional method afterwards.

Necessary permission from police / local authorities etc for the work if required shall be
obtained by the contractor.

AB /A4BC tubular posts / Tubes/ Gl Pipe will be supplied by the BSNL and
Transportation of posts /tubes will be arranged by the contractor.

In case of supply of tube by the BSNL, the contractor shall carry out assembly of post
and erection.

Erection of post shall be carried out as per standard of DOT / BSNL.

In case Department / BSNL is not in a position to supply of post / tubes the contractor
shall arrange for any other local post of height equivalent to tubular post specified above
capable of carrying OF cables on overhead.

Local post means Gl Pipe /casuarino post of size 75 mm dia and height equivalent to the
height of AB / A4 BC Tubular posts.

The local post/GI Pipe shall be erected vertically and the base packed with small stone
with hard morum so as to avoid tilting of post.

The quote against this item of erection of local post shall include the cost of post,
transportation to site, excavation of pit, erection of post and packing at the bottom post
and dismantling / recovery after permanent restoration.

13 OVERHEAD LAYING OF OPTICAL FIBRE CABLE

13.1
13.2
13.3

13.4

13.5

13.6

OF CABLE will be supplied by BSNL.
Contractor shall arrange for collection of OF cable and transportation.

Necessary permission if required for laying of OF cable over the erected / existing
supports shall be obtained by the contractor from the concerned authorities / persons.

The OF cable after overhead laying will be tested. If any damage is found caused to the
cable the contractor should make good the loss incurred.

The rate quoted shall be for all types of OF Cables irrespective of the size of the OF
cable.

The cable tags are to be fixed in overhead cables at a distance of 25 meter length.
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14 DISMANTLING /RECOVERY OF TUBULAR POST

14.1

14.2

14.3

14.4

145

Gl POST/AB/A4BC Tubular post erected for temporary restoration of systems should
be dismantled / recovered by the contractor after permanent restoration.

The tubular post shall be recovered without any damage so that it shall be reused for
other faults.

The dismantled / recovered tubular posts shall be transported to the store yard /site as
specified by SDE / JTO in-charge of the route.

The quote against items shall include the charges of dismantling /recovery and
transportation to store yard / specified site.

Dismantling /Recovery of Tubular post shall be done by the contractor who executes the
permanent restoration work.

15 RECOVERY OF OF CABLE LAID OVERHEAD

15.1

15.2

15.3

154

The Optical fibre cables laid aerially / overhead shall be recovered by the contractor
after permanent restoration.

OF Cable shall be recovered, recoiled in the drum or in the form of coil and transported
to store yard / site specified by the SDE / JTO without any damage.

The OF Cable after transportation will be tested and any damage is found caused to the
cable the contractor shall make good the loss incurred.

Recovery of OF cable laid overhead shall be carried out by the contractor who executes
the permanent restoration.

16 PROVIDING RCC PROTECTION

16.1

In case of protection by concreting at site, the nominal dimension of concreting shall be
250 mm x 250 mm section with weld mesh of 1 inch x 1 inch 12 SWG reinforcement
(Refer attachment) Cement concrete shall be of 1:2:4 composition i.e. 1: 53 grade
cement of a reputed company, 2: coarse sand, 4: Graded coarse stone aggregate of 20
mm nominal size. As the RCC is cast at site, it is imperative to ensure that special care
is taken to see that proper curing arrangements are made with adequate supply of water.
The contractor shall invariably use mechanical mixer at site for providing RCC
protection, to ensure consistency of the mix.

For carrying out concreting work in trenches, yellow PVC sheets of width not less than
1.0 M and of weight not less than 1 kg. per 8 sq. meters shall be spread and nailed on
sides of the trench to form trapezoidal section for concreting in the cleaned trench, to
avoid seepage of water into the soil. A bed of cement concrete mixture of appropriate
width and 75 mm thickness shall be laid on the PVC sheet, before laying PLB pipes.
The pipes shall, then be laid above this bed of concrete. After laying the PLB pipes,
concrete mix (RCC) is poured to form the cross sectional dimensions as instructed by
the Engineer-in-charge. The strength of RCC is dependent on proper curing; therefore, it
is imperative that water content of RCC mix does not drains out into the surrounding
soil. Portions where cement concreting has been carried out shall be cured with
sufficient amount of water for reasonable time to harden the surface. After curing,
refilling of the balance depth of the trench has to be carried out with excavated soil.
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The PLB pipes / RCC/ Gl pipes shall be laid only in trenches accepted by Engineer-in-
charge or his representative. The contractor shall exercise due care to ensure that the
PLB pipes are not subjected to any damage or strain.

Water present in the trench at the time of laying the PLB pipes shall be pumped out by
the contractor before laying the pipes in the trench to ensure that no mud or water gets
into the pipes, thus choking it.

In case of Nullahs, which are dry for nine months in a year, the PLB pipes shall be laid
inside the RCC pipes / or Gl pipes and concrete laid at a minimum depth of 165 cms, as
instructed by the Engineer-in-charge. The mechanical protection shall extend at least 5
meters beyond the bed of Nullah on either side.

Notwithstanding anything contained in clauses referred above, the Engineer-in-charge
may order, based on special site requirements, that the PLB pipes may be encased in
plain cement concrete, as detailed in bid.

While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart
and at the bends and turns, which will be used as manholes during OF cable pulling.
Ends of the PLB pipes at the manholes shall be sealed using HDPE end caps after tying
the PP rope to the end caps to avoid choking of the pipes. In a similar manner, manholes
shall be kept while approaching bridges, road crossings etc., as instructed by the
Engineer-in-charge. The location of the manholes will be decided by the Engineer-in-
charge.

16.2  Laying protection for pipes on bridges and culverts

In case of trenching and pipe laying not possible in the beds of the culverts, the pipes
shall be laid over the culverts/bridges after getting due permission from the competent
authority. Of late the bridge construction authorities are providing ducts below the
footpaths on the bridges for various services. The telecom officer needs to maintain
good liaison with the concerned authority to get one side of the duct allotted for
Telecom Cables. In such ducts, G.I. pipes can be coupled and laid for pulling the cables.
It would be pertinent to mention here that close liaison with bridge construction
authorities would be of immense advantage in ensuring provision of ducts on one or
both the sides of the bridges as per future requirements. However, for laying cables on
existing bridges, where duct arrangement does not exist, one of the following methods
may be adopted.

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on
the top of the Arch is 50 cm to 100 cm or more, G.l. Pipe (Carrying PLB pipe and
cable) may be buried on the top of the Arch adjourning the parapet wall, by digging
close to the wheel guards. Every precaution shall be taken to see that no damage occurs
to the arch of the culvert. After burying the GI pipe, the excavated surface on the arch
shall be restored.

Where the thickness of the Arch is less than 50 cms, the pipe must be buried under the
wheel guard masonry and the wheel guard rebuilt.

If neither of the two methods is possible, the G.l. pipes/Gl troughs must be clamped
outside the parapet wall. If necessary, the pipes may be taken through the parapet wall
at the ends where the wall diverges away from the road.
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In case where the methods explained in clauses referred above are not possible, the G.I.
Pipes/GI Troughs can be fixed on the top of the road kerb close to the inside face of the
parapet wall by means of clamps, using raw plugs and wood screws or small diameter
bolts, without damaging the concrete and limiting the external diameter of the bolts to
7.5 mm. The permission for carrying out this work is to be obtained from the Road
Authorities.

Methods cited in above clauses should be carried out under close supervision of Road
authorities. The surface to be concreted should be thoroughly cleaned and leveled
before concreting. At both ends of the Bridges / Culverts, where the Gl Pipes/Gl
Troughs slope down and get buried, the concreting should be extended to ensure that no
portion of the GI Pipes/GI Troughs is exposed as ordered by the Engineer-in-charge to
protect the pipe/trough from any possible damage externally caused.

Where white wash/colour wash is exists on the Bridges/Culverts, the same should also
be carried out on the concreted portion to ensure uniformity.

17 LEADING-IN ARRANGEMENT FOR OPTICAL FIBRE CABLE FROM
EXCHANGE MANHOLE TO TRANSMISSION ROOM

The optical cable shall be drawn through a Rigid PVC pipes (32 mm dia and 4 mm
thickness) and led into the transmission room from Manhole along existing supports and
runways. This particular work shall be taken up with utmost care not to damage the
telecom/power cables. The work involves supplying and fixing PVC pipes or PVC Hose
with Clamps at every 1 meter, cable ties to the supporters and drawing cable through
them and the work may be required to be carried out in multi storied buildings also with
appropriate clamps fixing.

The quote against this item shall include the cost of PVC pipes/PVC hose pipes, Clamps
and the labour charges of fixing PVC pipes, PVC hose on existing runways and
supports and supervision.

18 HDD WORK

As a part of OFC fault attending /PLB pipe laying and OF cable pulling by Horizontal
Directional Drilling (HDD method) after GPR scanning, for pulling of no. of PLB pipes
[PIJF cable, contractor can use HDD Method wherever directed to do so as per
specifications.

19 PULLING /BLOWING OF OF-CABLE THROUGH THE EXISTING DUCT

Pulling of OFC through the PLB Pipes laid (PLB Pipes & OF Cables will be supplied
by Chennai Telephones) conventionally or in the existing duct.

19.1 The SDE/JTO in-charge of the route will decide the quantum of OF-Cable to be pulled for
replacing the faulty cable in a particular DUCT Route Accordingly. Execution of pulling
/blowing of the cable through the duct pipes will be done by the contractor after bailing out
water from the ducts, whenever necessary. On completion of the pulling/blowing process
the splicing of the replaced cable will be carried out and the joints will be mounted in the
duct manhole themselves.
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20

21

19.2 After the restoration of the faults in the ducts the joint kits should be placed only in the
ducts. But in unavoidable circumstances wherein the feasibility of placing the joint kits
in the ducts are limited a separate JMH will be allowed to be erected as Directed by the
SDE/JTO in—charge of the Route.

EXISTING ACCESS NET WORK CABLE FAULT

The SDE/JTO in-charge of the route will decide the quantum of OF cable to be replaced in the
existing network duct route accordingly. If necessary the existing network duct manhole has to
be raised.

DOCUMENTATION (Rehabilitation)

The documentation consisting of the following shall be prepared for the cable route / Joints
made for attending the OF Cable faults in conventional routes.

£ Route Index Diagrams - General: This diagram shall consist of Cable Route Details on
Geographical Map drawn to scale with prominent land marks and alignment of cable with
reference to road. This shall be prepared on A-3 sheets of 80 GSM.

ii. Route Index Diagram - Profile: These diagrams will contain Make and size of the
cable.(Refer attachment ). This contains:

Two Point Offset of cable i.e., One from centre of the road and one from the nearest
compound wall / fixed structure, each taken at every 10 meters;

Depth profile of Cable at every 10 meter;

Details of protection with type of protection depicted on it;

Location of culvert and bridges with their lengths and scheme of laying PLB pipe
thereon.

Location of culvert and bridges Crossings with Three Point Offset i.e., from nearest
permanent structures taken in different directions.

Important landmarks, Name of the Roads to be facilitated for locating the cable in
future.

Location of joints and pulling manholes with Three Point Offset i.e., from nearest
permanent structures taken in different directions.

These diagrams shall be prepared A-4 sheets of 80 GSM. On one sheet profile of
maximum 200 meters shall be given to ensure clarity.

YV VYV V ¥V VVV VY

iii. Joint Location Diagram :

> This diagram will show:

> Geographical location of all the joints.

> Location of joints manholes with Three Point Offset i.e., from nearest permanent
structures taken in different directions.

> Depth of joint chamber covers from ground level. Type of chamber (Brick/Pre-cast)

> Length of O.F. cable kept inside the joint chamber from either direction.
This shall be prepared on A-4 sheets of 80 GSM.

All the diagrams (i), (ii) & (iii) shall bear the signatures of the contractor, the Engineer-in-charge
as a proof of accuracy of the details. The diagrams shall be bound in A-4 size book with cover.

The cover sheet shall be of 110 GSM and laminated. The front cover shall have the following
details.
1. Name of the Organization.
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Name of the OFC Link

Name of the Contractor

Date of commencement of work
Date of completion of work

okrwn

For each fault 6 sets of above mentioned document along with 1 set of Soft copy in CD format
(Microsoft / AutoCAD compatible) shall be submitted.

22 Jurisdiction of contract:

The Jurisdiction of the contract shall be for entire Optical Fiber Cable routes in TXM areas
of DE TXM Peripheral —I & 11 [Chengalpattu, Maduranthakam, Maraimalai Nagar, Kelambakkam,
Kancheepuram and Sriperumbudur]. If any additional telephone exchange is planned during the
period of contract, the same shall be included in the above areas in the vicinity of concerned
exchange keeping in view the logistics of carrying out the work.
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SECTION -3
Part C

SCHEDULE OF REQUIREMENTS (SOR)

1.  Bidders are required to offer their financial bid in Section — 7 Part B.

2. Before offering the rates, please refer to the basic rates at Section — 7 Part A, relevant
construction specification etc.,

3. The rate quoted will be applicable for all the areas/zones

Sl.
No. | ITEM Description Unit

1 OFCT | Excavating Trenches in ordinary Soil / pavements and Kutcha Meter
Surfaces up to a depth of 1.65 Metres from ground level & width of
0.45 metre at the top and 0.30 metre at the bottom and back filling
the excavated trenches after laying PLB Pipe with or without
protection

2 | ASBR | Charges for breaking of Initial Layers of Asphalt/Concrete in Meter
riding surface of major roads up to 45 cm width and 25 cm
thickness

3 | HDPE | Laying and jointing of PLB Pipes of 40/50 Mm Diameter coupled Meter
with HDPE sockets.

4 | RCCT | Laying full round RCC/DWC Pipes in trenches with pipes/coils Meter
inside RCC/DWC Troughs

5 OFCP | Pulling of OF Cable in PLB pipes, Sealing of PLB Pipes by Rubber Meter
Bushes.

6 JCPC | Digging of pit for jointing chamber, supply and fixing of precast Each
RCC chamber with clean quarry dust, placing of Pre-cast RCC
slabs on RCC chamber and back filling of jointing pit.

7 ORJF | Digging of pit 1 metre towards pavement side on each manhole / Each
joint chamber for fixing of route/joint indicator, Fixing and
concreting of route/joint indicator & Painting and sign-writing of
route/joint indicators.

8 GIHB | Road/Rail crossing through horizontal boring method and inserting Meter
65/40 dia. G.I Pipes/PLB pipes manually.

9 | DOCT | Documentation ( Six copies of documents for each route/section ) Lump sum
with one soft copy.

10 | PCCT | Providing RCC Protection at site to PLB or G.I Pipes Cement with Meter
1:2:4 Cement Concrete with Weld mesh reinforcement of 10 SWG
at 7.5cm x 5 cm C/C in both directions

11 | LPVC | Leading in of OF Cable from Exchange man hole to Transmission Meter
Room by supplying and providing rigid PVC Pipes/PVC hoses on
existing supports

12 | IIMH | Charges for opening manhole covers, picking up OFC Each
coils/splicing kits and closing the manhole after splicing is
completed, including the supply of clamps and fixing kits to the
inner wall of the man hole

13 | FLNW | Providing Flood Lighting with Generators for Night Works Each
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14 | POFC | Patrolling over the OFC Routes where activities of other External 8 hours duty
U/G Agencies being involved for safeguarding and protecting the
existing OF Cables

15 | ERPM | Excavation and reinstatement of pulling man holes Meter

16 | OHLC | Construction of OFC alignment on erected poles/Existing Meter
Telephone Posts or Lamp Posts with binding at every 1.0m to the
100 Ibs G.1 wire and providing Tags as per Corporation
Specification wherever it is needed.

17 | ROCT | Recovery of Optical Fibre cable laid overhead and Transportation Meter
to the Location /Store Yard

18 | OMWC | Opening of CHTD/ACCESS N/W ducts/ RCC Manholes, bailing Each
out of water and Closing of manholes after the completion of
splicing work.

19 | EPFT | Excavating for fault tracing upto a depth 2 meters, width 0.5 metre, per pit
length 1 m ,back filling, compacting and removing excess earth
from site

20 | SPLG | Splicing of OF cable after the approval of competent authority and
splice loss at the joint should be less than 0.1db.

SPLG | 2F/AF  per joint rate per joint
SPLG | 6F/12F per joint rate per joint
SPLG | 24F per joint rate per joint
SPLG | 48F per joint rate (Ribbon Fiber) per joint
SPLG | 48F per Joint rate (Individual Fiber) per joint
SPLG | 96F per joint rate (Ribbon Fiber) per joint
SPLG | 96F  per Joint rate (Individual Fiber) per joint
SPLG | 144F  per joint rate per joint
SPLG | 288 F per Joint rate per joint
21 | JCBH | JCB hiring charges min 5 hrs hour
22 | JCBH | JCB hiring charges per day/8hrs hour
23 | JAHM | Air compressor with jack hammer charges per day per day
24 | HDDR | Horizontal directional drilling after GPR Scanning, pulling per meter

1/2/3/4 PLB pipes (occupying 85% of Bore Diameter per metre for
Bore Dimension of 100 mm diameter )

25 | EPRS | Excavation of pit of size 0.6(L) x 0.6 (W) x 1.2 (D) m in all Per pit
type of soil and refilling with the excavated soil after erection
of assembled tubular post including watering, ramming
consolidation etc.

26 | EPR Per P
¢ Erection of GI Pipe 2” Dia for 20 to 30 Feet height in the er Post

excavated pit and fitting the bracket at the top and concreting
with 1:2:4 mix at the foot of pipe for a size 1’ x 1’ x 3’ with
sign writing (Pipe will be provided by BSNL)
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SECTION-4
Part A
GENERAL INSTRUCTIONS TO BIDDERS (GIB)

1. DEFINITIONS

a) The BSNL means BHARAT SANCHAR NIGAM LIMITED, the Company with Board
of Directors and Chairman & Managing Director, with Headquarters at New Delhi.
b) BSNL Chennai Telephones means Bharat Sanchar Nigam Limited, Chennai
Telephones headed by the Chief General Manager.
c) All references of :
Chief General Manager
Principal General Manager
General Manager
Additional General Manager
Deputy General Manager
Asst. General Manager
Divisional Engineer
Sub Divisional Engineer
Junior Telecom Officer
Chief Accounts Officer
Sr. Accounts Officer
Accounts Officer
Assistant Accounts Officer
Junior Accounts Officer
including other officers in the BSNL, whatever Designations Assigned to them from time to
time, who may be the in-charge of Direction, Supervision, Testing, Acceptance and
Maintenance including their successor(s) in the office appearing in various clauses shall be
taken to mean the BSNL, an Enterprise under the Ministry of Communications and IT,
Govt. of India.

d) ""The BSNL'" means the Bharat Sanchar Nigam Ltd. (BSNL), New Delhi

e) "The Bidder™ means the individual or firm who participates in this tender and submits its
bid.

f) "The “Contractor" or “Supplier” or “The Vendor” means the individual or firm
supplying the services/goods under the contract.

g) "The Services/Goods™ means all the services, equipment, machinery, and/or other
materials which the Contractor/Supplier is required to supply to the BSNL under the
contract.

h) "The Advance Purchase Order™ or “Letter of Intent” means the intention of BSNL to
place the Purchase Order on the bidder.

i) "The Purchase Order' means the order placed by the BSNL on the Contractor/Supplier
signed by the BSNL including all attachments and appendices thereto and all documents
incorporated by reference therein. The purchase order shall be deemed as "Contract"”
appearing in the document.

J)  "The Contract Price”™ means the price payable to the Supplier/Contractor under the
purchase order for the full and proper performance of its contractual obligations.

K) “Successful Bidder(s)” means the bidder(s) to whom work in this tender is awarded.

) Pr. General Manager/Sr. General Manager/General Manager mean all Area
PGM/Sr.GM/GMs of Chennai Telephones and their successors.
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m)

n)

0)
p)
a)

9
)

Additional General Manager/Deputy General Manager means all Addl.GMs/DGMs of
Chennai Telephones District and their successors.

Assistant  General = Manager/Divisional  Engineer means all AGM/DEs
External/Construction of Chennai Telephones District in-charge of laying, rehabilitation and
maintenance of cable works and their successors.

Jurisdiction means present Telecom Network serving area by Chennai Telephones and
expansions of Telecom Network in future.

Site Engineer: Site Engineer shall mean SDE/JTO of BSNL who may be placed by the
AGM / Divisional Engineer as in-charge of the work at site at any particular period of time.
A/T Unit:  A/T Unit shall mean Acceptance and Testing unit of BSNL.

AJ/T Officer : An officer authorized by BSNL to conduct A/T.

Contract :  The term contract means, the documents forming the tender and acceptance
thereof and the formal agreement executed between the competent authority on behalf of
PGM/Sr.GM (S)/GM(S), BSNL-CHENNAI TELEPHONES and the contractor, together
with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time, by the engineer in-charge and
all these documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires, have

the meanings, hereby respectively assigned to them. The expression works or work shall unless
there be something either in the subject or context repugnant to such construction, be construed and
taken to mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

)

aa)

bb)

Contractor : The Contractor shall mean the individual, firm or company, undertaking the
works and shall include the legal heirs of such individual or the persons constituting such
firm or company, or the successors of such firm or company and the permitted assignees
of such individual, firm or company.

Work : The expression “works” shall unless there be something either in the subject or
context repugnant to such construction be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent and
whether original, altered, substituted or additional.

Schedule(s) : Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) or the standard schedule of rates mentioned in the document.

Site : The site shall mean the land / or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which, the work is
to be executed under the contract or any adjacent land, path or street which may be allotted
or used for the purpose of carrying out the contract.

Normal time or Stipulated time: Normal time or Stipulated time means time specified in
the work order to complete the work.

Extension of time: Extension of Time means the time granted by the Addl.GM/DGM
concerned to complete the work beyond the normal time or stipulated time.

Date of Commencement of work: Date of Commencement of Work means the date of
actual commencement of work or 7th day from the date of issue of work order, whichever is
earlier.

Due date of completion: Due date of completion shall be the date by which the work shall
be completed at site including clearance of site.

Duration of completion of work: The duration of completion of work or completion time
shall be time specified in the work order plus extension of time granted, if any.
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cc) Excepted risk : Excepted risk are risks due to war (whether declared or not), invasion, act
of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or
usurped power, any acts of Government damages from aircraft, acts of God, such as
earthquake, lightning and unprecedented floods and other causes over which, the
contractor has no control and the same having been accepted as such by the Accepting
Authority or causes solely due to use or occupation by the Government of the part of the
work, in respect of which a certificate of completion has been issued.

2. ELIGIBILITY CONDITIONS:
2.1 Kindly refer to Clause 3 of Section 2 .

3. COST OF BIDDING
3.1 The bidder shall bear all costs associated with the preparation and submission of the bid.
The BSNL will, in no case, be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.

4, DOCUMENTS REQUIRED
4.1 The Bidder is expected to examine all instructions, forms, terms and specifications in the
Bid Documents and clarifications/ amendments/ addenda, if any Failure to furnish all
information required as per the Bid Documents or submission of the bids not substantially
responsive to the Bid Documents in every respect will be at the bidder's risk and may result
in rejection of the bid.

5. CLARIFICATION OF BID DOCUMENTS

5.1 A prospective bidder, requiring any clarification on the Bid Documents shall notify the
BSNL in writing by Email of the BSNL as indicated in the invitation of Bid. The BSNL
shall respond in writing to any request for the clarification of the Bid Documents, which it
receives 14 days prior to the date of opening of the Tenders. Copies of the query
(without identifying the source) and clarifications by the BSNL shall be published as
Corrigendum/Addendums thru the e-tender platform only.

5.2 Any clarification issued by BSNL in response to query rose by prospective bidders shall
form an integral part of bid documents and shall amount to an amendment of the relevant
clauses of the bid documents.

The format in which the clarifications to be sent:

SI. | Section Clause Brief Description | Ref. Page no. in Bid| Comments

of the Clause of Bidder

6. AMENDMENT OF BID DOCUMENTS
6.1 The BSNL may, for any reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, may modify bid documents by amendments prior to the
date of submission of Bids with due notification to prospective bidders.
6.2 The amendments shall be notified by Addendum through e-tendering portal (for tenders
invited through e-tendering process) and these amendments will be binding on them.

6.3 In order to afford prospective bidders a reasonable time to take the amendment into account
in preparing their bids, the BSNL may, at its discretion, extend the deadline for the
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submission of bids suitably, if required.

1. DOCUMENTS COMPRISING THE BID
The bid prepared by the bidder shall ensure availability of the following components:
(a) Documentary evidence establishing that the bidder is eligible to bid and is qualified to
perform the contract if its bid is accepted in accordance with this Section Clause 10.

(b) EMD in the form of DD/BG (In Original).
(c) A Bid form and Price schedule duly completed.

8. BID FORM
8.1 The bidder shall complete the bid form and appropriate Price Schedule furnished in the Bid
Documents, indicating the services/goods to be supplied, brief description of the services
viz. schedule of requirements in Section 3 Part C and Schedule of Rates (Basic Rate) of
each item as per Section?7.

9. BID PRICES
9.1 The offer shall be firm in Indian Rupees.

9.2 Prices must be quoted by the Bidder as percentage “%Below or Zero %/At par” or“ %
Above” given in schedule of Rates (Financial Bid). Prices quoted at any other place shall
not be considered.

9.3 The price quoted by the Bidder shall remain fixed during the entire period of contract and
shall not be subjected to variation on any account. A Bid submitted with an adjustable Price
Quotation will be treated as non-responsive and rejected.

10. DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND
QUALIFICATION

The bidder shall furnish, as part of the bid documents establishing the bidder's eligibility,
the following documents or whichever is required as per terms and conditions of Bid Documents.
The entire bid-submission would be online on the portal of
https://etenders.gov.in/eprocure/app.

Broad outline of submissions are as follows:
A . Technical Bid envelope (Electronic On-line)

i. Submission of Mandatory documents (online submission) :

(@) Scanned copy of EMD in form of DD/BG (if Applicable).
(b) Signed copy of Tender Document each and every page (118 pages),
Corrigendum and Addendums.
(Note : Downloaded Tender document should be signed and uploaded)
() Scanned copy of MSME Certificate
(Note: The MSME bidders are exempted from payment of Tender fee )

A proof regarding valid registration with body specified by Ministry of micro, small
& medium Enterprises for the tendered items will have to be attached along with bid.

“Micro and Small Enterprise (MSE) bidders should submit their valid Udyam
Registration Certificate indicating URN (Udyam Registration Number) issued from
MSME in order to avail the benefits available to MSEs as contained in Public
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Procurement Policy for MSEs.URN certificate should broadly cover the Equipment
/services offered in tender.”

If a vender registered with body specified by Ministry of Micro, small &  Medium
Enterprise claiming concession benefits is awarded work by BSNL and subsequently fails
to obey any of the contractual obligations, he will be debarred from any further
work/contract by BSNL for one year from the date of issue of such order.

(d)
(€)

Scanned copy of DD/Banker’s Cheque —Tender document fee.(If Applicable)

The copy of the 2 Years experience certificate duly attested by a Gazetted
Officer or any officer of BSNL not below the rank of DE/CAO, from
Contractors, having office @ Chennai, having experience in Telecom Optical
Fibre cable laying, OF cable fault attending work and allied activities for any 2
Years in BSNL or in any OF network of other telecom provider.

ii. Submission of Eligibility documents:

a)
b)

c)

d)
e)
f)
9)

h)
i)

)
k)

1)
m)
n)
0)
P)
q)
y)
s)

Scanned copy of EMD in form of DD/BG (if Applicable).

Scanned copy of Tender Document Fee (If Applicable)

Scanned copy of the Registration in the case of proprietorship concern, Scanned
copy of certificate of incorporation, Articles of Association and Memorandum of
Association in the case of Company. Authenticated copy of Partnership Deed in
case of Partnership Firm.

Duly filled in Bid form, as per Section 8 Proforma 12.

Duly signed “UNDERTAKING & DECLARATION (Section 8 Proforma 1).
Address of Bidder’s Office within Chennai with proof.

Duly filled and signed Tenderer’s profile, as per Section 8 Proforma 11 of the
Tender Document.

Scanned copy of Original “Power of Attorney” (Registered) in case a person other
than the Tenderer has signed the Tender Document.

In case of partnership firm, a declaration duly signed by all the partners nominating
one of the partners to participate and execute the tender.

Duly filled in “No near relative certificate” (Section 8 Proforma 2) from all partners.
Duly filled in — “Declaration regarding not blacklisting/not debarring from taking
part in Govt. Tender by any BSNL unit/PSUs/GST” (Section 8 Proforma 4).
Scanned copy of Goods and Services Tax registration certificate

Scanned copy EPF Registration Certificate.

Scanned copy ESI Registration Certificate.

Certificate of Minimum Wages as per Section 8-Proforma 10

Undertaking form for labour license Section 8 — Proforma 13

Scanned copy of ITR for last 3 Financial years. (2019-20,2020-2021,2021-2022)
Scanned copy of Pan Card.

Audited Certificate for Annual financial turnover during the last 3 Financial years,
(2019-20,2020-2021,2021-2022), and the average turnover should be at least 30% of
the annual estimated cost of Rs. 1,36,00,000/- i.e., Rs. 40,80,000 (i.e. 30% of the
annual estimated cost of the tender)

or
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Scanned copy of solvency certificate from the banker of the tenderer : for work
costing upto 20 lakhs —solvency certificate should be of Rs. 5 lakhs. For works
costing more than 20 lakhs — solvency certificate should be of Rs.10 lakhs. The
solvency certificate shall not be older than 3 months from the date of issuing of NIT.

B . Financial Bid (Price Bid) as per the format in Section 7 Part B (on-line submission).

All the above said documents mentioned at A (i), A (ii) and B are to be

uploaded online.

C.

Offline Submissions (physical documents submission) :

The bidder is requested to submit the following documents (in original) one set of
a. EMD in the form of DD/BG in Original (If Applicable).
b. Tender Document Fee (If Applicable)
c. Original Power of Attorney in accordance with Clause No. 13.3 of Section 4 Part A
for authorization for executing the Tender, if required.

in separate cover to DROP BOX at O/o. DGM TXM (SOUTH), Il Floor, Flower Bazaar
Telephone Exchange, No.1, NSC Bose Road, Chennai - 600 001 on or before the date & time
of submission of bids specified in covering letter, in a Sealed Envelope. The envelope shall bear
(Name of the Work), the tender number and the words ‘DO NOT OPEN BEFORE’ (due date &
time) as mentioned in the Clause 15 of Section 4 Part A of tender document.

Note: At the time of opening the Technical Bids, initially offline submitted envelopes will be

11.

111

11.2

11.3

opened. The Online Tender Opening Event consisting of Technical Bid will be opened, only
for those Bidders who have submitted the required offline submissions as per in a sealed
envelope bearing tender no, name of item and the phrase “DO NOT OPEN BEFORE
DUE DATE AND TIME OF OPENING OF TENDER™). The Bidder has to upload the
Scanned copy of all above said original documents as Bid-Annexure during Online
Bid-Submission. Finalisation of E-Tender will be based on the documents submitted
both offline and online.

EMD (Earnest Money Deposit)

The bidder shall furnish, as part of its bid, the EMD as given in Annexure Section -8,

Proforma-5.

The MSE/ MSME bidders are exempted from payment of EMD:

a) A proof regarding valid registration with body specified by Ministry of Micro, Small
& Medium Enterprise for the tendered items will have to be attached along with the
bid.

b) " “Micro and Small Enterprise (MSE) bidders should submit their valid Udyam

Registration Certificate indicating URN ( Udyam Registration Number) issued from MSME

in order to avail the benefits available to MSEs as contained in Public Procurement Policy

for MSEs. URN certificate should broadly cover the Equipment /services offered in tender.”

c) If a vender registered with body specified by Ministry of Micro, Small &Medium
Enterprise claiming concessional benefits is awarded work by BSNL and subsequently
fails to obey any of the contractual obligations, he will be debarred from any further
work/ contract by BSNL for one year from the date of issue of such order.

A bid not secured in accordance with Para 11.1 & 11.2 shall be rejected by the BSNL being

non-responsive at the bid opening stage and archived unopened on e-tender portal for e-
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12.
121

12.2

13.
13.1.

13.2.

13.3

tenders.
Note:-The bidder shall mean individual company/ firm or the front bidder, as applicable.

PERIOD OF VALIDITY OF BIDS

Bid shall remain valid for period (180 days) specified in clause 2 of Section 2 Tender
Information. A bid valid for a shorter period shall be rejected by the BSNL being non-
responsive.

In exceptional circumstances, the BSNL may request the consent of the bidder for an
extension to the period of bid validity for a period of up to 180 days . The request and the
response thereto shall be made in writing. The bidder may refuse the request. A bidder
accepting the request and granting extension will not be permitted to modify its bid.

FORMAT AND SIGNING OF BID

The bidder shall submit his bid, online (in case of e-tendering) complying all eligibility

conditions, other terms and conditions of tender document to be read along with the

clarifications and amendments issued in this respect. All the documents must be

authenticated, using Digital Signature (in case of e-tendering) or signed and scanned

documents & by hand signatures (for off-line documents), by the authorized person. The

letter of authorization shall be indicated by written power-of-attorney accompanying the

bid.

Note:-The BSNL may ask the bidder(s) to supply, besides original bid, additional copy of
bids as required by him.

The bid shall contain no interlineations, erasures or overwriting except as necessary to

correct errors made by the bidder in which case such corrections shall be signed by the

person or persons signing the bid.

Power of Attorney

(@) The power of attorney in original, in case, person other than the sole proprietor/
authorized signatory has signed the tender document, shall be on a non-judicial
stamp paper of Rs. 50/- in case same has been executed in between blood relations
and in other cases, it should be on a non—judicial stamp paper of Rs.100/- and
should be attested by the Notary Public or same should be registered before the sub
registrar.

(b) The power of Attorney or Boards Resolution in original is executed by a person
who has been authorized by the Board of Directors of the bidder in this regard, on
behalf of the company/ institution/ Body corporate.

(c) In case of the bidder being a partnership firm, the said Power of Attorney should be
executed by all the partner(s) in favour of the said Attorney if the representative is
not one of the partners.

(d) Attestation of the specimen signature of such authorized signatory of the bid by the
Company’s/Firm’s bankers shall be furnished. Name, designation, phone number,
mobile number, email address and postal address of the authorized signatory shall
be provided.

(e) In case the representative of bidder company who uploads the document on e-tender
portal using his Digital Signature Certificate (DSC) is different from the authorized
signatory for the bid (Power of Attorney holder ) then the representative who
uploads the document on e- tender portal using DSC issued in his name shall also be
made as one of the power of attorney holder by the bidder company, in addition to
the authorized signatory for the bid.
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14.

SEALING AND MARKING OF BIDS

14.1The bid should be submitted as per Clause 3 Section 2 of Tender Information.

14.1.1 The bids are called under Single Stage Bidding & Two Envelope System in Online

Portal

14.1.2 The bid should be submitted online using two envelope methodology. The First envelope
will be named as Technical bid. This envelope will contain documents of bidder’s satisfying
the eligibility / Technical & commercial conditions as per clause 10 with EMD as per Clause

11.

Second envelope will be named as Financial bid containing Price Schedule as per Section 7

Part B.

On line: Please refer Section 4 Part B for further instructions.
Offline : The envelope should be sealed separately under the personal seal of the bidder.

14.2 The envelope containing OFFLINE documents shall be sent to the address given below:

15.
15.1.

15.2

16.
16.1
17.
17 .1
17.2

17.3

18.

18.1

18.2

DGM (Transmission Maintenance SOUTH)
Second Floor, Flower Bazar Telephone Exchange,
No.1, NSC Bose Road,Chennai -01

SUBMISSION OF BIDS

Bids must be submitted by the bidders on or before the specified date & time indicated in
Section-1 i.e. DNIT.

The BSNL may, at its discretion, extend this deadline for the submission of bids by
amending the Bid Documents in accordance with clause 6 in which case all rights and
obligations of the BSNL and bidders previously subject to the deadline will thereafter be
subjected to the extended deadline.

LATE BIDS
No bid shall be accepted either online by E-Tender Portal or physically in case of manual
bidding process after the specified deadline for submission of bids prescribed by the BSNL.

MODIFICATION AND WITHDRAWAL OF BIDS

The bidder may modify, revise or withdraw his bid after submission prior to  deadline
prescribed for submission of bid.

The bidder’s modification, revision or withdrawal shall have to be online and digitally
authenticated in case of e-tendering as per clause 14.

Subject to clause 19, no bid shall be modified subsequent to the deadline for submission of
bids.

OPENING OF BIDS BY BSNL

The BSNL shall open bids online (in case of e-Tenders) in the presence of the authorized
representatives of bidders online (in case of e-Tenders) or physically present (in case of e-
Tenders) who choose to attend, at time & date specified in DNIT(Section-1) on due date.

The bidder's representatives, who are present, shall sign in an attendance register. Authority
letter to this effect shall be submitted by the authorized representatives of bidders before
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they are allowed to participate in bid opening (A Format is given in enclosed in Section-8
Proforma 8).

18.3 Name of envelopes to be opened & information to be read out by Bid Opening Committee

18.4

19.
19.1

19.2

20.
20.1

20.2

Q) In Single stage bidding & two envelopes system; the bids will be opened in 2 stages
i.e. the Technical bids (online) shall be opened on the date of tender opening given
in DNIT. The financial bid will not be opened on the Date of opening of Technical
bids in this case & all sealed electronic financial bids will be kept unopened in e-
tender platform and same shall be retained. Thereafter the Authority/TEC will
evaluate Technical bids & the report of TEC will be approved by competent
authority. The financial bids of those bidders who are approved to be technically
compliant by the competent authority, will be opened by Authority/TOC in front of
technically qualified &eligible bidders/authorized representatives by sending them a
suitable notice.

(i)  The following information should be read out at the time of Technical bid opening:-
a) Name of the Bidder
b) Name of the item
c) Information in respect of eligibility of the bidder.

d) Details of bid modification/ withdrawal, if applicable.

(iii)  The following information should be read out at the time of Financial bid opening:-
a) Name of the Bidder
b) Name of the item
¢) Quantities/prices quoted in the bid
d) Discount, if offered
e) Taxes & levies

The date fixed for opening of bids, if subsequently declared as holiday by the BSNL, the
revised date of schedule will be notified. However, in absence of such notification, the bids
will be opened on next working day, time and venue remaining unaltered.

CLARIFICATION OF BIDS

To assist in the examination, evaluation and comparison of bids, the BSNL may, at its
discretion ask the bidder for the clarification of its bid. The request for the clarification and
the response shall be in writing. However, no post bid clarification at the initiative of the
bidder shall be entertained.

If any of the documents, required to be submitted along with the technical bid is found
wanting, the offer is liable to be rejected at that stage. However the BSNL at its discretion
may call for any clarification regarding the bid document within a stipulated time period. In
case of non compliance to such queries, the bid will be out rightly rejected without
entertaining further correspondence in this regard.

PRELIMINARY EVALUATION

BSNL shall evaluate the bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed and whether the bids are generally in
order.

Prior to the detailed evaluation pursuant to clause 21, the BSNL will determine the
substantial responsiveness of each bid to the Bid Document. For purposes of these clauses,
a substantially responsive bid is one which confirms to all the terms and conditions of the
Bid Documents without material deviations. The BSNL's determination of bid's

Page 37 of 118 Signature of the bidder



responsiveness shall be based on the contents of the bid itself without recourse to extrinsic
evidence.

20.3 A bid, determined as substantially non-responsive will be rejected by the BSNL and shall
not, subsequent to the bid opening, be allowed to be made responsive by the bidder by
correction of the non-conformity.

20.4 The BSNL may waive any minor infirmity or non-conformity or irregularity in a bid which
doesn't constitute a material deviation, provided such waiver doesn't prejudice or affect the
relative ranking of any bidder.

21. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS

21.1 BSNL-CHENNAI TELEPHONES shall evaluate in detail and compare the Bids previously
determined to be substantially responsive pursuant to Clause-20. The Tender will be
evaluated with reference to of all items given in the Financial Bid.

21.2 The evaluation and comparison of responsive Bids shall be on the percentage deviation
(“below or “at par” or “above”) offered and indicated in Schedule of Rates of the Bid
Documents.

21.3 BSNL is not bound to award contract at the lowest quoted rate received in the BID offer
and reserves the right to decide on fair and reasonable rate of the work tendered and counter
offer the same to the eligible bidders. In such a case, the final negotiated and approved L1
rate as declared by BSNL shall be the rate at which contract will be awarded on such of the
tenderers who accept the final approved L1 rate. However, maximum of 5 tenderers/bidders
shall be considered for award of contract/work.

22. CONTACTING THE BSNL

22.1 Subject to Clause 19, no bidder shall try to influence the BSNL on any matter
relating to its bid, from the time of the bid opening till the time the contract is awarded.

22.2  Any effort by a bidder to modify its bid or influence the BSNL in the BSNL’s bid
evaluation, bid comparison or contract award decision shall result in the rejection of the bid.

23. PLACEMENT OF ORDER.

23.1BSNL-CHENNAI TELEPHONES shall consider award of contract only to those eligible
Bidders whose offers have been found technically, commercially and financially acceptable.
The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder.

23.2The contract shall remain in force for a period of 1 year from the date on which agreement is
entered into. The rates finalized shall remain firm and valid during contract.

23.3The contract can be extended up to 1 year (in a span of six months twice) at the mutual consent
of BSNL and vendors on same rates and conditions.

23.4While extending the tender period, Security Deposit in the form of Performance Guarantee is to
be furnished by the contractor to commensurate with the period and value of the extension.

23.5 The BSNL reserves the right for the placement of order of entire tendered quantity on the
bidder with the lowest evaluated price.
23.6  Inthe event of L2 and so on bidders refusing to accept its package de rated to the price of L1

bidder, BSNL reserves the right to place the order for entire quantity to the L1 bidder. It is

mandatory for the L1 bidder to accept such an offer at evaluated L-1 price and shall perform the
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whole contract as envisaged in the tender document. The additional quantity, due to non-
acceptance of respective quantity by L2 and/or L3 and so on bidders, as envisaged in clause3
(Distribution of Quantity), shall be supplied by the L-1 bidder as part of whole contract.
23.7After Proper L1 rate is finalized and Approved by Chennai Telephones and same L1 approved
rate shall be counter offered to other eligible bidders. On receipt of written acceptance from other
eligible bidders within a week of intimation, the BSNL shall consider for enlisting them in panel
of Contractors for work mentioned in Clause 2 in DNIT.

23.8 The BSNL shall consider Empanelment of only those eligible bidders whose offers have been
found technically, commercially and financially acceptable. The decision of BSNL regarding
selection of bidders shall be final and binding.

23.9 BSNL shall limit the number of contractors to a maximum of 5 (five) for whose offers have
been found acceptable as in Clause 23.1 above arranged from the lowest offer. The work will be
allotted in the following ratio

Table 1(A) (Without provisions for MSE/NSIC Units)

No. of Bidders to be
approved (Col. 1) ) )
Quantity allotted to the respective
bidder
(Col. 2)
L1 L2 L3 L4 L5
One bidder 100% Nil Nil
Two bidders 60% 40% Nil
Three bidders 50% 30% 20%
Four Bidders 40% 30% 20% 10%
Five bidders 40% 60% OF THE WORK WILL BE DISTRIBUTED
EQUALLY

The evaluated L1 rate will be countered for all the selected bidders. CGM Chennai Telephones
reserves the right to increase the panel of bidders, reallocate if found necessary.

Table 1(B) (With provisions for MSE/NSIC Units)
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No. of Quantity allotted to the respective Quantity

_ bidder (Col. 2) earmarked for
Bidders to be MSE/NSIC
approved
(Col. 1) L1 L2 L3 L4
One bidder 75% Nil Nil Nil 25%
Two bidders 45% 30% Nil Nil 25%
Three Bidders 37.5% 22.5% 15% Nil 25%
Four Bidders 30% 22.5% 15% 7.5% 25%
Five bidders 30% 45% WORK WILL BE DISTRIBUTED 25%

EQUALLY

Note 2: If no eligible MSE/NSIC bidders are available then aforesaid earmarked 25% quantity
shall be de-reserved & the allotted quantity for other general bidders will be restored to 100%
and distribution shall be as per Table -1(A) above.

Note 3: If L-1, L-2, L-3, etc happens to be MSE/NSIC bidders then they will be given allotted
quantity as per the applicable sub-column of column 2 of above table. In case, there are MSE
bidders whose quoted price is within +15% of L-1 price then 25% reserved quantity shall be
distributed amongst such MSE/NSIC bidders.

Note 4 : Minimum 3% reservation for woman owned MSEs within the above mentioned 25%
reservation is provided and

Note 5 : The 25% includes a sub-target of 5% procurement from the MSEs owned by SC/ST
entrepreneurs.

23.10 The Empanelment of Contractor shall come into effect only after completion of
necessary procedural formalities like payment of Security Deposit, signing of Agreement.

23.11 If there are more than two tenderers at the same rates, the tenderer having highest
experience shall precede to the one having lower experience while deciding ranking for
considering for the award of work. The final ranking, L-1, L-2, L-3 etc. shall be worked out
using the highest experience.

23.12 BSNL'S RIGHT TO VARY QUANTITIES

The quantity stipulated in the tender are estimated and the BSNL reserves the right to vary
the value of works to the extent of -25% to + 25% of contract value during contract period at the
same rates and terms & conditions with prior approval of the tender approving authority.
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24. BSNL'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The BSNL reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, at any time prior to award of contract without assigning any reason whatsoever
and without thereby incurring any liability to the affected bidder or bidders on the grounds of
BSNL’s action.

25. BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The BSNL reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, at any time prior to award of contract without assigning any reason
whatsoever and without thereby incurring any liability to the affected bidder or bidders on
the grounds of BSNL’s action.

26 . ISSUE OF LETTER OF INTENT

26.1 The issue of letter of intent shall constitute the intention of the BSNL to enter into contract
with the bidder.
26.2The bidder shall within 14 days of issue of the advance purchase order, give its acceptance
along with performance security in conformity with the proforma provided with the bid
document at Section-8 Proforma 7.However, Tender Issuing Authority reserves the right to
extend the time limit if the reasons on which extension is sought are deemed fit.

27. SIGNING OF CONTRACT

27.1 Once the tender is approved by the competent authority and Letter of Intent (Lol) is issued,
the contractor shall deposit the Performance Bank Guaranty (PBG within fourteen days).

27.2  An agreement shall be signed after submission of PBG .

28. ANNULMENT OF AWARD
Failure of the successful bidder to comply with the requirement of clause 26& 27 shall
constitute sufficient ground for the annulment of the award and the forfeiture of the EMD in
which event the BSNL may make the award to any other bidder at the discretion of the BSNL or
call for new bids.

29. REJECTION OF BIDS

29.1 While all the conditions specified in the Bid documents are critical and are to be complied,
special attention of bidder is invited to the following clauses of the bid documents. Non-
compliance of any one of these shall result in outright rejection of the bid.

a) Section 1 Part A: The bid will be rejected at opening stage if cost of tender document (If
applicable) is not submitted as per preamble/first table of DNIT.

b) Clauses 11.1, 11.2 & 12.1 of Section- 4 Part A: The bids will be rejected at opening stage
if the-bid validity is less than the period prescribed in Clause 2 Section2

c) Clause 3 A(i) of Section- 2: If the mandatory documents are not submitted, the bids will be
rejected without further evaluation.

d)  Section-7 Part B Price Schedule: Prices are not filled in as prescribed in price schedule and
also for submission of finance bid physically.
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29.2 Bid opening Authority / team will not return the bids submitted by the bidders on the date
of tender opening even if it is liable for rejection and will preserve the bids in sealed cover
as submitted by taking the signatures of some of the desirous representatives of the
participating bidder/companies present on the occasion.

30. ACTION BY BSNL AGAINST BIDDER(S)/VENDOR(S) IN CASE OF DEFAULT.
In case of default by Bidder(s)/ Vendor(s) such as
a) Does not supply the equipment/services in time;
b) Services/Goods do not perform satisfactory in the field in accordance with the
specifications;
c) Or any other default whose complete list is enclosed in Appendix-1 (Annexure B).
BSNL will take action as specified in Appendix-1(Annexure B) of this section.

31. NEAR-RELATIONSHIP CERTIFICATE

31.1. The bidder should give a certificate that none of his/ her near relative, as defined below, is
working in BSNL where he is going to apply for the tender. In case of proprietorship firm
certificate will be given by the proprietor. For partnership firm certificate will be given by
all the partners and in case of limited company by all the Directors of the company
excluding Government of India/ Financial institution nominees and independent non-
Official part time Directors appointed by Govt. of India or the Governor of the state and full
time Directors of PSUs both state and central. Due to any breach of these conditions by the
company or firm or any other person the tender will be cancelled and EMD will be forfeited
at any stage whenever it is noticed and BSNL will not pay any damage to the company or
firm or the concerned person.

31.2. The Company or firm or the person will also be debarred for further participation in BSNL.

31.3 The near relatives for this purpose are defined as:-

(@ Members of a Hindu undivided family.

(b) They are husband and wife.

(c) The one is related to the other in the manner as father, mother, son(s) & Son's wife
(daughter in law), Daughter(s) and daughter's husband (son in law), brother(s) and
brother's wife, sister(s) and sister's husband (brother in law).

31.4. The format of the certificate is given in Section 8 Proforma 2.

32. VERIFICATION OF DOCUMENTS AND CERTIFICATES

The bidder will ensure that all the documents and certificates, including
experience/performance and self certificates submitted by him are correct and genuine
before enclosing them in the bid. The onus of proving genuineness of the submitted
documents would rest with the bidder.

If any document/ paper/ certificate submitted by the participant bidder is found / discovered
to be false / fabricated / tempered / manipulated either during bid evaluation or during
award of contract or thereafter, then the BSNL will take action as per Clause-lof
Appendix-1 (Annexure B) of this section.
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33. SECURITY CLAUSE AS PER LATEST GUIDELINES AND REQUIREMENT:
Mandatory Licensing requirements with regards to security related concerns issued by

Government of India from time to time shall be strictly followed.

34. RESERVATION/ PROCUREMENT FROM MSE UNITS: The guidelines /
instructions / laws issued vide D.O. no 21(1) -2011-M.A..April 25" 2012 from Ministry of
Micro, Small & Medium Enterprise (MSME) with respect to provisions for Micro & Small
Enterprises (MSESs) shall be followed.
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Section- 4
Part B
INFORMATION AND SPECIAL INSTRUCTIONS FOR BIDDERS
FOR E-TENDERING

General
The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given in this Tender
Document. Submission of Online Bids is mandatory for this Tender.

E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured manner.

Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. For conducting
electronic  tenderingp, BSNL CHTD has decided to use the E tender portal
(https://feprocure.gov.in/eprocure/app) through E- tender portal, Benefits to Suppliers are outlined on the
Home-page of the e tender portal.

Instructions

1. Tender Bidding Methodology
Sealed Bid System — ‘Single Stage — TWO Envelope’. In case of two envelope system Financial and

Techno-commercial BID s shall be submitted by the Bidder at the same time. E-Reverse Auction/
negotiation (if required by BSNL CHENNAI TELEPHONES ) after opening of Financial bids.

2. Broad outline of activities from Bidders prospective
1. Procure a Digital Signing Certificate (DSC)
2. Register on e- tender portal (https://etenders.gov.in/eprocure/app) Create Users and assign roles on
e- tender portal (https://etenders.gov.in/eprocure/app)
3. View DNIT on e-tender portal (https://etenders.gov.in/eprocure/app)
4. Download Official Copy of Tender Documents from E-TENDER PORTAL
5. Bid-Submission on E-TENDER PORTAL
a) Please take care to scan documents that total size of documents to be uploaded remains
minimum. If required, documents may be scanned at lower resolutions say at 150 dpi.
However, it shall be sole responsibility of bidder that the uploaded documents remain
legible.
b) Utmost care may be taken to name the files/documents to be uploaded on E-TENDER
PORTAL. There should be no special character or space in the name of file. Only
underscores are allowed. The illustrative examples are given below:-

File name Allowed or not allowed in Reason for allowed / not allowed

E- TENDER PORTAL
QA Certificate not allowed Space in between words / characters not allowed
QA Certificate(1) not allowed Special characters not allowed
QA_Certificate allowed Under score allowed between words /characters
QA _Certificate allowed Upper & lower cases allowed

c) It is advised that all the documents to be submitted (See Section V1) are kept scanned
or converted to PDF format in a separate folder on your computer before starting
online submission. BOQ may be downloaded and rates may be filled appropriately. This
file may also be saved in a secret folder on your computer. The names & total size of each
document (Preferably below 40 MB) may be checked.

6. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL : Opening of Techno-
commercial Part
7. View Post-TOE reports posted by BSNL on E- TENDER PORTAL.
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8. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL: Opening of Financial-Part
(Only for Technical Responsive Bidders)
9. View Post-TOE reports posted by BSNL on E- TENDER PORTAL.

For participating in this tender online, the following instructions are to be read carefully. These
instructions are supplemented with more detailed guidelines on the relevant screens of the E- TENDER
PORTAL.

3. Digital Certificates
For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant
with IT Act 2000, it is necessary for each user/contractor to have a Digital Certificate (DC). Also
referred to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying Authority
(CA) licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].

4. Registration
To use the e-tender portal (https://eprocure.gov.in/eprocure/app Vendor/Contractor need to

register on the e-tender portal. The vendor should visit the home-page of the e tender portal
(https://eprocure.gov.in/eprocure/app and go to the e-procure link then select Bidders Manual Kit.

To use the Electronic Tender e tender portal (https://eprocure.gov.in/eprocure/app),vendors need to
register on E-Tender portal. Registration of each organization is to be done by one of its senior persons
who will be the main person coordinating for the e-tendering activities. For further details, please visit the
website/e tender portal, and click on the ‘Register Me’ tab on the Home Page), and follow further
instructions as given on the site.

Pay Annual Registration Fee as applicable.

Note: After successful submission of Registration details and Annual Registration Fee (as applicable), please
contact the company providing e-tender. Helpdesk (as given below), to get your registration
accepted/activated.

Helpdesk

Telephone 0120-4001002, 0120-4001005, 0120-6277787.

E-mail ID Technical support: eproc@nic.in, cppp-doe@nic.in
BSNL Contact:

BSNL Contact-1
Shri. P. Jaimurugan, DE (TXM-P1)(MMN/KBM/CPT/MDK)
Telephone 044-27452209, E-mail ID — detxmpl@gmail.com

BSNL Contact-2
Shri. S. Senthil Kumar, DE (TXM-P2) (KCM/SPD)
Telephone 044-27235566, E-Mail ID - detxmspd@gmail.com
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A. Technical Bid envelope

i. Submission of Mandatory documents (online submission) :

(@) Scanned copy of EMD in the form of DD/BG if Applicable

(b) Signed copy of Tender Document each and every page (118 pages), Corrigendum
and Addendums.
(Note : Downloaded Tender document should be signed and uploaded)
(c) Scanned copy of MSME Certificate.
(Note: The MSME bidders are exempted from payment of Tender fee )

A proof regarding valid registration with body specified by Ministry of micro, small
& medium Enterprises for the tendered items will have to be attached along with bid.

“Micro and Small Enterprise (MSE) bidders should submit their valid Udyam
Registration Certificate indicating URN (Udyam Registration Number) issued from
MSME in order to avail the benefits available to MSEs as contained in Public
Procurement Policy for MSES.URN certificate should broadly cover the Equipment
/services offered in tender.”

If a vender registered with body specified by Ministry of Micro, small & Medium
Enterprise claiming concession benefits is awarded work by BSNL and subsequently fails
to obey any of the contractual obligations, he will be debarred from any further
work/contract by BSNL for one year from the date of issue of such order.

(d) Scanned copy of DD/Banker’s Cheque —Tender document fee.(If Applicable)

(e) The copy of the 2 Years experience certificate duly attested by a Gazetted Officer
or any officer of BSNL not below the rank of DE/CAQ, from Contractors, having office
@ Chennai, having experience in Telecom Optical Fibre cable laying, OF cable fault
attending work and allied activities for any 2 years in BSNL or in any OF network of
other telecom provider.

i. Submission of Eligibility documents:

a) Scanned copy of EMD in the form of DD/BG if Applicable.

b) Scanned copy of Tender Document Fee (If Applicable)

¢) Scanned copy of the Registration in the case of proprietorship concern, Scanned copy
of certificate of incorporation, Articles of Association and Memorandum of
Association in the case of Company. Authenticated copy of Partnership Deed in case
of Partnership Firm.

d) Duly filled and signed in Bid form, as per Section 8 Proforma 12.

e) Duly signed “UNDERTAKING & DECLARATION(Section 8 Proforma 1).

f) Address of Bidder’s Office within Chennai with proof.

g) Duly filled and signed in Tenderer’s profile, as per Section 8 Proforma 11 of the
Tender Document.

h) Scanned copy of Original “Power of Attorney”(Registered) in case a person other
than the Tenderer has signed the Tender Document.
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1) In case of partnership firm, A Declaration duly signed by all the partners nominating
one of the partners to participate and Execute the tender.

j) Duly filled in “No near relative certificate” (Section 8 Proforma 2) from all partners.

k) Duly filled in — “Declaration regarding not blacklisting/not debarring from taking part
in Govt. Tender by any BSNL unit/GST/PSUs” (Section 8 Proforma 4).

I) Scanned copy of Goods and Services Tax registration certificate

m) Scanned copy EPF Registration Certificate.

n) Scanned copy ESI Registration Certificate.

0) Certificate of Minimum Wages as per Section 8-Proforma 10

p) Undertaking form for labour license Section 8 — Proforma 13.

q) Scanned copy of ITR of last 3 Financial years. (2019-20,2020-2021,2021-2022)

r) Scanned copy of PAN Card.

s) Audited Certificate for Annual financial turnover during the last 3 Financial years,
(2019-20,2020-2021,2021-2022) , and the average turnover should be at least 30% of
the annual estimated cost of Rs. 1,36,00,000/- i.e., Rs. 40,80,000 (i.e. 30% of the
annual estimated cost of the tender).

Or

Scanned copy of solvency certificate from the banker of the tenderer : for work
costing upto 20 lakhs —solvency certificate should be of Rs. 5 lakhs. For works costing more
than 20 lakhs — solvency certificate should be of Rs.10 lakhs. The solvency certificate shall
not be older than 3 months from the date of issuing of NIT.

B. Financial Bid (Price Bid) as per the format in Section 7 Part B (on-line submission).
All the above said documents mentioned at A (i), A (ii) and B are to be uploaded online.

C. Offline Submissions (physical documents submission) :
The bidder is requested to submit the following documents (in original) one set of

Q) EMD in the form of DD/BG if Applicable.

(i)  Tender Document Fee if applicable,

(iii)  Original Power of Attorney in accordance with Clause No. 13.3 of Section 4 Part A for
authorization for executing the Tender, if required.

Note:

(1) If some document is not applicable for the bidder then he has to upload scanned copy of paper
mentioning ‘The document <name> called vide clause is not applicable to us.

(i) If document asked for contains more than one page then all those pages may be uploaded in one
PDF file.

5. Price Schedule /Schedule of Quoting Rates

Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. Any
change in the format of Price Schedule / Schedule of Quoting Rates file shall render it unfit for
bidding. Following steps may be followed-

1. Down load Price Schedule / Schedule of Quoting Rates.

Page 47 of 118 Signature of the bidder



2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates

3. If At Par is preferred please quote 0%. The selected column may be Excess or Below
which will not have any impact.

4. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in your
computer and remember its name & location for uploading correct file (duly filled in) when
required.

For further instructions, the vendor should visit the home-page of the e tender portal
(https:/leprocure.gov.in/eprocure/app). The compatible support software (PDF Converter, Java,
etc) for online bid submission may be downloaded from E-tender portal or anywhere else.

The help information provided through ‘E- TENDER PORTAL User-Guidance Center’ is available
in three categories — Users intending to Register / First-Time Users, Logged-in users of Buyer
organizations, and Logged-in users of Supplier organizations. Various links are provided under
each of the three categories.

Important

Note: It is strongly recommended that all authorized users of Supplier organizations should
thoroughly peruse the information provided under the relevant links, and take appropriate action.
This will prevent hiccups, and minimize teething problems during the use of E-TENDER
PORTAL.

6. The special instructions to contractors/Bidders for e-submission of bids online through
(https://eprocure.gov.in/eprocure/app)which are mentioned below for ready reference-

1. Bidder should do the registration in the tender site (https://eprocure.gov.in/eprocure/app
name using the option available. Then the Digital Signature registration has to be done with
the e-token, after logging into the site. The e-token may be obtained from one of the
authorized  Certifying  Authorities such as  NIC  Certifying  Authority
(NICCA)/MTNL/SIFY/TCS / nCode/eMudhra.

2. Bidder then login to the site thro’ giving user id / password chosen during registration.

3. The e-token that is registered should be used by the bidder and should not be misused by
others.

4. The Bidders can upload well in advance, the documents such as certificates, purchase order
details etc., under My Documents option and these can be selected as per tender
requirements and then send along with bid documents during bid submission.

5. After downloading/getting the tender schedules, the Bidder should go thro’ them carefully
and then submit the documents as asked, otherwise, the bid will be rejected.

6. If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ the
contact details. Bidder should take into account of the corrigendum published before
submitting the bids online.

7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender schedule and they should be in PDF/xlIs/rar/dwf formats. If there is more than one
document, they can be clubbed together.

8. The bidder reads the terms & conditions and accepts the same to proceed further to submit
the bids.

9. The bidder has to submit the tender document online well in advance before the prescribed
time to avoid any delay or problem during the submission process.

10. After the bid submission, the acknowledgement number, given by the e-tendering system
should be printed by the bidder and kept as a record of evidence for online submission of
bid for the particular tender.

11. The Tender Inviting Authority (T1A) will not be held responsible for any sort of delay or
the difficulties faced during the submission of bids online by the bidders.
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to

12.

13.

14.

15.

16.

17.

The bidder should see that the bid documents submitted should be free from virus and if the
documents could not be opened, due to virus, during tender opening, the bid is liable to be
rejected

The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system.
The bidders should follow this time during bid submission.

All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & not be viewable by any one until the time of
bid opening. Overall, the submitted tender documents become readable only after the tender
opening by the authorized individual.

The confidentiality of the bids is maintained since the secured Socket Layer 128 bit
encryption technology is used. Data storage encryption of sensitive fields is done.

The bidders are requested to submit the bids through online e-tendering system to the TIA
well before the bid submission end date & time (as per Server System Clock).

The bidder should logout of the tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) option in the
browser.

Key Instructions for Bidders
The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first
tender Submission deadline on E-TENDER PORTAL.

2. Register your organization on E-TENDER PORTAL well in advance of your first tender
submission deadline on E- TENDER PORTAL.

3. Get your organization’s concerned executives trained on E- TENDER PORTAL using online
training module well in advance of your tender submission deadline on E- TENDER PORTAL.
4. Submit your bids well in advance of tender submission deadline on E- TENDER PORTAL,

as there could be last minute problems due to internet timeout, breakdown, etc.

(BSNL should not be responsible for any problem arising out of internet connectivity issues).

While the first three instructions mentioned above are especially relevant to first-time users of
E- TENDER PORTAL, the fourth instruction is relevant at all times.

8. Minimum Requirements at Bidders end

» Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP)
* 2 Mbps Broadband connectivity with UPS.

» Microsoft Internet Explorer 11.0 or above

* Digital Certificate(s) for users.

E-Reverse Auction

E-Reverse Auction would be conducted on Unit/ total package/ net cost to BSNL value for
bid evaluation, subsequently after the opening of the Financial-Part.

The following would be parameters for e-Reverse Auction:
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Sl. Parameter Value
No.
1 | Date and Time of Reverse- Will be intimated to Technically
Auction Bidding Event Responsive bidders after the opening of
Financial-bid
2 | Duration of Reverse-Auction | ......... ( Typically 1 to 2 ) Hours
Bidding Event
3 | Automatic extension of the Yes
‘Reverse-Auction Closing Time’,
if last bid received is within a
‘Pre-defined Time-Duration’
before the ‘Reverse-Auction
Closing Time’
3.1 | Pre-defined Time-Duration | ....... xx Minutes(Typically 05 minutes)
3.2 | Time-Duration of Automatic | ........ yy Minutes (Typically 10 minutes)
extension
3.3 | Maximum number of Auto- | ....... nn Automatic Extensions.
Extensions (Typically 04 to 06 extensions)
4 | Criteria of Bid-Acceptance Beat on Starting last quoted Price’, as
well as, ‘Beat on Rank-1 Bid Value’
5 | Entity — Start-Price Unit/ total package/ net cost to BSNL (To
be decided by planning cell)
6 | Minimum Bid-Decrement | ... ( Value in Currency) To
be decided by planning cell
7 | Display of ‘Pseudo Identity’ of To all Bidders, as well as, BSNL’s
Bidders during bidding period officers
8 | Display of Bidder’s own current Yes
Rank

Note :Parameters at S. No. 5 & 6 shall be confirmed after opening & evaluation of Financial
bid parts. In case if e-Reversal process is not possible due to any reasons, Manual
negotiation process shall be conducted, as per existing rules/guidelines.
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SECTION-5
Part A
GENERAL (COMMERCIAL) CONDITIONS OF CONTRACT

1. APPLICATION
The general condition shall apply in contracts made by the BSNL for the procurement of
goods/equipment/services.
2. STANDARDS
The goods/equipment/services supplied under this contract shall conform to the standards
prescribed in the Technical Specifications mentioned in Section -3.
3. JOB
Divisional Engineer, Transmission Maintenance Peripheral —I, BSNL, Chennai Telephones,

on behalf of the General Manager (Transmission) BSNL, Chennai Telephones invites E-Tenders
for the works of identifying, attending and clearing faults that may occur anywhere in the Optical
Fibre Cable Conventional/Duct/ Over Head Routes pertaining to Transmission Maintenance in the
TXM areas of DE TXM Peripheral —I & Il [Chengalpattu, Maduranthakam, Maraimalai Nagar,
Kelambakkam, Kancheepuram and Sriperumbudur] of Chennai Telephones, involving Trenching,
PLB pipe laying, Optical fibre Cable pulling and Overhead laying of OF cables over erected posts
[existing supports and associated works and detailed patrolling over these routes, involving
identification of the existing Optical fibre Cables and coordination with other External underground
agencies performing activities in the routes so as to safeguard and protect the existing cables from
their activities in the Routes.

It is expected that approximately 11100 Meters of Trenching, PLB Pipe laying, optical fibre
cable pulling, approximately 4000 nos of pits of Excavating for fault tracing up to a depth 2
meters, width 0.5 metre, length 1 m ,back filling, compacting and removing excess earth from site.,
approximately 150 nos Digging of pit for jointing chamber, supply and fixing of precast RCC
chamber with clean quarry dust, placing of Pre-cast RCC slabs on RCC chamber and back filling of
jointing pit., approximately 150 nos opening manhole covers, picking up OFC coils/splicing Kits
and closing the manhole after splicing is completed, including the supply of clamps and fixing kits
to the inner wall of the man hole, approximately 50 nos of 2F/4F splicing, approximately 400 nos
of 6F/12F cable splicing , approximately 800 nos of 24F cable splicing, approximately 150 nos
of 48F single fiber cable splicing and approximately 4500 meters of O/H laying of OF cable over
erected / existing support and associated works for the purpose of attending OFC Route Faults as
corrective measures and about 4000 Man-days of detailed patrolling over the OFC routes as
preventive measures is required to be executed for one year in TXM areas of DE TXM Peripheral —
| & Il [Chengalpattu, Maduranthakam, Maraimalai Nagar, Kelambakkam, Kancheepuram and
Sriperumbudur] of Chennai Telephones.

However, this is a tentative figure and the actual quantum of works may vary according to
practical considerations and requirements.

BSNL reserves the right to decrease or increase the works specified in the schedule of
requirements without any change in the rate or other terms and conditions . During the Tender
period any division /any jurisdiction can be added or subtracted.
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The Tenderers should be in a position to complete the entire works involving trenching, PLB
pipe laying, excavation of Joint Manholes, Erection of Joint Rings, OFC Pulling, erection of post,
O/H laying of OFC and allied works for the purpose of attending and clearing of OFC Route Faults
in a particular location of fault within six hours on identification and localization of the fault, so as
to enable for the complete restoration of the OFC systems functioning on the route within this
period.

4. Postponement of Tender opening:
Whenever it is considered necessary to postpone the opening date of tenders the same will be
communicated to the bidders through https://etenders.gov.in/eprocure/app.

5. SIGNING OF THE CONTRACT AGREEMENT
The successful tenderer shall be required to execute an Agreement on a non-judicial stamp
paper of Rs.100 /- (Rupees One hundred only) at his cost and in the form annexed hereto. In the
event of failure of the Tenderer to sign the agreement within 14 days of being called upon to do
so after the acceptance of the tender, Chennai Telephones and the offer treated as cancelled.

6. PERFORMANCE SECURITY

6.1 The successful tenderer(s) whose tender(s)is /are accepted by Chennai Telephones
(including MSEs) who are registered with the designated MSME bodies, like National
Small Scale Industries Corporation etc. shall furnish performance security to the BSNL for
an amount equal to 3% of Approved value of Tender.

6.2 The proceeds of the performance security shall be payable to the BSNL as compensation for
any loss resulting from the Contractor’s/supplier's failure to complete its obligations under
the contract.

6.3 The performance security Bond shall be in the form of Bank Guarantee from a Nationalized
/ Scheduled Bank, and in the proforma provided in Section-8 Proforma 7 of this Bid
Document, valid up to 2 years from the date of agreement as per format given in Section 8
Proforma 9 on prescribed Judicial paper with stamps of proper value..

6.4 The performance security Bond will be discharged by the BSNL after completion of the
contractor’s/supplier's performance obligations including any warranty obligations under
the contract.

6.5 Additionally, during the period of contract, when the value of the work completed by any of
the contractors exceeds the value of the order awarded to him, then from each bill of such
contractors, Security Deposit @ 3% of the value of the bill shall be deducted.

6.6 The Performance Security Deposit does not carry any interest. Performance Security
Deposit shall be released to the contractors after the completion of all allotted works
entrusted to them. The performance security deposit shall be refunded after the settlement
of bills of the concerned work executed provided there are no recoveries to be made arising
out of poor quality of work, incomplete work and/or violation of any terms and conditions
of the contract as stipulated in the bid document. No due certificate from the unit officers
are to be obtained. “No dues certificate needs to be mentioned”.

7. FORCE MAJEURE

7.1 If, at any time, during the continuance of this contract, the performance in whole or in part by
either party of any obligation under this contract is prevented or delayed by reasons of any war
or hostility, Pandemic conditions, acts of the public enemy, civil commotion, sabotage, fires,
floods, explosions, epidemics, quarantine restrictions, strikes, lockdowns or act of God
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(hereinafter referred to as events) provided notice of happenings of any such eventuality is
given by either party to the other within 21 days from the date of occurrence thereof, neither
party shall by reason of such event be entitled to terminate this contract nor shall either party
have any claim for damages against other in respect of such non-performance or delay in
performance, and deliveries under the contract shall be resumed as soon as practicable after
such an event come to an end or cease to exist, and the decision of the BSNL as to whether the
deliveries have been so resumed or not shall be final and conclusive. Further that if the
performance in whole or part of any obligation under this contract is prevented or delayed by
reasons of any such event for a period exceeding 60 days, either party may, at its option,
terminate the contract.

8. DAMAGE TO PRIVATE / PUBLIC PROPERTY AND THIRD PARTY

8.1 The Contractor will be entirely responsible for any or all damages caused in the course of
trenching / other works, to the existing underground /overhead installations of Telephones,
Electricity, Metro Water, Sewer Pipes, and any public utility etc., and will make good the
damages at his own expenses. In the event of his refusing or failing to do so, the Divisional
Engineer or his representative shall arrange to get such damages repaired and such cost of
repair and damages shall be recovered from the Contractor from any amount due or that
may become due to the Contractor.

8.2 The Contractor shall at all times hold the BSNL, Chennai Telephones harmless and
indemnified against all claims, costs, charges and expenses for which the Principal may be
held liable or may incur or pay on account of negligence or misconduct of the Contractor or
his servants or any of them and of any persons under his control whether in respect of injury
to person or damage to property of any member of the public or any other concern on
account of any defect or want of repair in such works or the equipments used by the
contractor in connection there with or otherwise and against all claims and demands thereof.

8.3 The Contractor will also hold the BSNL, Chennai Telephones indemnified against all
claims arising out of accidents/deaths of his labours or any other third party caused by the
Contractor’s negligence or by accidental electrocution etc. The compensation payable in all
such cases should be borne by the contractor. The contractor should make available all
safety devices / mechanism to his labour force and is solely responsible for safety of his
labourer.

9. DAMAGE OF OPTICAL FIBRE CABLES AND LOCAL CABLESBY B.S.N.L.
CONTRACTORS
During the course of attending the fault if the B.S.N.L Contractors are damaging the B.S.N.L
Optical Fibre Cable during Excavation, fault attending work, the contractor agrees to pay Rs.
50000/-(Rupees fifty thousand only ) per fault for levying both penalty and compensation.

During the course of attending the fault if the B.S.N.L Contractors are damaging the other
Private operator Optical Fibre Cable during Excavation work the contractor agrees to pay
Compensation as decided by the private operator. The penalty shall be governed by clause No,
21.5.3 of Section 5 Part B of this tender document.

Besides the above penalty ,the contractor shall carryout such repairs for restoration of damaged
cable free of charge .The cost of jointing kit shall also be borne by the contractor .If the
contractor fails to repair the damage the cost of repair (including cost of labour plus Jointing Kit
) shall be recovered from the contractor.
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10. ARBITRATION

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question

or disagreement arises between the parties hereto or their respective representatives or
assignees, in connection with construction, meaning, operation, effect, interpretation of the
contract or breach thereof which parties unable to settle mutually, the same shall be referred to
Avrbitration as provided hereunder:

1.

A party wishing to commence arbitration proceeding shall invoke Arbitration Clause by
giving 60 days' notice to the designated officer of the other party. The notice invoking
arbitration shall specify all the points of disputes with details of the amount claimed to be
referred to arbitration at the time of invocation of arbitration and not thereafter. If the
claim is in foreign currency, the claimant shall indicate its value in Indian Rupee for the
purpose of constitution of the arbitral tribunal.

The number of the arbitrators and the appointing authority will be as under:

Claim amount
f(excludlng cla!m No. of Arbitrator Appointing Authority
or counter claim,
if any)
Upto Sole Arbitrator to be | BSNL
Rs.5 crores appointed from a
panel of Arbitrators
of BSNL
Above 3 Arbitrators One Arbitrator by each party and
Rs.5 crores the 3rd arbitrator, who shall be the
presiding Arbitrator, by the two
Arbitrators. BSNL will appoint its
arbitrator from its panel

Neither party shall appoint its serving employee as arbitrator.

If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws
for any reason from the proceedings, it shall be lawful for the concerned party/arbitrators
to appoint another person in his place in the same manner as aforesaid. Such person shall
proceed with the reference from the stage where his predecessor had left it both parties
consent for the same; otherwise, he shall proceed de novo.

Parties agree that neither party shall be entitled for any pre-reference or pendentelite
interest on its claims. Parties agree that any claim for such interest made by any party
shall be void.

Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29
B of the Arbitration Conciliation Act, 1996 for resolution of all disputes shall be
followed, where the claim amount is upto Rs. 5 crores.

[29 B. Fast track procedure :

(1) Notwithstanding anything contained in this Act, the parties to an arbitration
agreement, may, at any stage either before or at the time of appointment of the
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arbitral tribunal, agree in writing to have their dispute resolved by fast track

procedure specified in sub-section (3).

(2) The parties to the arbitration agreement, while agreeing for resolution of dispute by
fast track procedure, may agree that the arbitral tribunal shall consist of a sole
arbitrator who shall be chosen by the parties.

(3) The arbitral tribunal shall follow the following procedure while conducting
arbitration proceedings under sub-section (1):-

(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings,
documents and submissions filed by the parties without oral hearing,.

(b) The arbitral tribunal shall have power to call for any further information or
clarification from the parties in addition to the pleadings and documents filed by
them;

(c) An oral hearing may be held only, if, all the parties make a request or if the
arbitral tribunal considers it necessary to have oral hearing for clarifying
certain issues;

(d) The arbitral tribunal may dispense with any technical formalities, if an oral
hearing is held, and adopt such procedure as deemed appropriate for
expeditious disposal of the case.

(4) The award under this section shall be made within a period of six months from the
date the arbitral tribunal enters upon the reference.

(5) If the award is not made within the period specified in sub-section (4), the provisions
of sub- sections (3) to (9) of Section 29 A shall apply to the proceedings.

(6) The fees payable to the arbitrator and the manner of payment of the fees shall be
such as may be agreed between the arbitrator and the parties.]

7. The arbitral tribunal shall make and publish the award within time stipulated as under:

Amount of claims | Period for making and publishing of award (counted
and counter claims | from the date the tribunal enters upon the reference)

Upto Rs.5 crores Within 6 months(Fast Track procedure)
Above Rs.5 crores | Within 12 months

However, the above time limit can be extended by the Arbitrator for reasons to be
recorded in writing with the consent of parties and in terms of provisions of the Act.

8. In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make
arrangements for the travel and stay, etc. of the arbitrator appointed by it. Claimant shall
also be responsible for making arrangements for travel/stay arrangements for the
Presiding Arbitrator and the expenses incurred shall be shared equally by the parties.

In case of sole arbitrator, BSNL shall make all necessary arrangements for his travel/stay
and the expenses incurred shall be shared equally by the parties.

9.  The Arbitration proceeding shall be held at Chennai TD or Circle or SSA Headquarter (as
the case may be).

10. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act,
1996 and any statutory modifications or re-enactment thereof shall apply to the arbitration
proceedings under this clause.

Il.  In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contracts between Central Public Sector Enterprises (CPSESs)/Port
Trusts inter se and also between CPSEs and Government Departments/Organization (excluding
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disputes concerning Railways/Income Tax/Customs & Excise Departments), such dispute or
difference shall be taken up either party for resolution through Administrative Mechanism for
Resolution of CPSEs DisputestAMRCD) as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS -1835 dated 22.05.2018.

1. APPLICABLE LAW AND JURISDICTION

(A) The supply order for Goods or Services, including connected with this supply order shall
be governed by the Indian Law both substantive and procedural, for the time being in
force and shall be subject to the exclusive jurisdiction of Indian Courts at the place from
where the Purchase Order has been placed.

11. SET OFF
Any sum of money due and payable to the contractor/supplier (including security deposit
refundable to him) under this contract may be appropriated by the BSNL or the BSNL or any
other person(s) contracting through the BSNL and set off the same against any claim of the
BSNL or BSNL or such other person or person(s) for payment of a sum of money arising out of
this contract or under any other contract made by the contractor/supplier with the BSNL or
BSNL or such other person(s) contracting through the BSNL.

12. COURT JURISDICTION
12.1 Any dispute arising out of the tender/ bid document/ evaluation of bids/ issue of
APO shall be subject to the jurisdiction of the competent court at the place from where the NIT/
tender has been issued.

12.2Where a contractor has not agreed to arbitration, the dispute/ claims arising out of the
Contract/ PO entered with him shall be subject to the jurisdiction of the competent Court at
the place from where Contract/ PO have been issued. Accordingly, a stipulation shall be
made in the contract as under.

“This Contract/ PO is subject to jurisdiction of Court at Chennai only”.

Note:- Mandatory Licensing requirements with regards to security related concerns
issued by the Government of India from time-to-time shall be strictly followed
and appropriate clauses shall be added in all bid documents. Necessary
guidelines in this regard shall be issued separately.
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11

1.2

1.3

14

1.5

1.6
1.7

SECTION-5
Part B
SPECIAL CONDITIONS OF CONTRACT

Definitions

‘Contract’ means the documents forming part of the Tender and acceptance thereof,
together with all the documents referred to therein, including General and special
conditions of contract, schedule of items / works in the attached specifications. All those
document as applicable taken together shall be deemed to form one contract.

The ‘Tender Document’ means the form of Tender consisting of conditions of contract,
construction specification.

1 BID form

E-Tenderer’s Profile

Certificate for No relative in BSNL

EMD (Earnest money deposit)

Under taking and Declaration

Performance Security bond form

~NoOo BN

Mandate form for transfer of payment through Electronic Clearance/
Electronic Fund transfer

Sample form of Agreement

Letter of Authorization for attending BID opening event

10 Certificate of minimum wages

11 Declaration on No Black Listing

12 Specification of Documentation

13 Exchanges covered under TXM areas of DE TXM Peripheral -1 & II
[Chengalpattu, Maduranthakam, Maraimalai Nagar, Kelambakkam,

Kancheepuram and Sriperumbudur]

oo

(o]

The “Works” means that work described in the tender documents in individual works
orders and / or accompanying drawings and specifications as may be issued from time to
time to the contractor by the Engineer-in-charge within the power conferred upon them
including all modified or additional works and obligations to be carried out either at the
site or at any Factory work shops or other place as required for the performance of the
contract.

The “Site” means the lands and / or other places on, in, into or through which the work is
to be executed under the contract or any adjacent land, path or street which may be
allotted to or used for the purpose of carrying out the contract.

The “Contractor” means the individual, firm or company whether incorporated or not
undertaking the work and shall include the legal, personal representatives of such
individuals or the persons comprising the firm or company or the successors of the firm
or company and the permitted assigns of such individual or firm or company.

The Principal means BSNL, Chennai Telephones.

The Chief General Manager means the Chief General Manager, BSNL, Chennai
Telephones, for the time being of the BSNL, Chennai Telephones and his successors.
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2.

The General Manager (Transmission Maintenance) means the General Manager
(Transmission Maintenance), for the time being of BSNL, Chennai Telephones and his
SUCCessors.

1.8 DGM, Transmission Maintenance means the Deputy General Manager, Transmission
Maintenance for the time being of BSNL, Chennai Telephones or his successors.

1.9 The Divisional Engineer means the Divisional Engineer, Transmission Maintenance of
that area for the time being of BSNL, Chennai Telephones or his successors.

1.10 Representatives of the Divisional Engineer mean the Officers and staff for the time being
in the BSNL, Chennai Telephones deputed by the Divisional Engineer for supervising
the work.

1.11 Engineer-in-charge or Executive Authority means Divisional Engineer or the Sub
Divisional Engineers/Junior Telecom officers working under his control.

1.12 Work order will be issued by concerned Divisional Engineer Transmission Maintenance
maintaining that SDCA on monthly basis and sub division wise and Payment of bills will
be made by Account officer (Works).

(A) ISSUE OF WORK ORDERS AND TIME LIMIT

Separate work orders will be issued for maintenance, rehabilitation / upgradation,
Tracing of OF Cable Fault, and OF Cable laying works. The work order shall be issued so
as to include all terms of works of OF Cable laying, Rehabilitation and OF Cable Maintenance
including attending OF Cable Faults of the divisions and associated works on “turnkey” basis
under the instructions from GM/DGMs Transmission. The quantities are subjected to change /
variation without any notice subject to availability of required materials and funds. The up-
gradation/rehabilitation work will be to ensure that the network becomes rehabilitated and the
network gets upgraded completely against the work order. This makes it possible for ensuring
end-to-end testing of each fibre in OF cable. The contractor shall organize the work in such a
way so as to deliver meaningful output of requisite quality within shortest possible time. If
there is a trench common to number of UG/OF cable works, which are to be given in different
work orders, the common trench may be given in one work order and in other work orders only
for laying/pulling of OF cables in that common trench and other works shall be mentioned.

The work orders shall be issued by the Assistant General Manager/Divisional Engineer in-
charge of maintenance Transmission network of Division of the Area concerned, after
examining the technical and planning details of the works to be executed.

0] In the case of attending to OF cable fault work and maintenance, Rehabilitation / Up-
gradation and OF Cable laying/pulling works, the following shall apply:

(a) Whenever fault occurs, the concerned BSNL unit shall inform the contractor by
SMS or over phone or by email about the location and the details of the fault. The
contractor should respond to the calls immediately for attending to OF cable
fault work & maintenance and commence the work: (i) within 2 hours during
6. A.M. to 8 P.M. and (ii) within 5 hrs during 8 P.M. to 6 A.M. The nature of
work covered by this tender includes excavating and reinstating pits on various
kinds of Soils and surfaces covering all types of cables and also duct routes. No
tools will be supplied by the BSNL for excavation of pits and reinstatement.

(b) The contractor shall deploy appropriate work force for various activities which is
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based on the nature of work being executed .

(c) Necessary arrangement for watchman and security should be arranged by the
contractor whenever required. Necessary arrangements for watch and ward should
be provided in case OF faults are carried over.

(i) The successful tenderer will be engaged as "WORK CONTRACTOR" "ON WORK
CONTRACT BASIS". It is purely a work contract based on the principles of "Law of
Contract".

(iii)  This award of work contract does not confer any right to appointment in BSNL.

(iv)  All the successful tenderers are bound by the labour laws as amended from time to
time and also bound by the various provisions of the said laws.

(V) The contractor should ensure that all workmen involved should be covered by
appropriate insurance scheme. In case any workman supplied by the contractor
suffers injury/damage or meets with an accident during the discharge of duty the
entire cost of compensation should be borne by the contractor and BSNL Chennai
Telephones will stand indemnified against any claims/ damage /Compensation. The sole
responsibility for any legal or financial implication against such claims would vest with
the contractor only. BSNL shall have no liability whatsoever.

(vi)  Debarring Conditions (leads to termination of contract):-

a. The near relatives of BSNL employees either directly recruited or on deputation are
prohibited from participation in this tender. (Certificate to be given. Ref. Section —8
Proforma 2)
b. The contractor shall not engage any person below 18 years of age and above 58
years of age.
c. For any violation of Labour Laws.
(vii)  If due to any reason, partial work order is to be issued then the same shall be issued with
the approval of an officer not below the rank of Addl.GM/DGM.
(viii) The Assistant General Manager/Divisional Engineer shall mention the time limit to
execute the work order after seeing the quantum of work and store availability position.
(ix)  BSNL reserves the right to cancel or modify the scope of work stipulated to be carried
out against the work order in the event of change of plan necessitated on account of
technical reasons or in the opinion of work order issuing authority or Area
PGM/Sr.GM/GM/AddI.GM/DGM, that the contractor is not executing the work at the
required place.

2. (B) EXTENSION OF THE TIME LIMIT

General

(@) In each Work Order, the Work Order issuing Authority shall specify the time allowed for
completion of work consistent with the magnitude and urgency of work. The time allowed
for carrying out the work is to be strictly observed by the Contractor and shall be reckoned
from seventh day from the date of issue Work Order.

(b) In as much as “the time being deemed to be the essence of contract”, throughout the
stipulated period of contract, the work is to be proceeded with all due diligence on the part
of the Contractor.

Application for Extension of the Time and Sanction of Extension of Time (EOT)

(c) There may be some hindrances, other than covered under force majeure, while execution of
work and in such cases the Contractor shall apply in writing in the prescribed form as given
in Annexure-C) to the Engineer-in-Charge for extension of time (EOT), on account of
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which he desires such extension within three days of occurrence of hindrance. The

Engineer-in-charge shall forward the request to the Competent Authority (an Officer of the

Rank of JAG level in-charge of work) with his detailed report and photocopy of the

Hindrance Register, in the prescribed form (Annexure D) within three days of receipt of

request from the Contractor. The Competent Authority is empowered to grant extension of

time for completion of work on certain conditions. He shall exercise such powers, if the

following conditions are satisfied.

1) The application contains the ground(s), which hindered the Contractor in execution of
work.

2) The Engineer-in-charge is of the opinion that the grounds shown for extension of time
are reasonable.

(d) The Competent Authority shall consider the request keeping all the facts and circumstances
in view and shall grant extension of time, if in his opinion, there are reasonable and
sufficient grounds for granting such extension and the reasons for delay are not ascribable
to the Contractor.

(e) The Competent Authority may also grant extension of time for completion of work in cases
where reasons for delay are ascribable to the Contractor, but such extension of time shall be
with LD charges as per Clause dealing with penalty for delays in execution of works. The
extension of time with LD charges shall be issued under the signature of JAG level
Telecom. Officer competent to grant the extension of time.

(f) The Competent Authority shall grant EOT with time period completion of work expressly
mentioned. The sanction of the Competent Authority of EOT shall be issued under the
signature of the Engineer-in-charge.

(g) If the Competent Authority is of the opinion that the grounds shown by the Contractors are
not reasonable and sufficient and declines to grant the extension of time, the Contractor
cannot challenge the soundness of the opinion by reference to Arbitration. The decision of
the Competent Authority on period of extension of time or refusal for extension of time
shall be final and binding on the Contractor.

2.(C) Grant of Extension of Time without Applications

3.

There are, at times, practical difficulties like non-availability of materials, delay in providing
permissions/right of way etc. reasons of which are ascribable to BSNL. In such cases, the
Engineer-in-charge with the approval of Competent Authority to sanction EOT, may issue
extension of time suomoto without waiting for Contractor to make an application for EOT.
Entry of hindrances shall be made in the Hindrance Register (Annexure D). BSNL will,
however, not be liable to the Contractor for any losses or damages, costs, charges, or
expenses that the Contractor may in any way sustain/suffer due to delay in making the above
available.

MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING
3.1 Measurement

3.1.1 The measurement books are to be maintained by the officer in-charge of the work or his
immediate engineering subordinate not below the rank of Junior Telecom Officer. The
entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be
corrected by crossing out the incorrect words of figures and inserting the corrections,
the corrections thus made shall be initialed & dated by the officer concerned.

3.1.2 Responsibility of taking and recording measurements

The measurement of various items of work shall be taken and recorded in the
measurement book issued with each work order. The measurement shall be taken and
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recorded by an officer not below the rank of Junior Telecom Officer, supervising the
work. The Junior Telecom Officer/Sub Divisional Engineer directly responsible for
supervision of work shall be responsible for accuracy of 100% of measurements. The
Sub Divisional Engineer where junior Telecom Officer is supervising Officer shall be
responsible for conducting test check of 50% of measurements. The Divisional Engineer
shall be responsible for conducting test check of 10 % of measurements.

3.1.3 Method of recording of nomenclature of items

Complete nomenclature of items, as given in the agreement are be reproduced in the
measurement book for recording the measurements but corresponding Item code as
provided, shall be used.

3.1.4 Method of measurements

The measurements of the work shall be done for activity wise as and when the item of
work is ready for measurement. The methods of measurement of various items are
enumerated as under.

Measurement of depth of trenches

The cable routes of one work order shall be divided into a number of segments each of
maximum 200 meters length bounded by identifiable landmarks at both the ends of the
segments. If landmarks are not available, length of segment may be maintained at 200
meters. The measurements of depth shall be recorded at each Point of Measurement
(POM) in the measurement book in meters in the multiple of 5 Cms. For example 97
Cms will be recorded as 95 Cms and 103 Cms as 105 Cms. The points of measurements
shall be at a distance of 10 meters starting from 0 (Zero) Meter. For example, if the
length of segment is 75 meters, the POMs shall be at 0 M, 10 M, 20 M, 30 M, 40 M, 50
M, 60 M, 70M. The last POM shall be at 75th M to be recorded against Residual POM.
The efforts required to excavate trenches is not proportionate especially with reference
to depth. Therefore, normally the workers tend to dig shallow trenches. As standard
depth of the trench is important for future life and protection of cables, this tendency has
to be discouraged. In order to encourage the contractor to achieve best possible depth in
the face of site constraints, the following scale of payment shall be applied for digging
trenches of lesser depths, subject to condition that relaxation has been granted by the
competent authority for lesser depths.

For Ordinary type of soil
Depth between Reduction in rate

<165 CMs. to > 150 Cms. 5%  of approved rates
<150 Cms. to > 130 Cms. 12.5% of approved rates
<130 Cms. to > 100 Cms. 25% of approved rates

Below 100 Cms. 40% of a_pproved rates

Measurement of Lengths and profiles of strata and protection:
The payment for the sub-normal depths shall be calculated as per the formula mentioned

below.
(100 -ROR) x RAX D
P = o
165

P - Payment for 1 Meter
ROR - Reduction in Rate in % as applicable as per tables given above
RA - Approved rate of Trenching per Meter
D - Measured Depth in Centimetres
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The measurements of length of trenches are on running meter basis in ordinary soil.
ii. For Rocky type of soil

In case of Rocky type of soil for digging trenches of lesser depths payment shall be
made on pro rata basis subject to condition that relaxation has been granted by the
competent authority for lesser depths.

The type of protection provided (item code-wise) in a segment shall be recorded in the
measurement book in the sheet provided for this purpose.

Measurements of length of cable, the length of cables laid in trenches, through pipes
and through ducts shall be measured by use of RODO Meter / Measuring Tape. The
length should be cross verified with the marking of lengths on the cables. The lengths
shall be recorded in sheet provided in the measurement book.

Measurement of other items, The measurement / numerical details of other items shall
be recorded in the sheets provided for respective items.

Digging of joint pit and preparation of joint chamber along with its type i.e. Brick
chamber or Pre Cast RCC type. Fixing, Painting and Sign Writing of Route/Joint
Indicators.

3.1.5 The contractor shall sign all the measurement recorded in the measurement book. This
will be considered as an acceptance by the contractor, of measurements recorded in the
MB. In case contractor fails to attend at the measurements or fails to countersign or to
record the difference within a week, then in any such events the measurements taken by
Engineer-in-charge or by the subordinate as the case may be shall be final and binding
on the contractor and the contractor shall have no right to dispute the same.

3.1.6 The Divisional Engineer before passing the bill for sections covered by each set of
measurement may carry out test check by re-opening trench at as many locations as
necessary as specified in document “procedures for underground cable construction' and
bills will be passed only when he is personally satisfied of the correctness of entries in
the "Measurement Book™ and also when he is satisfied of other aspects of the work as
per the terms of the contract. The contractor shall provide the necessary assistance of
labour for re-opening of trench for test check by the Divisional Engineer. Separate
payment shall not be made to the contractor for excavation of such test checks; however
such test pits shall not be more than 10% of the cable laying work normally by DE and
up-to 100% for inspection if necessary.

3.1.7 Measurement of the work of cable pulling through pipe/duct will be taken equal to the
length of the pipe through which the cable has been pulled and not the total length of the
cable pulled through pipe/duct.

3.1.8 It is recommended that the contractor maintains a Work book for the measurements of
Offset and depth for each of the section / route. This book should be available with his
supervisor for on-site measurements. The book is to be procured by the contractor
himself.
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3.2 Inspection, Quality Control
3.2.1 The Quality of Works

The importance of quality of Optical Fibre Cable Construction works cannot be
overemphasized. The quality and availability of long distance media and efficiency of
the reliable media connectivity to exchanges depends up on quality of laying of Optical
Fibre Cable. Further, the OF cable are vulnerable to damages due to work of other
agencies.

3.2.2 The quality of O.F. cable plant depends upon the quality of individual items of work
involved viz. Depth of Cables laid, care while pipe & laying, protection, joining to
Cables and Terminations in equipment room and at last but not the least on
documentation of Cable network. In order to ensure quality in Cable Construction work,
each component of work needs attention. The works shall be carried out strictly in
accordance with specifications laid down to achieve the requisite quality aim.

3.2.3 It is imperative that the contractor(s) is/are fully conversant with the construction
practices and shall be fully equipped to carry out the work in accordance with the
specifications. The contractors are expected and bound to ensure quality in construction
works in accordance with specifications laid down. The contractor shall engage
adequate and experienced supervisors to ensure that works are carried out as per
specifications and with due diligence and in a professional manner. The contractors
shall satisfy himself / themselves that the work conforms to the quality specifications
before offering the same to A/T Wing for Acceptance and Testing.

3.2.4 An assessment of extent of interest shown by the contractors in executing the works with
requisite quality shall be recorded and used in evaluating the Contractors performance
Rating (CPR).

3.2.5 In addition to Acceptance testing being carried out by A/T Wing and supervision by
construction officer, all works at all times shall be open to inspection of the BSNL. The
contractors shall be bound, if called upon to do so, to offer the works for inspection
without any extra payment.

3.2.6 The routes are subjected to Acceptance testing / Inspection by BSNL Officers. If during
such Inspection it is found that depth reading is varying from actual by more than 5
cms., the depth measured during A/T or Inspection shall be taken as valid and pro-rata
payment as per Clause 3.1.4 for that section shall be made.

3.3 Testing and Acceptance Testing (if applicable) (for Dev. Work).

3.3.1 The work shall be deemed to have been completed only after the same has been accepted
by the A/T Officer. The contractor shall make test pits at the locations desired by A/T.
Officer for conducting test checks without any extra payment. The contractor shall
restore the pits after test measurements to its original shape. The contractor shall be
responsible to provide Vehicle for Inspection, measurement tools and testers for
conducting various tests.

3.3.2 Scope of Acceptance and Testing

The purpose of acceptance and testing is to verify integrity of measurement and quality
of development work done. The A/T Officer shall not be responsible for recording of
measurements for the purpose of billing and contractual obligations. However, if the
measurements taken by A/T Officer are found to be lesser than the measurements
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recorded by the officer responsible for recording the measurements, the measurement
taken by A/T Officer shall prevail without prejudice to any punitive action against the
contractor as per provisions of the contract and the officer recording the measurements.
The contractor shall be obligated to remove defects/deficiencies pointed out by the A/T
Officer without any additional cost of the BSNL.

3.3.3 Offering the work for acceptance and testing

The Sub Divisional Engineer/JTO responsible for construction, after having satisfied
himself of completion of work ready for A/T., shall offer the work to A/T Officer for
conducting Acceptance and Testing. The work shall be offered for A/T as soon as part
of work is complete in all respects. The work against any work order can be offered for
A/T in a number of stages.

3.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test
pits and other necessary infrastructure for carrying out the A/T work. No extra payment
will be made for the digging of the test pits.

4. WARRANTY

4.1 The contractor shall warrant that the material supplied for the work shall be new and
free from all defects and faults in material, workmanship and manufacture and shall be
of the highest grade and consistent with the established and generally accepted standard
for materials of the type ordered and shall perform in full conformity with the
specifications and drawings. The contractor shall be responsible for any defects that
may develop under the conditions provided by the contract and under proper use, arising
from faulty materials, design or workmanship such as corrosion of the equipment,
inadequate quantity of materials etc. and shall remedy such defects at his own cost when
called upon to do so by the BSNL who shall state in writing in what respect the stores
are faulty. This warranty shall survive inspection or payment for, and acceptance of
goods, but shall expire except in respect of complaints notified prior to such date,
twelve months after the acceptance testing.

4.2 It becomes necessary for the contractor to replace or renew any defective
portion/portions of the material under this Clause, the provisions of the clause shall
apply to the portion/portions materials so replaced or renewed of until the end of the
above mentioned period of twelve months, whichever may be later. If any defect is not
remedied within a reasonable time, as prescribed by the BSNL, the BSNL may proceed
to do the work at the contractor's risk and costs, but without prejudice to any other rights
which the BSNL may have against the contractor in respect of such defects.

4.3 Replacement under warranty clause shall be made by the contractor free of all charges
at site including freight, insurance, cost of works and other incidental charges.

4.4  The contractor should respond to the calls immediately for attending to OF cable
fault work & maintenance and commence the restoration work: (i) within 2 hours
during 6. A.M. to 8 P.M. and (ii) within 5 hrs during 8 P.M. to 6 A.M. The faults
which may arise due to poor quality of work (where the depth is less than 165 Cm or
due to poor quality Protection Provided etc.,) have to be attended by the contractor
during the warranty period at his own cost without any extra payment. Decision in this
regard by DE Maintenance shall be final and binding. In the event of contractor not
attending the fault with in prescribed time, BSNL shall attend the fault and deduct the
cost of the same from any of the contractor’s bill /deposits.
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5. ACCEPTANCE OF WORK & MEASUREMENT

5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.10

5.11

5.12

5.13

5.14

The depth and alignment of the trench excavated for purpose of attending OFC faults
will be inspected and checked by the Sub Divisional Engineer / Junior Telecom Officer
in charge of the route, during course of execution. Only after this inspection and
clearance, pipe laying will be carried out. On completion of the pipe laying the
concerned SDE / JTO in charge of the route has to again inspect and certify that the pipe
laying has been completed according to specification. After this, OFC will be pulled
through the PLB pipe laid.

The number of nights during which flood lighting arrangement with Generators
provided by the Contractor will be certified by SDE/JTO concerned.

Wherever the excavated trench refilled with clean sand as insisted by local body will be
inspected by SDE/JTO in charge of the route and certified accordingly.

The movement and performance of patrolling staff provided by the Contractor will be
monitored /checked by SDE/JTO in charge of the work and certified accordingly.

Simultaneously, the location where the OFC Joint to be arranged will be decided and
fixed. At that location, the Joint Manhole will be excavated as per specification,
followed by erection of RCC joint Rings and covers.

The construction of the Joint Manhole and Erection of Joint Rings will be inspected and
checked by the SDE / JTO in charge of the route, as per specification.

After this inspection and clearance, the process of OFC splicing will be commenced and
executed by the Splicing team. Then the spliced Cable will be test checked for
clearance. Afterwards the Joint will be placed in position inside the rings and closed by
filling with clean sand. Then the joint manhole will be closed by the excavated earth and
reinstated properly.

Filling of RCC rings with sand and Reinstatement of the Joint Manhole with excavated
earth will be checked by the SDE / JTO in charge of the Route, simultaneously, during
course of progress of the work and certificated accordingly.

Erection of POSTS / Overhead laying of OF cable will be Inspected and checked by
SDE / JTO in charge of the route during the course of progress of work and certified
accordingly.

After this inspection / clearance the process of OFC splicing will be commenced and
executed by the splicing team. And the spliced cable will be test checked for clearance.
After this, the joint will be placed in position either in the rings or in a safe suitable
place /support as desired by SDE /JTO in charge concerned.

After permanent restoration of OF Cable fault, the recovery of Tubular Posts erected
and OF Cable laid overhead will be inspected and checked by SDE/JTO of SDCA and
certified accordingly.

Providing RCC protection shall be carried out as per the specification and will be
inspected and checked by SDE / JTO in charge of the route and the measurements will
be taken accordingly.

Leading in of OF cable in exchanges / buildings, the leading in route will be decided by
SDE / JTO and the execution of leading in as per specification will be inspected and
checked by SDE / JTO in charge concerned.

The offset supplied by contractor will be verified and checked at site by SDE / JTO of
in-charge concerned.
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6. AUDIT AND TECHNICAL EXAMINATION

6.1 BSNL shall have the right to cause an audit and technical examination of the work and
the final bills of the contractor including all supporting vouchers, abstract etc. to be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done by him
under the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall be lawful for BSNL to recover the same
from him in the manner prescribed in clause with the heading payment of bills (same
chapter), or in any other manner legally permissible and if it is found that the contractor
was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by
BSNL to the contractor.

6.2 Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor
shall be entitled to payment of any sum paid short where such payment have been
agreed upon between the Divisional Engineer or his subordinate officer on one hand and
the contractor on the other under any term of the contract permitting payment for work
after assessment by the DGM (TXM) or his subordinate officer.

6.3 Any sum of money due and payable to the contractor (including security deposit
returnable to him) under this contract may be appropriate by the BSNL for the payment
of a sum of money arising out or under any other contract made by the contractor with
the BSNL.

7. SCOPE OF WORKS (for OF fault clearance)

The works towards attention and clearance of OFC route faults involves, obtaining
permission from Local Authorities such as National/State Highways/, Corporation,
Municipality, Railways, Police Department & other Local Bodies, in case of requirements
for trenching & OFC laying operations.

7.1 If required by DE/his representatives, the contractor shall make preliminary survey of the
cable route and submit the drawing for approval and onward transmission to other road
maintenance authorities for securing permission. The Principal will issue necessary
letters of authorization to the contractors to enable them to seek permission from the
local authorities such as corporation, Municipality, Traffic Police, State /National
Highways etc. In case of difficult situation, co-ordination of the concerned officer of the
principal will be extended to interact with the local authorities to obtain the road-cut
permission. The Principal against estimates received from these authorities will make
necessary payments such as reinstatement charges to the local bodies.

7.2 Trenching to the prescribed depth of 1.65 Mts. in all types of soil & roads and laying &
jointing of PLB pipes of 40 mm dia where OFC faults being attended to. Excavating pits
for fault tracing, backfilling, compacting and removing excess earth from the site .

7.3 Replacing existing RCC Trough/RCC pipes/DWC pipes for the entire portion of the
trench excavated for purpose of attending the OFC faults.

7.4 Supply and provision of RCC Troughs/RCC Pipes/DWC pipes for the portion of site for
which the existing ones are damaged or could not be reused.

7.5 Pulling of OFC through the PLB Pipes laid (PLB Pipes & OF Cables will be supplied by
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7.6

7.7

7.8

7.9

7.10
7.11
7.12

7.13

7.14
7.15

7.16

7.17
7.18
7.19

7.20

7.21

7.22

7.23

BSNL) conventionally.

Supply and erection of RCC route markers at every 200 meters in case the length of the
route for which fault being attended to, is exceeding 200 meters and at curves and road
crossings.

Supply and erection of RCC joint markers, painting and sign writing.

Excavation of joint manhole for prescribed dimension as per specification & erection of
RCC joint rings/covers as per specification.

Refilling the excavated trenches, with the excavated earth for reinstatement.
Refilling the trenches with clean sand wherever directed to do so.
Removal of excess earth/debris to the authorized dumping yard of the local body.

Collection, transportation, safe custody, accounting of stores and return of surplus
material.

Collection/procurement, Transportation, assembling and erection of AB/A4BC Tubular
post / Local Post/GI Pipes

Overhead laying of OF cable.

Recovery of erected AB /A4BC Tubular Post /Gl Pipes & OF Cable laid overhead and
transportation to the specified site.

Providing RCC protection by trenching, shuttering, reinforcement and laying of concrete
including supply and transportation of materials at site.

Leading in of OF cables in exchanges and buildings using the existing support.
Supply of offset diagrams (2 nos) for the faults attended.

Patrolling over the routes to identify the existing OF cables of the routes and to safeguard
and protect them from activities being performed by other External U/G Agencies in the
routes so as to prevent occurrence of further faults in the routes during the course of
activities of such agencies.

OF cable splicing work of 2F/4F/6F/12F/24F/48F/96F/144F/288F as per the
departmental standards for extraordinary urgent restoration of services. Splicing machine
will be arranged by the contractors and all other materials like kits and cable will be
supplied by BSNL.

As a part of OFC fault attending /PLB pipe laying and OF cable pulling by Horizontal
Directional Drilling ( HDD method )after GPR scanning ,pulling of no of PLB pipes
/P1JF cable.

As part of trenching and fault tracing during OFC fault attending JCB Machinery can be
used on hourly/day basis for rectification of faults.

As part of trenching and fault tracing during OFC fault attending Air Compressor with
Jack Hammer on need basis.

8. INTERPRETATION OF THE CONTRACT DOCUMENTS

The General Manager,(Transmission Maintenance) will decide upon the meaning and intent of the
Contract Document. In case of disagreement between the GM (Transmission Maintenance) and the
Contractor, the dispute will be referred to CGM first and then to the sole arbitrator as provided in
the contract. It shall be the contractor’s responsibility to thoroughly familiarize of his supervisory
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personnel with the content of all the contract documents.

9. EXTRAWORK

“EXTRA WORK?” as herein means any work or compliance with any requirements, other than a
change, which is not, expressly or implied by the contract documents and which is necessary to be
performed for the completion of the contracted work.

The Contractor shall not be entitled to any compensation in addition to the contract price for
performance of any work not envisaged under the contract, unless prior to the performance of such
work he has received from the GM (Transmission Maintenance) or his representatives, written
approval regarding authorization to perform such work, and the compensation payable therefore.

10. REPRESENTATIVE OF CONTRACTOR

The contractor shall personally supervise the work and coordinate with the Principal in the
execution of work. He may authorize a person as his Supervisor to represent him to whom the
Principal’s representative can make known decisions, authorizations and interpretations. The
contractor shall communicate to the Divisional Engineer the name of any such Supervisor along
with his specimen signature within 24 hours of the receipt of a work order. Notices given in writing
to the supervisor shall be deemed to be notices given to the contractor. The supervisor so appointed
should have working knowledge in English and the maistry of a team shall not be considered to be
a Supervisor. The Supervisor so appointed shall be provided with communication facility by the
contractor so that SDE/JJTO OFC Mtce or his authorised supervisory staff can contact him
regarding the progress of work at any time.There shall not be any separate/extra payment for the
supervisor of the contractor as the work & its payment is based on item wise.

11. TOOLS AND OTHER EQUIPMENTS

11.1 The contractor has to arrange all necessary tools such as Cable Wheels, mechanical
Screw Jacks, Duct rod, Danger Lights and Danger flags without any extra cost.
Wherever the trenching is done in riding surface of the road, the contractor shall provide
barricades at no extra cost. If directed by the local body to do so, the contractor should
make and erect a Name board incorporating the details of work at no extra cost.

11.2 In the event of the failure of the contractor to provide the items as required in 11.1 above,
the Divisional Engineer or his representatives shall provide such items as are necessary
at the cost of the contractor and deduct, the cost of such provisions from any sum, which
is due to, may become due to the contractor.

12. COMPENSATION FOR DELAY

12.1 The time allowed for carrying out the work as specified in the work order shall be
adhered to strictly by the contractor. The Liquidated Damages of 1% of the amount of
the work order for every hour that the work remains unfinished after the target period
specified in the work order shall be payable by the contractor which will be deducted
from the amount payable.

12.2 In case, the compensation payable as above reaches 5% of the value of the work order,
the contractor shall proceed with work further only on getting a written instruction from
the GM (Transmission Maintenance) or his duly authorized officer that he is allowed to
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proceed further with the work.

12.3 If the GM (Transmission Maintenance) or his duly authorized officer is convinced, on
the basis of the written report, from the Contractor, and satisfied that, extension or
revision is in the interest of the Principal, the Contractor may be allowed to proceed
further with the work. The extension / revision is subject to recovery of Liquidated
Damages after the target date.

12.4 In case of slow progress of work which has been awarded the Principal’s interest does
not permit extension of time limit the GM (Transmission Maintenance) or his authorized
officer shall have the full right to order that the scope of the work order may be restricted
to such fraction of the whole of the work and to award the balance of the work to any
other Contractor or to execute the work by other means, as is convenient or expedient to
the Principal. The decision of the GM (Transmission Maintenance) shall be
communicated to the Contractor.

12.5 In such an event, no compensation shall be payable by the Principal to the Contractor
towards any inconvenience or loss that she/he may be subjected to as a result of such an
action by the Principal. If the balance / unexecuted work is entrusted to another
Contractor or taken by the Principal himself, the amount paid in excess of which would
have been paid to the original contractor had the whole work got done by himself, shall
be deducted from any amount due to him by the Principal under this contract or from his
Security Deposit.

13. COMPLIANCE WITH LAWS AND REGULATIONS

During the performance of the works the Contractors shall at his own cost and initiative
fully comply with all applicable laws of the land and with any and all applicable Bylaws, Rules,
Regulations and Orders and any other provisions having the force of law made or promulgated or
deemed to be made or promulgated by any Government, Government Agency or Department,
Municipal Board, Government or other regulatory or Advisory Body of persons and shall provide
all certificates of compliance therewith as may be required by such laws, By-laws, Rules,
Regulations, Orders and or Provisions.

14. WORKMEN’S COMPENSATION

In every case in which by virtue of the provisions of Section 12, Sub Section (i) of the Workmen’s
Compensation Act 1923, the Principal is obliged to pay compensation to workmen employed by
the Contractor in execution of the works, the Principal will recover from the Contractor the amount
of the Compensation so paid and without prejudice to the rights of the Principal under Section 12,
Sub Section (i) of the said Act, and may do so at his discretion on the written request of the
contractor and upon his giving to the Principal full security for all costs for which the Principal
might become liable in consequence of contesting such a claim. The Principal’s discretion in this
regard shall be final.

15. LABOUR WELFARE MEASURES

Any failure to fulfill this requirement by the Contractor/Agency shall attract the penal provisions of
the contract against them.
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16.1 Obtaining License before commencement of work:

The Contractor shall obtain a valid labour license under the Contract Labour (R&A) Act
1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971, before
commencement of the work, and continue to have a valid license until the completion of
work. The Contractor shall also abide by the provisions of the Child Labour (Prohibition
and Regulation) Act, 1986. Any failure to fulfill this requirement shall attract the penal
provisions of this contract arising out of the resultant non-execution of work, an attested
copy of the valid Labour License duly attested by not below the rank of AGM /CAO of
BSNL shall be submitted to AGM/DE TXM issuing the work order.

16.2Contractors Labour Regulations:
16.2.1. Working Hours

16.2.1.1. Normally Working Hours of a contract labour/worker should not exceed 9 hours
a day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day. The contractor may
have to work sometimes only during night hours if the situation so demands.
Work on Sundays and public holidays shall also be carried out when necessary.

16.2.1.2. When a worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week he shall be paid over time for the extra hours put in
by him.

16.2.1.3. Every worker shall be given weekly holiday normally on a Sunday, in
accordance with the provisions of Minimum Wages (Central) Rules 1960, as
amended from time to time, irrespective of whether such worker is governed by
the Minimum Wages Act or not.

16.2.1.4. Where the minimum wages prescribed by the Government, under the Minimum
Wages Act, are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest days wages, at the rate applicable to the next preceding
day, provided he has worked under the same Contractor for a continuous period
of not less than 6 days.

16.2.1.5. Where a Contractor is permitted by the Engineer-in-charge to allow a worker to
work on a normal weekly holiday, the contractor shall grant a substituted
holiday to him for the whole day, on one of the five days, immediately before or
after the normal weekly holiday, and pay wages to such worker for the work
performed on the normal weekly holiday at the overtime rate.

16.2.1.6. No labour below the age of 18 years and above 58 years shall be employed.

16.2.2. Display of Notice Regarding Wages Etc.:

The Contractor shall, before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain, in a clear and legible condition
in conspicuous places on the work, notices in English and in local Indian languages
spoken by the majority of the workers, giving the minimum rates of the wages fixed
under Minimum Wages Act, the actual wages being paid, the hours of work for which
such wage are earned, wage periods, dates of payments of wages and other relevant
information.

16.2.3. Payment of Wages:
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16.2.3.1.

16.2.3.2.
16.2.3.3.

16.2.3.4.

16.2.3.5.

16.2.3.6.

16.2.3.7.

16.2.3.8.

The Contractor shall fix wage periods in respect of which wages shall be
payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or
by a Contractor, where less than one thousand such persons are employed, shall
be paid before the expiry of seventh day and in other cases before the expiry of
tenth day after the last day of the wage period in respect of which the wages are
payable.

Where the employment of any worker is terminated by or on behalf of the
Contractor, the wages earned by him shall be paid before the expiry of the
second working day from the date on which his employment is terminated.

All wages shall be paid thru” ECS/NEFT/RTGS/Electronic mode only. Wages
shall be paid without any deductions of any kind except those specified by the
Central government by general or special order in this behalf or permissible
under the Payment of Wages Act, 1956.

The contractor shall disburse statutory Bonus under the payment of Bonus Act
1965 to the contract workers engaged by them.

A notice showing the wages period and the bank details and time of
disbursement of wages thru’ electronic mode shall be displayed at the place of
work and a copy sent by the Contractor to the Engineer-in-charge under
acknowledgement.

It shall be the duty of the Contractor to ensure the disbursement of wages under
intimation to the site Engineer or any other authorized representative of the
Engineer-in-charge who will be intimated with the bank details and time of
disbursement of wages thru’ electronic mode by the Contractor to workmen.

16.2.4. Fines and Deductions which may be made from wages

16.2.4.1.

16.2.4.2.

16.2.4.3.

The wages of a worker shall be paid to him without any deduction of any kind
except the following:

(a) Fines

(b) Deductions for absence from duty i.e., from the place or the places where by
the terms of his employment he is required to work. The amount of
deduction shall be in proportion to the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money or any other deductions
which he is required to account, where such damage or loss is directly
attributable to his neglect or default .

(d) Deduction for recovery of advances or for adjustment of over payment of
wages, advances granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time,
allow.

No fines should be imposed on any worker save in respect of such acts and

omissions on his part as have been approved of by the Labour Commissioner.

No fine shall be imposed on a worker and no deduction for damage or loss shall
be made from his wages until the worker has been given an opportunity of
showing cause against such fines or deductions.
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16.2.4.4.

16.2.5.
16.2.5.1.

16.2.5.2.

16.2.5.3.

Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

Labour Records

The Contractor shall maintain a Register of Persons employed on work on
contract in Form XII1 of the Contract Labour (R&A) Central Rules 1971.

The Contractor shall maintain a Muster Roll register in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL(R&A)
Rules, 1971.

The Contractor shall maintain Wage Register in respect of all workmen
employed by him on the work under contract in form XVII of the CL (R&A)
Rules 1971.

16.2.5.4 The contractor should be registered with the EPF authorities and a certificate

16.2.5.5

to that effect that “ provision of the act has been compiled with” should be
attached along with payment of contribution of EPF entry with respect of
labourers engaged against this contract.

Register of accidents - The Contractor shall maintain a register of accidents in

such form as may be convenient at the work place but the same include the
particulars:

a) Full particulars of the labourers who met with accident

b) Rate of Wages

c) Sex

d) Age

e) Nature of accident and cause of accident.

f) Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.

j) Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

I) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks

16.2.5.6The Contractor shall maintain a Register of Fines in the Form XII of the CL(R&A)
Rules, 1971. The Contractor shall display in a good condition and in a conspicuous
place of work the approved list of acts and omission for which fines can be imposed.

16.2.5.7The Contractor shall maintain a Register of deductions for damage or loss in Form
XX of the CL (R&A) Rules 1971.

16.2.5.8

16.2.5.9

The Contractor shall maintain a Register of Advances in Form XXIII of the
CL(R&A) Rules 1971,

The Contractor shall maintain a Register of Overtime in Form XXIII of the CL
(R&A) Rules 1971.

16.2.6. Attendance Card-cum Wage Slip

Page 72 of 118

Signature of the bidder



16.2.6.1. The Contractor shall issue an Attendance Card cum Wage Slip to each
workman employed by him.

16.2.6.2. The card shall be valid for each wage period

16.2.6.3. The Contractor shall mark the attendance of each workman on the card twice
each day, once at the commencement of the day and again after the rest interval,
before he actually starts work.

16.2.6.4. The card shall remain in possession of the worker during the wage period under
reference.

16.2.6.5. The Contractor shall complete the wage slip portion on the reverse of the card at
least a day prior to the disbursement of wages in respect of the wage period
under reference.

16.2.6.6. The Contractor shall obtain the signature of thumb impression of the worker on
the wage slip at the time of disbursement of wages and retain the card with him.

16.2.7. Employment card

The Contractor shall issue an Employment card in the Form XIV of CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the worker.

Service Certificate

On termination of employment for any reason whatsoever the contractor shall issue to
the workman whose services have been terminated, a Service Certificate in the Form
XV of the CL (R&A) Central Rules 1971.

16.2.8. Preservation of Labour Records

The Labour Records and Records of Fines and Deductions shall be preserved in
original for a period of three years from the date of last entries made in them and shall
be made available for inspection by the Engineer-in-charge or Labour Officer or any
other officers authorized by the Ministry of Communication & IT in this behalf.

16.3. Power of Labour Officer to make Investigations or Enquiry

The Labour Officer or any person Authorized by the Central Government on their behalf
shall have power to make enquiries with a view to ascertaining and enforcing due and
proper observance of Fair Wage Clauses and provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor in regard to
such provision. BSNL Chennai Telephones has the right to inspect the records maintained
by the Contractor.

16.4 Report of Investigating Officer and action thereon

16.5

The Labour Officer or other persons authorized a aforesaid shall submit a report of result
of his investigation or enquiry to the Engineer in-charge indicating the extent, if any, to
which the default has been committed with a note that necessary deductions from the
Contractor’s bill be made and the wages and other dues be paid to the labourers concerned.
The Engineer in-charge shall arrange payments to the labour concerned within 45 days
from the receipt of the report from the Labour Officer or the authorized officer as the case
may be.

Inspection of Books and Slips

The Contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
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17

18

19

Labour Officer or any other person, authorized by the Central Government on his behalf
and also by BSNL, Chennai Telephones.

Submission of Returns

The Contractor shall submit periodical returns as may be specified from time to time.
Amendments

The Central Government may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations.

STORES SUPPLIED BY THE B.S.N.L

The materials like OF Cable, PLB Pipe will be available at SDCA Head Quarters or
nearest to the site. The Contractor will arrange to lift the material from the SDCA s Head
Quarters or from the nearest place where the stores are stocked to the site where the fault
is occurred. All materials supplied to the Contractor by the Principal shall remain the
absolute property of the Principal and shall not be removed from site of the work except
for use in the work and shall be at all times open to inspection by the representative of
the Principal. All such sites or stores of the Contractor will also be treated as “site” for
this purpose. The Contractor must provide adequate security protection for the stores
kept in his custody by arranging round the clock security.

20 PRICE VARIATION

21.1

The rates finalized against this tender shall remain firm during the period of contract.

The Principal shall not be responsible for any escalation in prices of labour or materials,
equipment what-so-ever or any increase in duties levies or taxes in respect thereof whatsoever
and the contracted rates and the Contractor’s obligation shall remain unaffected by such
escalation and / or increase.

SUBMISSION OF BILLS

Whenever fault occurs, the concerned BSNL Unit will inform the contractor by SMS or
over phone or by email about the location and the details of the fault. Work order for the
faults intimated and attended by the contractor during a particular month will be issued
for the Sub-Division concerned by the Divisional Engineer on or before 3 day of the
following month enclosing an annexure giving details of the measurements and items of
the work pertaining to each of the faults carried out by the contractor as measured.

(a) Procedure for preparation, processing and payment of bills:

(@) The contractor will submit one single consolidated bill Eer SDE/JTO Unit for all the
fault restoration work undertaken by him on or before 5" day of the following month.
Monthly bill should be submitted in the following month for the work carried out in
the preceding month.

(b) The Contractor shall prepare the bills in triplicate with correct schedule of rates,
guantum of work, Goods and Services Tax as applicable along with the Goods and
Services Tax registration number after Acceptance Testing (wherever applicable) and
submit the bills to SDE/JTO In-charge of work.

(c) The bills must be as per measurements recorded in the measurement book (wherever
applicable) and of all the items involved in the work along with documents including
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attested copies of GST, EPF & ESI remittance with due validity and submit them to
the Sub Divisional Engineers/Junior Telecom Officer, In-charge within one month
from the date of completion of the work.

(d) While submitting the monthly/development bills to the Authority, the Contractor

shall also render documentary evidence each month from Bank such as
Transaction numbers of NEFT/RTGS/ECS etc., of receipt of Monthly payment
of Minimum Wages to the deployed workforce .The agency shall furnish the
names, contact telephone numbers /mobile numbers and address of deployed
work force . An undertaking of the deposits of Provident Fund / ESI/Bonus
contributions to the deployed workforce made by the Contractor in respect of the
workforce under consideration for payment of wages are to be submitted.

(e) The recommended Basic Rates are inclusive of Bonus component, The Contractor

(f)

shall duly comply with all Acts, Laws including Minimum Wages Notification,
Payment of Bonus Act 1965, Contract Labour (Regulation and Abolition) Act, 1970
or other statutory rules, regulations, bye-laws as applicable or which might be
applicable from time to time

The SDE/JTO in-charge of work shall scrutinize the bill against the works entrusted
and accord necessary certificates stating that work has been executed satisfactorily in
accordance with specifications and terms and conditions of the contract. The
SDE/JTO shall verify the quantities of items of work with reference to measurements
recorded in the measurement book (and also A/T reports in case of any deviations
noted by A/T officer). The SDE/JTO in-charge of work shall submit the bills, along
with other documents mentioned below, with the documents as mentioned hereunder
to the Assistant General Manager/Divisional Engineer, in-charge of work.

(b) SETTLEMENT OF BILLS

Bills, for the work carried out, will be settled on production of the following Documents

with
1.

2.

3.

oo

10.

11.

12.
13.

all requisite details: Sub division wise work orders will be issued on monthly basis.
Bill in Triplicate in the format provided by the Principal or other suitable format of
their own, all the copies being signed by the contractor

Complete details of the quantity and nature of each item of work done as well as the
stipulated rates.

A stamped pre-receipt or Form ACE-18.

Proper Certification of the concerned SDE/JTO of Transmission Maintenance in
charge of the Route on which the work was executed for correctness of the quantity of
all items of the Work, claimed in the Bill and duration of the period of work carried
out, as recorded in Log Book / M-Book or Work Register.

Statement of Stores received utilization and balance.

Copy of the work order issued by the Divisional Engineer

The Contractor shall ensure that the Claim for a particular work is preferred within 30
days from the date completion of the respective work.

The printed invoice should be serially machine numbered and indicate the service Tax
registration number.

The bill amount should be written both in Words and in numbers. If there is a
difference in the rate the amount given in words shall be taken as final.

Payment will be made within reasonable period subject to availability of funds after
sanction by the competent authority.

Copy of the payment challan of the previous month paid for ESI /EPF with labourers
names.

Fault docket copy.

Certificate by contractor regarding wages paid as per Minimum Wages act along with
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21.2.1

21.2.2

21.2.3

21.2.4

21.2.5

bills.

14. Certificate regarding wage disbursement by SDE/JTO.

15. Measurement book with relevant certificates and abstract of measurement.

16. GST paid challan of previous month of the works.

17. Successful bidder will be paid applicable Service tax/GST. Apart from service tax/GST
no other tax would be reimbursed. Successful bidder shall provide invoice in
conformity with Rules in this regard, to ensure BSNL to avail Cenvat/GST Credit.

Late Submission of Bills and Forfeiture of Bills Claim
(@) In case of submission of bills beyond one month by the Contractor, and if the
reason(s) for delay in submission of the bills, is/are found to be satisfactory,
Sr.GM/GM(TXM) reserves the right to allow additional period of another two
months. However, a penalty of 2% per week for the total amount of bill shall be
levied subject to a maximum of and shall be deducted on settlement.
(b)Bills submitted after three months from date of issue of work order, is liable for

rejection and the claim will be forfeited.

Payments shall be made THROUGH ECS/NEFT/RTGS only, for which the Contractor

shall be required to provide the mandate, bank details etc. to the paying authority as per E-

mandate form as in Section 8-Proforma-13.

The Assistant General Manager/Divisional Engineer shall exercise the prescribed checks on

the bills and accord necessary certificates on the bills. The Assistant General

Manager/Divisional Engineer shall retain the third copy in record and record it in the

estimate file/register maintained in his office and send first and second copies with all

documents to IFA/DGM/AddI.GM for processing of bills and release of payment.

The Works-section of IFA / DGM /ADDL.GM shall process the bills in the file with respect

to MO/PR/PO/SES in ERP package (MO/PR in ERP is sanctioned estimate of the

concerned work) and scrutinize the bills vis-a-vis work order issued, sanctioned provisions

in the estimate etc. The bill shall be passed, after necessary scrutiny by Works Section, by

the officer competent to pass the bills. ECS payment for the amount passed in the bill will

be issued only after the Contractor gives a stamped pre-receipt for the amount. Details of

payment of all the bills shall be entered in to Contractor’s ledger by the Paying Authority.

BSNL shall take all necessary steps to ensure that the bills complete in all respects are

settled within reasonable period subject to availability of funds.

21.3 Procedure of Payment for Sub-Standard works:

(@) The Contractors are required to execute all works satisfactorily and in accordance
with the specifications and as per Directions of Field Officer, If certain items of
work are executed with unsound, imperfect or unskilled workmanship or with
materials of any inferior description or than any materials or articles provided by
him for execution of work are unsound or of a quality inferior to that contracted for
or otherwise not in accordance with the contract (referred to as substandard work
hereinafter), the Assistant General Manager/Divisional Engineer in-charge shall
make a demand in writing specifying the work, materials or articles about which
there is a complaint.

(b) During the progress of the work, the defects/deficiencies noticed shall be reported to
Contractor by the JTO/SDE/DE/DGM and the same shall have to be rectified then
and there to avoid substandard work. In case the rectification is not done by the
Contractor, it shall be got rectified/replaced/removed by BSNL or through some
other agency at the risk and cost of the Contractor. If substandard work is found out

Page 76 of 118 Signature of the bidder



at a later date within the warranty period, the Contractor cannot be absolved of the
responsibility for substandard work and associated liabilities as above.

(c) There may be certain items of work pointed out as substandard which may be
difficult to rectify and will not materially deteriorate the quality of service, a
committee appointed by Competent Authority shall take into account the
approximate cost of material/work pointed as substandard and recommend the rates
payable for substandard work, which shall not exceed 60% of the approved rates of
the item in question.

(d) Record of substandard work: The items adjudged as substandard shall be entered
into the measurement book with red ink.

21.4 DISPOSAL OF EMPTY CABLE DRUMS

21.4.1

21.4.2

21.4.3

The contractor shall be responsible to dispose off the empty cable drums after laying of the
cable. The cost of the cable drum has been fixed as Rs.250/- per drum. The cost of empty
cable drums shall be deducted from the bill for the work on which the cable along with the
drum has been issued or any other amount due to the contractor or from security deposit.
The contractor shall be responsible for the accounting of the cable drums issued and shall
mention the number of cable drums in the bill so that the amount is deducted from the bills
due.

The contractor shall not be allowed to dump the empty cable drums in Govt/public place,
which may cause inconvenience to Govt/Public. If the contractor does not dispose off the
empty cable drums within 3 days of becoming empty, the BSNL is at liberty to dispose off
the drum in any manner deemed fit and also recover the amount fixed in this contract for
empty cable drums along with the transportation charges (to be decided by the DGM
TXM) from the bill/security deposit/any other amount due to the contractor.

21.5 PENALTY CLAUSE

2151

Delays in the contractor's performance

21.5.1.1 The time allowed for commencement/completion of the work as entered in the tender shall

be strictly adhered to by the contractor and shall be deemed to be the most important
aspect of the contract on the part of the contractor and shall be reckoned from the
indicated time. The work shall, throughout the stipulated period of contract, be proceeded
with all due diligence to achieve the desired progress uniformly, and the contractor shall
pay as penalty an amount equal to 0.25 percent of the estimated amount per day of delay
in completion of work, subject to a maximum of 10 (ten) percent of the cost of the work
awarded.

21.5.1.2 On any date the penalty payable as above, reaches 10 (ten) percent of the estimated cost of

the work, the contractor should proceed with the work further only on getting a written
instructions from the Divisional Engineer that, he is allowed to proceed further with the
work. It will be in the discretion of the Divisional Engineer to allow the contractor to
continue with the work on the basis of any written agreement reached between the
contractor and the Divisional Engineer one of the conditions of such agreement may be a
stipulation for the contractor to agree for realization of penalty for delay at a higher rate as
may be agreed between the Divisional Engineer and contractor.

21.5.1.3Penalty for delay in completion of the work shall be recoverable from the bills of the

contractor and / or by adjustment from the security deposit or from the bills of any other
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contract. However, adjustment from security deposit will be made only when the contract
has been terminated or at the time of final settlement of bills on completion of work.

21.5.1.41n case of slow progress of the work in a section which have been awarded to a particular
contractor, and the public interest does not permit extension of time limit for
initiation/completion of the fault restoration work, the DGM (TXM) will have the full
right to order that the scope of the contract may be restricted to such fraction of the whole
of the work and get the balance executed at the risk and cost of the contractor by the other
Approved contractors of the same tender and the payment will follow the usual payment
procedure. Simultaneously a notice will be issued to the erred contractor who failed to
complete the given work. The details are given in Rescission of the contract clause of the
bid document. All such payment shall be recovered from the contractor's pending bills or
security deposit.

21.5.1.5The DGM (TXM) reserves the right to cancel the contract and forfeit the performance
security if the contractor fails to commence the work within 5 days after issue of the work
order/ intimation of Fault

21.5.2 Penalty for causing inconvenience to the Public

21.5.2.1To ensure progress during the execution of work and to cause minimum inconvenience to
the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a
route at a time. He shall cause to lay cable and close such trenches expeditiously
immediately after the work without any delay. In the event of contractor failing to comply
with these conditions, a penalty of recovery up to Rs 300/- per day the trench is kept open
beyond the time limit allowed by the BSNL. This penalty will be in addition to that payable
for delay or slow work.

21.5.2.2The contractor shall not be allowed to dump the empty cable drums/waste materials in
Govt/public place, which may cause inconvenience to Govt/Public. If the contractor does
not dispose off the empty cable drums/waste materials within 3 days of becoming empty,
the BSNL is at liberty to dispose off the drum in any manner deemed fit and also recover
the amount fixed in this contract for empty cable drums/ waste materials from the
bill/security deposit/along with the costs incurred by the BSNL in disposing off such
materials. The BSNL may also levy a penalty up to Rupees One thousand for each such
default.

21.5.2.3If any such penalty is levied on a contractor for more than 5 occasions, then his/her
contract could be terminated. In this regard the decision of the DGM (TXM) shall be final
and binding.

21.5.2.4During the work execution the contractor shall take adequate precautions of putting enough
caution boards along the stretch of work, Guard the stretch with a PVVC red and white tape.

21.5.2.5During the work execution the contractor shall deploy capable persons as Traffic regulators
at both ends of the stretch with necessary gadgets. The persons so posted as Traffic
supervisors have to continuously guide and regulate the traffic so that minimum
inconvenience is caused to the public.

21.5.2.6The trench is to be refilled in layers, to be flooded with water and to be rammed properly
so that the stretch is leveled and is fit for vehicle traffic. Any improper filling / leveling of
the trench shall be penalized by Rs 1000 per 200 meters stretch / day.

21.5.2.7The excavated earth should be cleared from the site on the same day and is to be dumped at
the designated dumping yard as decided by Chennai Corporation. The work spot is to be
cleared of any debris and site should be fully cleaned. Any delay /improper work shall
attract a penalty of Rs 1000 per 200 meters stretch per day.
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21.5.3 Penalty for cutting/damaging the old cable / Utilities

21.5.3.1Cable Owned by BSNL: During excavation of trench utmost care is to be taken by the
contractor, so that the existing underground cables are not damaged or cut. In case any
damage/cut is done to the existing cables, a penalty as per the schedule given below will be
charged from the contractor or the amount will be deducted from his running bills.

Size of existing UG / OF Amount of penalty per cut/damage
cables cut / damaged

Up to 100 pairs cable Rs.10,000.00 (Rupees Ten Thousand only)

Above 100 pairs & up to 400 Rs.20,000.00 (Rupees Twenty thousand

pairs only)

Above 400 pairs & up to 800 Rs.40,000.00 (Rupees Forty thousand only)

pairs

Above 800 pairs Rs.75,000.00(Rupees Seventy Five
Thousand only)

OF Cable of any size Rs.1,50,000.00 (Rupees One Lakh Fifty
Thousand only)

Besides the above penalty, the contractor shall carry out such repairs immediately
for restoration of the damaged cable free of charge. The cost of the jointing kit shall
also be borne by the contractor. If contractor fails to repair the damage, the cost of
repair (including cost of labour + jointing kit) shall be recovered from the
contractor.

21.5.3.2Cable /Utility owned by Other Agencies: Damage caused for any other utilities, the
contractor shall be held fully responsible. The damage charges whatever claimed by the
affected agency shall be borne by the Contractor. To this effect the amount shall be
deducted from his bills / Security deposit.

21.5.4 Penalty for damage of stores/materials supplied by the BSNL while laying

21.5.4.1The contractor while taking delivery of materials supplied by the BSNL at the designated
place shall thoroughly inspect all items before taking them over. During execution of the
work, if any material is found damaged / working unsatisfactorily, then a penalty
equivalent to the cost of material + 10% shall be recovered from the contractor's payments/
securities.

21.5.4.2However, contractor will not be penalised for any factory defect found in the materials
supplied by BSNL, which shall be taken up separately with the supplier of the stores.

22 RESCISSION/TERMINATION OF CONTRACT

22.1 Circumstance of rescission of contract: Under the following conditions the competent
authority may rescind the contract.

a. If the contractor commits any breach of the terms and conditions of the Agreement

b. If the contractor suspends or abandons or inordinate delay the execution of work.

c. Ifthe contractor had been given, by the officer-in-charge of work, a notice in writing
to rectify/replace any defective work and he/she fails to comply with the
requirement within the specified period.

d. TERMINATION FOR INSOLVENCY
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The BSNL may at any time terminate the Contract by giving written notice to the
Contractor, without compensation to Contractor, if the Contractor becomes bankrupt
or otherwise insolvent as declared by the competent court provided that such
termination will not prejudice or affect any right or action or remedy which has
accrued or will accrue thereafter to the BSNL.

22.2 Upon rescission of the contract, the security deposit of the contractor shall be liable to be
forfeited and shall be absolutely at the disposal of the BSNL as under

22.2.1 Measurement of works executed since the date of last measurement and up to the

date of rescission of contract shall be taken in the presence of the contractor or his

authorised representative who shall sign the same in the M-Book. If the contractor

or his authorised representative do not turn up for joint measurement, the

measurement shall be taken by the officer authorised for this purpose after expiry of

due date given for joint measurement. The measurement taken by the officer of

authorised shall be final and no further request for joint measurement shall be
entertained.

22.2.2  The unused material (Supplied by the BSNL) available at site shall be transported
back by the contractor to the Telecom Store at the risk and cost of the contractor. If
any such materials is found damaged/lost then the penalty shall also be recovered
from the contractor as per conditions in tender documents bid.

22.2.3  The un-executed work shall be got executed through any other contractor approved
by the DGM (TXM) at the approved rates or to execute the work departmentally, as
is convenient or expedient to the BSNL at the risk and cost of the contractor. In
such an event no compensation shall be payable by the BSNL to the contractor
towards any inconvenience/loss that he may be subjected to as a result or such an
action by the BSNL. In this regard the decision of the DGM (TXM) shall be final
and binding. In all these cases, expenses which may be incurred in excess of the sum
which would have been paid to the original contractor if the whole work had been
executed by him shall be borne and paid by the original contractor and shall be
deducted from any money due to him by the BSNL under the contract or any other
account whatsoever anywhere in the BSNL or from a security deposit.

22.2.4  The certificate of the Divisional Engineer in-charge of work as to the value of work
done shall be final and conclusive against the contractor, provided always that
action shall only be taken after giving notice in writing to the contractor.

22.2.5 In the event of the termination of the contract, the contractor shall forthwith clear
the site of all the contractor's materials, machinery and equipments and hand over
possession of the work/operations concerned to the BSNL or as the BSNL may
direct.

22.2.6 The BSNL may, at its option, cancel or omit the execution of one or more items of
work under this contract and may part of such item without any compensation
whatsoever to the contractor.

22.3 Issuance of Notice.
22.3.1 The Divisional Engineer in-charge of work shall issue show cause notice giving
details of lapses, violation of terms and conditions of the contract, wrongful delays
or suspension of work or slow progress to the contractor directing the contractor to
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23.1
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take corrective action. A definite time schedule or corrective action shall be
mentioned in the show cause notice. If the contractor fails to take corrective action
within the stipulated time frame, the Divisional Engineer in-charge shall submit a
draft of notice along with a detailed report to the competent authority who had
accepted the contract for further necessary action.

22.3.2 The Notice for rescission of contract to the contractor shall expressly state the
precise date and time from which the recession would become effective. The
following safe guards shall be taken while issuing the final notice.

a. During the period of service of notice and its effectiveness, the contractor
should not be allowed to remove from the site any material/ equipment
belonging to the BSNL.

b. The contractor shall give in writing the tools and plants he would like to take
away/remove from the site. Such of the materials as belong to him and which
may not be required for future execution of balance work may be allowed by
the Divisional Engineer in-charge of work to be removed with proper records.

c. No new construction beneficial to the contractor shall be allowed.

d. Adequate departmental security arrangement in replacement of the contractor
watch and ward shall be made forthwith. Expenses on this account are
recoverable from the security deposit or any amount due to the contractor.

INDEMNITIES

The contractor shall at all times hold the BSNL harmless and indemnify from against all
action, suits, proceedings, works, cost, damages, charges claims and demands of every nature
and descriptions, brought or procured against the BSNL its officers and employees and
forthwith upon demand and without protect or demur to pay to the BSNL any and all losses
and damages and cost (inclusive between attorney and client) and all costs incurred in
endorsing this or any other indemnity or security which the BSNL may now or at any time
have relative to the work or the contractors obligation or in protecting or endorsing its right
in any suit on other legal proceeding, charges and expense and liabilities resulting from or
incidental or in connection with injury, damages of the contractor or damage to property
resulting from or arising out of or in any way connected with or incidental to the operations
caused by the contract documents. In addition the contractor shall reimburse the BSNL or
pay to the BSNL on demand without protect or demur all cost, charges and expenses and
losses and damages otherwise incurred by it in consequences of any claim, damages and
actions which may be brought against the BSNL arising out of or incidental to or in
connection with the operation covered by the contractor.

The contractor shall at his own cost defend any suit or other proceeding asserting a claim
covered by this indemnity, but shall not settle, compound or compromise any suit or other
finding without first consulting the BSNL.

INCOME TAX
Income Tax and Surcharge at source at the prevailing rates amount and any other statutory

levies arising out of this contract shall be deducted at source from the bill amount.

SUBLETTING OF CONTRACT
The Contractor shall not assign or sublet the contract or any part thereof under any

circumstances.
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26 BREACH OF CONTRACT

26.1 GM (Transmission Maintenance) may without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims damage in respect
of any breaches of the contract and without prejudice to any rights or remedies under any of
the provisions of this contract or otherwise and whether the date of completion has or has not
elapsed by notice in writing absolutely determine the contract in any of the following cases:

iv.

If the contractor having been given a notice in writing by the DGM (Transmission
Maintenance) to rectify, reconstruct or replace any defective work of that the work
is being performed in any inefficient or otherwise improper or un workman like
manner, fails to comply with the requirements of such notice for a period of seven
days thereafter or if the contractor deals or suspends the execution of the works so
that in the judgment of the DGM (Transmission Maintenance) (which shall be
binding) he will be unable to secure completion of the work by that date.

If the Contractor being a company shall pass a resolution or the Court shall make
an order that the company shall be wound up or if a receiver or a Manager on
behalf of a creditor shall be appointed or if circumstances shall arise which entitle
the court or creditor to appoint a receiver or a manager or which entitle the court
to make a winding up order.

If the contractor commits breach of any of the terms and conditions of this
contract.

If the Contractor commits any act mentioned in Clause 22 hereof.

26.2 When the Contractor has made himself liable for action under any of the aforesaid clauses,
GM (Transmission Maintenance) on behalf of the Principal shall have powers:

(d) To terminate or rescind the contract as aforesaid and to order forfeiture of the

(e)
(f)

Security Deposit.

To carry out the work through other contractor or by any other means and recovers
such damages and cost involved from the above contractor.

The unexecuted work got done through other contractor the amount paid in excess
of which would have been paid to the original contractor if the whole work got
done by himself shall be deducted from any amount due to him by Chennai
Telephones under this contract or from security deposit.

26.3 Upon above actions of the GM (Transmission Maintenance) the Contractor shall not be

eligible for any compensation.
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SECTION -6

LIST OF THE DOCUMENTS TO BE SUBMITTED ALONG WITH QUALIFYING
BID

The bidder will have to submit the following documents / deposits with the Technical Bid.
Any bid not accompanying the below mentioned documents / deposits will be liable to be
rejected;

1. List of Documents required:

As the Tender is invited under two envelopes system, the first envelope will be named as
Technical Bid envelope and will contain documents of bidders satisfying the
eligibility/Technical & commercial conditions. The 2™ envelope will be named as
Financial/Price Bid envelope containing financial quote. These Electronic envelopes
shall contain one set of the following documents.

On-line Submissions (Technical Bid envelope and Financial/Price Bid envelope):

The  entire bid-submission  would be online on the portal of
https://etenders.gov.in/eprocure/app. Broad outline of submissions are as follows:

A. Technical Bid envelope (Electronic On-line)

i) Submission of Mandatory documents (online submission) :

() Scanned copy of EMD in form of DD/BG (if Applicable).

(b) Signed copy of Tender Document each and every page (118 pages),
Corrigendum and Addendums.
(Note : Downloaded Tender document should be signed and uploaded)
(c)  Scanned copy of MSME Certificate.
(Note: The MSME bidders are exempted from payment of Tender fee )

A proof regarding valid registration with body specified by Ministry of micro,
small & medium Enterprises for the tendered items will have to be attached along
with bid.

“Micro and Small Enterprise (MSE) bidders should submit their valid
Udyam Registration Certificate indicating URN (Udyam Registration Number)
issued from MSME in order to avail the benefits available to MSEs as contained
in Public Procurement Policy for MSES.URN certificate should broadly cover
the Equipment /services offered in tender.”

If a vender registered with body specified by Ministry of Micro, small &
Medium Enterprise claiming concession benefits is awarded work by BSNL and
subsequently fails to obey any of the contractual obligations, he will be debarred from
any further work/contract by BSNL for one year from the date of issue of such order.

(d) Scanned copy of DD/Banker’s Cheque -Tender document fee.(If
Applicable)

(e) The copy of the 2 Years experience certificate duly attested by a Gazetted
Officer or any officer of BSNL not below the rank of DE/CAOQO, from
Contractors, having office @ Chennai, having experience in Telecom Optical
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Fibre cable laying, OF cable fault attending work and allied activities for any
2 years in BSNL or in any OF network of other telecom provider

i . Submission of Eligibility documents:

() Scanned copy of EMD in the form of DD/BG if Applicable

(b) Scanned copy of Tender Document Fee (If Applicable)

(c) Scanned copy of the Registration in the case of proprietorship concern,
Scanned copy of certificate of incorporation, Articles of Association and
Memorandum of Association in the case of Company. Authenticated copy
of Partnership Deed in case of Partnership Firm.

(d) Duly filled and signed in Bid form, as per Section 8 Proforma 12.

(e) Duly signed “UNDERTAKING & DECLARATION  (Section 8
Proforma 1).

(f Address of Bidder’s Office within Chennai with proof.

(9 Duly filled and signed in Tenderer’s profile, as per Section 8 Proforma 11
of the Tender Document.

(h) Scanned copy of Original “Power of Attorney”(Registered) in case a
person other than the Tenderer has signed the Tender Document.

(i) In case of partnership firm, A Declaration duly signed by all the partners
nominating one of the partners to participate and Execute the tender.

)] Duly filled in “No near relative certificate” (Section 8 Proforma 2) from all
partners.

(k) Duly filled in — “Declaration regarding not blacklisting/not debarring from
taking part in Govt. Tender by any BSNL unit/GST/PSUs” (Section 8
Proforma 4).

0] Scanned copy of Goods and Services Tax registration certificate

(m)  Scanned copy EPF Registration Certificate.

(n) Scanned copy ESI Registration Certificate.

(0) Certificate of Minimum Wages as per Section 8-Proforma 10.

(p) Undertaking form for labour license Section 8 — Proforma 13.

(@ Scanned copy of ITR of last 3 Financial years.

( Scanned copy of PAN Card.

(s) Audited Certificate for Annual financial turnover during the last 3
Financial years, ending 31st March of the previous financial year, and the
average turnover should be at least 30% of the annual estimated cost of Rs.
1,36,00,000/- i.e., Rs. 40,80,000 (i.e. 30% of the annual estimated cost of
the tender).

Or

Scanned copy of solvency certificate from the banker of the tenderer : for work
costing upto 20 lakhs —solvency certificate should be of Rs. 5 lakhs. For works
costing more than 20 lakhs — solvency certificate should be of Rs.10 lakhs. The
solvency certificate shall not be older than 3 months from the date of issuing of
NIT.

B. Financial Bid (Price Bid) as per the format in Section 7 Part B (on-line

submission).

All the above said documents mentioned at A (i), A (ii) and B are to be
uploaded online.
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C. Offline Submissions (physical documents submission) :
Bidder is requested to submit the following documents (in original) one set of
i. EMD in the form of DD/BG (If Applicable).
ii. Tender Document Fee (If Applicable)
iii. Original Power of Attorney in accordance with Clause No. 13.3 of
Section 4 Part A for authorization for executing the Tender, if
required.

in separate cover to DROP BOX at O/o. DGM TXM (SOUTH), Il FLOOR , Flower
Bazaar Telephone Exchange, No.1, NSC Bose Road, Chennai - 600 001 on or before the
date & time of submission of bids specified in covering letter, in a Sealed Envelope. The
physical envelope shall bear (Name of the Work), the tender number and the words ‘DO
NOT OPEN BEFORE’ (due date & time) .

Note: At the time of opening the Technical Bids, initially offline submitted envelopes will
be opened. The Online Tender Opening Event consisting of Technical Bids will be
opened, only for those Bidders who have submitted the required offline submissions
as per above clause 3 (C) in a sealed envelope bearing tender no, name of item and
the phrase “DO NOT OPEN BEFORE DUE DATE AND TIME OF OPENING
OF TENDER”). The Bidder has to upload the Scanned copy of all above said
original documents as Bid-Annexure during Online Bid-Submission. Finalization
of E-Tender will be based on the documents submitted offline and online.
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SECTION -7
Part A
STANDARD SCHEDULE OF RATES

For attending OF Cable Faults under TXM areas of DE TXM Peripheral -1 & 1l
[Chengalpattu, Maduranthakam, Maraimalai Nagar, Kelambakkam, Kancheepuram
and Sriperumbudur] in Conventional/DUCT/HDD/Over Head routes and connected
works like Trenching, Laying of PLB Pipes, Optical Fibre cable pulling, O/H Laying of
OF Cables, Connected works for attending OF Cable Faults in conventional/Duct routes

For laying of OF cables by HDD method at a minimum depth of 1.70 mts below the
road surface:

SOR for TXM 2021

SI.

No.

ITEM

Description

Unit

Rate Fixed in
Rs

OFCT

Excavating Trenches in ordinary Soil / pavements and
Kutcha Surfaces up to a depth of 1.65 Metres from
ground level & width of 0.45 metre at the top and 0.30
metre at the bottom and back filling the excavated
trenches after laying PLB Pipe with or without
protection

Meter

267

ASBR

Charges for breaking of Initial Layers of
Asphalt/Concrete in riding surface of major roads up
to 45 cm width and 25 cm thickness

Meter

160

HDPE

Laying and jointing of PLB Pipes of 40/50 Mm
Diameter coupled with HDPE sockets.

Meter

RCCT

Laying full round RCC/DWC Pipes in trenches with
pipes/coils inside RCC/DWC Troughs

Meter

12

OFCP

Pulling of OF Cable in PLB pipes, Sealing of PLB
Pipes by Rubber Bushes.

Meter

14

JCPC

Digging of pit for jointing chamber, supply and fixing
of precast RCC chamber with clean quarry dust,
placing of Pre-cast RCC slabs on RCC chamber and
back filling of jointing pit.

Each

3138

ORJF

Digging of pit 1 metre towards pavement side on each
manhole / joint chamber for fixing of route/joint
indicator, Fixing and concreting of route/joint
indicator & Painting and sign-writing of route/joint
indicators.

Each

797

GIHB

Road/Rail crossing through horizontal boring method
and inserting 65/40 dia. G.I Pipes/PLB pipes
manually.

Meter

601

DOCT

Documentation ( Six copies of documents for each
route/section ) with one soft copy.

Lumpsum

1000

10

PCCT

Providing RCC Protection at site to PLB or G.I Pipes

Cement with 1:2:4 Cement Concrete with Weld mesh

reinforcement of 10 SWG at 7.5cm x 5 cm C/C in both
directions

Meter

624
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11 LPVC Leading in of OF Cable from Exchange man hole to Meter 74
Transmission Room by supplying and providing rigid
PVC Pipes/PVC hoses on existing supports
12 IJMH | Charges for opening manhole covers, picking up OFC Each 802
coils/splicing kits and closing the manhole after
splicing is completed, including the supply of clamps
and fixing Kits to the inner wall of the man hole
13 | FLNW | Providing Flood Lighting with Generators for Night Each 850
Works
14 POFC Patrolling over the OFC Routes where activities of 8 hours duty 805
other External U/G Agencies being involved for
safeguarding and protecting the existing OF Cables
15 ERPM Excavation and reinstatement of pulling man holes Meter 402
16 OHLC Construction of OFC alignment on erected Meter 18
poles/Existing Telephone Posts or Lamp Posts with
binding at every 1.0m to the 100 Ibs G.I wire and
providing Tags as per Corporation Specification
wherever it is needed.
17 ROCT Recovery of Optical Fibre cable laid overhead and Meter 8.05
Transportation to the Location /Store Yard
18 | OMWC Opening of CHTD/ACCESS N/W ducts/ RCC Each 3905
Manholes, bailing out of water and Closing of
manholes after the completion of splicing work.
19 EPFT Excavating for fault tracing up to a depth 2 meters, per pit 535
width 0.5 metre, length 1 m ,back filling, compacting
and removing excess earth from site.
20 SPLG Splicing of OF cable after the approval of competent
authority and splice loss at the joint should be less
than 0.01db.
SPLG 2F/4F  per joint rate per joint 500
SPLG 6F/12F per joint rate per joint 1020
SPLG 24F per joint rate per joint 2040
SPLG 48F per joint rate (Ribbon Fiber) per joint 1600
SPLG 48F per Joint rate (Individual Fiber) per joint 4080
SPLG 96F per joint rate (Ribbon Fiber) per joint 3200
SPLG 96F per Joint rate (Individual Fiber) per joint 8160
SPLG 144F  per joint rate per joint 4800
SPLG 288 F  per Joint rate per joint 9600
21 JCBH JCB hiring charges min 5 hrs hour 4295
22 JCBH JCB hiring charges per day/8hrs hour 6800
23 | JAHM Air compressor with jack hammer charges per day per day 500
24 | HDDR Horizontal directional drilling after GPR Scanning, per meter 550
pulling 1/2/3/4 PLB pipes (occupying 85% of Bore
Diameter per metre for Bore Dimension of 100 mm
diameter )
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25 | EPRS Excavation of pit of size 0.6(L) x 0.6 (W) x 1.2 Per pit 517
(D) m in all type of soil and refilling with the
excavated soil after erection of assembled tubular
post including watering, ramming consolidation
etc.

26 | EPRC Erection of GI Pipe 2” Dia for 20 to 30 Feet Per Post 818
height in the excavated pit and fitting the bracket
at the top and concreting with 1:2:4 mix at the
foot of pipe for a size 1’ x 1’ x 3” with sign
writing (Pipe will be provided by BSNL)

HDD work include

1) Pre survey of routes along the proposed cable route to identify the existing UG services
like Telecom, Power, Water, Gas etc. to set the route avoiding existing utilities.

2) Excavation cost of entry and exit pits or the HDD short intervals. (BSNL will provide the
road cutting compensation to the authorities for the pits only, liaison for permission etc is
to be arranged by the contractor).

3) To avoid damages to underground utilities, Radio/any other detection system should be
used for horizontal directional drilling and pulling of OF cables (BSNL will provide only
PLB/UPVC/PVC pipes/OF cables) at a depth of minimum of 1.70 mts below the road
surface.

4) Preparation & Supply of cable route Off-set documents in a scale of 1:200 indicating the
depth of the cable route at an interval of 10 mt and landmarks at an interval of 30 m
incorporating the details of Manhole/JMT/Hand holes, number and size of the cables.

5) Provision of end to end AT.
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SECTION -7
Part B
Price Schedule (Financial Bid)

To
GM (TXM),
BSNL-CHENNAI TELEPHONES

Sub. : Our Financial Bid For attending OF Cable Faults in Conventional/DUCT/HDD/Over
Head routes and connected works like Trenching, Laying of PLB Pipes, Optical Fibre cable
pulling, O/H Laying of OF Cables in TXM areas of DE TXM Peripheral —I & Il
[Chengalpattu, Maduranthakam, Maraimalai Nagar, Kelambakkam, Kancheepuram and
Sriperumbudur] of BSNL, Chennai Telephones for the year 2022-2023.

Ref: E-Tender No: DE TXM/P1&P2/OFC MTCE TENDER/2022-2023/01 DATED 29.10.2022

Dear Sir,
Having examined the tender documents, terms and conditions stipulated therein,

specifications of work etc.., and paid EMD/exempted EMD, we, the undersigned, offer to
execute Attending OF Cable Faults in Conventional/DUCT/HDD/Over Head routes -
Trenching, Laying of PLB Pipes, Optical Fibre cable pulling, O/H Laying of OF Cables and
Connected works for attending OF Cable Route Faults in Conventional/DUCT/HDD/Over
Head routes in TXM areas of DE TXM Peripheral —I & 11 [Chengalpattu, Maduranthakam,
Maraimalai Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] of BSNL, Chennai
Telephones for the year 2022-2023 in conformity with the said specifications and conditions
of contract at the percentage (below/at par/above) on standard schedule rates quoted as
under ;

Please login and register in
websitehttps://etenders.qov.in/eprocure/app .

The Financial Bid sheet is available in the website.

GST EXTRA AT THE GOVT.PREVAILING RATES WHEREEVER APPLICABLE

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the
contract. We agree to abide by this Bid for a period of 180 days from the date opening of
financial bid and it shall remain binding upon us and may be accepted at any time before the
expiry of that period.
Dated ........ [oviiiiinnn /

Signature of Tenderer/Authorised Signatory .........
Name of the Tenderer...............coovviiiiiiiiinnn...
Seal of the Tenderer
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SECTON 8
Proforma -1

UNDERTAKING & DECLARATION

For understanding the terms & condition of Tender & Spec. of work

a) Certified that:

Lo/ We oo have read, understood and agree with
all the terms and conditions, specifications included in the E-Tender documents
& offer to execute the work at the rates quoted by us in the tender form.

2. If 1/ We fail to enter into the agreement & commence the work in time, the SD
deposited by us will stand forfeited to the BSNL.

b) The Tenderer hereby covenants and declares that:

1. All the information, Documents, Photo copies of the Documents / Certificates
enclosed along with the Tender offer are correct.

2. If anything is found false and/or incorrect and/or reveals any suppression of fact
at any time, BSNL reserves the right to debar our tender offer / cancel the LOA/
Purchase/ work order if issued and forfeit the SD/ Bill amount pending with
BSNL. In addition, BSNL may debar the contractor from participation in its
future tenders.

3.1 (Proprietor/Authorized signatory) hereby declare that
the tender documents submitted has been downloaded using the Digital
Signature  Certificate of Authorized signatory from the website
https://etenders.gov.in/eprocure/app and no addition/deletion/ correction has
been made in the proforma downloaded.

4. | also declare that | have enclosed a DD for RS ----------- towards the cost of
tender document .

5. I agree that Technical and financial bid document submitted in E-Tender Portal
will be considered as FINAL in all aspects.

Note : MSME Vendors exempted from payment of Tender Document fee.

Date: ............... Signature of Tenderer ........................

Place: ............... Name of Tenderer........ooovvveeiinneeii.n,
Along with date & Seal
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SECTON 8

Proforma -2
CERTIFICATE

(NO NEAR RELATIVES IN BSNL)

L. oS0 hereby certify that
none of my relatlve(s) as deflned in the Tender documents/are employed in BSNL unit
as per details given in tender document. In case at any stage , it is found that the
information given by me is false/incorrect, BSNL shall have the absolute right to take
any action as deemed fit /without any prior intimation to me.

I/We hereby declare that the information furnished above is true and correct.

Place:
Date:

Signature of tenderer/Authorized Signatory.......
Name of the Tenderer.....................ooeeevinnnn.

Seal of the Tenderer
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SECTON 8

Proforma -3

(SPECIMEN FORM OF SOLVENCY CERTIFICATE
FROM THE SCHEDULED BANK)

This is to certify that to the best of  our knowledge
thatShri/M/s. ** fokeial
a customer of our bank is/are respectable
and his/their financial soundness be treated as good for any contract/engagement up to a
limit of
Rs.

This certificate is issued without any guarantee or responsibility on the bank or any of
the officers.

Manager of the Bank

**  Here name of the sole proprietor in case of a sole proprietorship is
concerned or a name of partners in case of partnership is concerned as per
Bank’s record, should be indicated.

***  Here indicate the address of the customer as per Bank record.

Note: This certificate may be issued on the letter head of the bank and addressed to the
DGM(TXM), BSNL, Chennai Telephones.

Place:
Date:
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SECTON 8
Proforma -4

DECLARATION ON NO BLACK LISTING

I Son of / Wife of Sh. and
Proprietor / Director / Partner of M/s do hereby
solemnly affirm and declare as under :-

1. That I am the sole Prop/Partner/Director of M/s

2.  That I state & declare that the above firm
M/s

has been never ever been debarred and/or blacklisted by
any department of GST/Central Govt. /State Govt./PSU/BSNL/MTNL/Public
bodies / Municipalities.

In case the above declaration is found to be incorrect or wrong, the contract, if awarded to
the firm shall be terminated immediately and the firm shall be liable to blacklisted
/debarred for future works / contract with BSNL /DOT. Any such action shall however be
without prejudice to BSNL’s right under the law.

Signature of Prop/Partner/Director
(Shri./Smt./Miss........... )

Note: The signatory should not affect any variation in the text of declaration. Declaration
in any other from shall not be acceptable and render the bidder for penal action as
decided by BSNL.

Place:
Date:
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SECTON 8
Proforma -5
EMD Guarantee
(To be typed on Rs.100/- non-judicial stamp paper)

Sub: EMD guarantee.

Whereas M/s R/lo o
............................................. (Hereafter referred to as Bidder) has approached us for
giving Bank Guarantee of Rs. ........................ /- hereafter known as the “B. G. Amount”)

valid up to ..... [oi... / 20..... (hereafter known as the “Validity date”) in favour of BSNL,
CHENNAI TELEPHONES for participation in the tender of work of
..................................................... vide tender no. ...

Now at the request of the Bidder, We..........ooooiiiiiiiiiii Bank
.............................. Branch having ...
........................................ .... (Address) and Regd. office address as .........

contained:

2. We the Bank do hereby undertake to pay the amounts due and payable under this guarantee
without any demur, merely on a demand from the BSNL stating that the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the BSNL by
reason of breach by the said bidder(s) of any of terms or conditions contained in the said
Agreement or by reason of the bidder (s) failure to perform the said Agreement. Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee where the decision of the BSNL in these counts shall be final and
binding on the bank. However, our liability under this guarantee shall be restricted to an
amount not exceeding the “B. G. Amount”.

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or
disputes raised by the bidder(s) in any suit or proceeding before any court or tribunal relating
thereto our liability under this present being absolute and unequivocal. The Payment so made
by us under this bond shall be valid discharge of our liability for payment there under and the
bidder(s) shall have no claim against us for making such payment.

4. We the Bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said agreement
and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of
the said Agreement have been fully paid and its claims satisfied or discharged or till BSNL
Certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said bidder(s) and accordingly discharge this guarantee. Unless a demand
or claim under this guarantee is made on us in writing or before the expiry of Validity date
from the date hereof, we shall be discharged from all liability under this guarantee thereafter.
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5. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty
without our consent And without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the said Agreement or to extend time of performance by
the said bidder(s) from time to time or to postpone for any time or from time to time any of
the powers exercisable by the BSNL against the said bidder(s) and to forbear or enforce any
of the terms and conditions relating to the said agreement and we shall not be relieved from
our liability by reason of any such variation, or extension being granted to the said Bidder(s)
or for any forbearance, act or omission on the part of the BSNL or any indulgence by the
BSNL to the said bidder(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. Notwithstanding anything herein contained ;
(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” and it

will remain in force up to its Validity date specified above.

(b) The guarantee shall stand completely discharged and all rights of the BSNL under this
Guarantee shall be extinguished if no claim or demand is made on us in writing on or before

its validity date.

7. In case BSNL demands for any money under this bank guarantee, the same shall be paid
through DD in favour of “BSNL, CHENNAI TELEPHONES’” payable at Chennai.

8. The Bank guarantees that the below mentioned officer who have signed it on behalf of the
Bank have authority to give this guarantee under its delegated power.
Place: ..cooiviiiii
Date: ...ooiiiiii, (Signature of the Bank Officer)
Rubber stamp of the bank
Authorized Power of Attorney Number: ...................
Name of the Bank officer: ...................ocooiini,
Designation: ...........ccoevviiiiiiiiiiiiie,
Complete Postal address of Bank: ........................
Telephone Numbers ............ccoeviiiiiiiiniinnn..

Faxnumbers ........oooviiiiiiiii .
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SECTON 8

Proforma -6

DECLARATION

(FOR EPF,.ESI&Misc provisions Act 1952)

Place :
Date :

| e e (name of the contractor/agency) hereby declare
compliance towards conditions of the EPF and Misc provisions Act 1952 and authorize
BSNL to recover any payment that arises due to failure to comply with any of the Labor
legislations and statutory conditions viz., Labor, EPF,ESI etc., or any other acts dealing with
the same and all other acts mentioned in the tender document.

Signature of tenderer/Authorized Signatory
Name of the Tenderer
Seal of the Tenderer
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SECTON 8

Proforma -7

PERFORMANCE SECURITY BOND FORM

This DEED OF GUARANTEE IS MADE THIS

DAY OF between the BHARAT SANCHAR NIGAM LIMITED
(BSNL) (which expression shall unless excluded by or repugnant to the context include his
successors and assigned of the one part and

hereinafter called the Bank (which expression shall
unless excluded by or repugnant of the context include its successors and assignees) of the
part.

WHEREAS BHARAT SANCHAR NIGAM LIMITED accepted the Tender
of

hereinafter called the Contractor to execute work of BHARAT SANCHAR NIGAM
LIMITED as per work Order No. dated (hereinafter referred to as the said work
Order).

AND WHEREAS THE work Order provides that contractor shall furnish Bank Guarantee to
the extent of 3% of the value of the order as and by way of security for the due observance
and performance of the terms and conditions of the Work Order.

AND WHEREAS at the request of the contractor, the Bank has agreed to execute these
presents.

NOW THE DEED WITNESSED AND IT IS HEREBY AGREED AND DECLARED BY
AND between the parties here to as follows:

1. The bank hereby irrevocably and unconditionally guarantees to the BHARAT
SANCHAR NIGAM LIMITED that the contractor shall render all necessary and
efficient services may be required to be rendered by the contractor in connection with
and / or for the performance of the said work order and further guarantees that the work
which shall be done by the contractor under the said work order shall be actually
performing the WORK required of it to the satisfaction of the BSNL and shall be free
from any defects arising from faulty materials, designs and workmanship, such as
commission of the equipment inadequate quantity of materials, inadequate contract
protection, deficiencies in Circuit Design and / or otherwise, whatsoever and in the event
of the contractor’s failing or neglecting to render necessary services or failed to give
satisfactory performance or proving not free from deficiencies or defects as herein before
mentioned and in the said work order and particularly warranty clause mentioned
therein, the Bank shall indemnify and keep the BSNL indemnified to the extent
of against any loss or damage that may be caused to or suffered by
the BSNL by reason of any breach by the contractor of any of the aforesaid terms and
conditions and the contractor of any of the aforesaid terms and conditions and the Bank
further undertakes it pay to the BSNL, such sum not exceeding on demand
and without DEMUR in the event of contractor’s failure to perform and discharge the
aforesaid several duties and obligations on his part to be observed and performed under
the work order and / or deficiencies and defects in the satisfactory performance of the
work.
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The decision of the BSNL as to whether the contractor has failed to or neglected to
perform, or discharge his duties and obligations as aforesaid and / or whether the work
are free from deficiencies and defect and are capable of performing the work required
and as to the amount payable to the BSNL, by the Bank herein shall be final and binding
on the Bank.

The liability of the Bank under this Guarantee shall be as Principal Debtor.

The guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the aforesaid terms of the said work order and it
shall continue to be enforceable till months after the work have been
taken over, all the dues of the BSNL under or by virtue of the said Work Order have
been fully paid and its claim certified or discharged or till it is certified by the BSNL that
the terms and conditions of the said Work Order have been fully and properly carried out
by the said contractor and a NO DEMAND CERTIFICATE submitted to this effect by
the contractor.

The Bank further agrees that the Guarantee herein contained shall remain in full force
and effect for a period of 2 YEARS from the date hereof and also that the extension of
this guarantee will be provided for by the Bank for such period beyond the said period of
2 YEARS as the BSNL may feel necessary in this behalf. Provided further that if any
claim accrues or arises against the Bank before the expiry of the said 2 YEARS or and
extension thereof, the same shall be enforceable against the Bank before the expiry of the
said 2 YEARS or a extension thereof, the same shall be enforceable against the Bank
notwithstanding the fact the same is enforced after the said period of 2 YEARS OR ANY
extension thereof.

The Guarantee herein contained shall not be affected by any chance in the constitution of
the contractor of the Bank and shall be continuing one.

The BSNL has fullest liberty without affecting the Guarantee to postpone for any time
and from time to time any of the followers exercisable but it against the contractor and
either no enforce on forbear any of the terms and conditions of the said Work Order and
the bank shall not be released from its liability under this guarantee by any exercise by
the BSNL of the liberty with reference to the matter referred aforesaid or by reason of
time being given to the contractor or any other forbearance, act, of the commission on
the part of the BSNL, or any indulgence by the BSNL to be contractor or by other matter
or thing whatsoever which under the law relating to Sureties shall but for this provision
have the effect of so releasing the Bank from its such liability.

The Bank undertakes not to invoke this Guarantee during its currency except with the
previous consent of the BSNL in writing.

IN WITNESS WHERE OF the parties have executed these presents the day and year therein
above writing.

(Designation with Bank Stamp)
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Attorney as per Power of Attorney No. Date :

Witness

Signature : Signature :
Name: Name:

Official Address Official Address
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SECTON 8

Proforma -8

LETTER OF AUTHORISATION FOR ATTENDING BID OPENING

Tender Number

Subject: Authorization for attending bid opening on(date)in the tender of

Following persons are hereby authorized to attend the bid opening for the tender mentioned
above on behalf of (Bidder) in order of preference given below.

Order of Preference Name Specimen Signatures

Alternate Representative

Signatures of bidder
OR
Personauthorized to sign the bid documents on behalf of the bidder.

Note. 1.  Maximum of two representatives will be permitted to attend bid opening. In cases
where it is restricted to one, first preference will be allowed. Alternate
representative will be permitted when regular representatives are not able to
attend.

2. Permission for entry to the hall where bids are opened may be refused in case
authorization as prescribed above is not received.
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SECTON 8
Proforma-9

AGREEMENT

AGREEMENT FOR ATTENDING OF OPTICAL CABLE FAULS IN
CONVENTIONAL/DUCT/OVERHEAD ROUTES AND CONNECTED WORKS LIKE
TRENCHING, PLB PIPE LAYING, OPTICAL FIBRE CABLE PULLING ,OVERHEAD
LAYING AND OTHER ASSOCIATED WORKS DURING 2022-2023 BETWEEN THE
GENERAL MANAGER (TRANSMISSION MAINTENANCE), BSNL, CHENNAI
TELEPHOPNES AND OPTICAL FIBRE CABLE FAULT ATTENDING CONTRACTORSs

This agreement entered into at Chennai — 600 001 on this day between the BSNL,
Chennai Telephones (hereinafter called the Principal represented by DGM (Transmission) of
CHENNAI TELEPHONES (which expression shall include his successors in office and
assigns where the context to admits) and Shri.
S/o.Shri. (Address)

hereinafter called the CONTRACTOR on the other part (which expression shall include his
executors, administrators, legal representatives and assigns where the context so admits).

WHEREAS the Contractor has paid a security Deposit of Rs. /-
(Rupees. ) for fulfillment of this contract.

THESE PRESENTS WITNESSETH AND THE PARTIES HEREBY AGREE AS
FOLLOWS

1. WHEREAS as per the Terms and conditions, Construction Specification and Job
Description of Tender, the said Contractor has offer/negotiated offer on the Schedule of
Rates as shown in the Section-7 Part A and the same accepted by the BSNL, Chennai
Telephones, the said Terms and Conditions, Construction Specification and Job
Description and the Schedule of Rates shall form part of this agreement.

2. The Contractor shall do all the works entrusted to him from time to time, in a thorough
workmanship like manner and with best materials, manpower and in accordance with the
construction specification and Job Description, Terms and conditions contained in the
TENDER DOCUMENT and also those given by the DGM (Transmission Maintenance)/
Divisional Engineer (Transmission Maintenance), Chennai Telephones.

3. The Contractor shall be personally available at the worksite to receive instructions and
carryout the works accordingly. In the event of his not being able to do so, he should
appoint a Supervisor to whom instructions may be given and the Supervisor so appointed
must be well experienced and shall preferably have a working knowledge in English. The
head mazdoor (Maistry) of a working gang cannot be accepted as a Supervisor and the
appointment of such supervisor shall be informed in writing to the DE TXM on receipt of
work order before the commencement of work.

4. The Contractor shall permit the DGM (Transmission Maintenance) / Divisional Engineer
(Transmission Maintenance) or any other officer assigned by them to have access to the
works at all times for doing inspection while the same is under construction or in progress.

5. The Contractor shall not vary or deviate from the said directions, plans and specifications
given by the DGM (TXM) / DE (TXM)) Chennai Telephones.

6. For performances of each job, time specified by the DGM TXM/ DE (TXM), Chennai
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10

11.

12.

13.

14

Telephones or his Engineer — in — Charge shall specify the target date and the same shall
be complied fully without any delay whatsoever unless under the conditions as follows:

DELAY AND EXTENSION OF TIME

If in the opinion of the GM (Transmission Maintenance) the work is delayed, with
reference to the target periods set in the work order
I. By reason of abnormally bad weather, OR
ii. By reason of serious loss or damage by fire, OR
iii. By reason of civil commotion, OR
iv. By delay on the part of Chennai Telephones in the supply of materials, delay in
getting the permission of corporation / Highways/Municipalities or due to
obstruction by the permitting agencies , OR
V. By reason of any other cause which in the absolute discretion of the GM
(Transmission Maintenance) is beyond the contractor’s reasonable control, then in
such cases the GM (Transmission Maintenance) shall make fair and reasonable
extension in the target dates of the individual items of work of the Work Order or
as whole. Such extension, which will be communicated to the contractor by the
DE/TXM in writing and the same shall be final and binding on the contractor.

. If the Contractor is not able to initiate the fault work immediately or complete the work

allotted to him within the target date, it is open to the GM (Transmission Maintenance) or
any assigned executive authority (DGM/DE TXM) to allot the portion or whole of the
allotted work left over to some other Contractor and take such other steps as he may think
fit and recover the excess amount if any spent on the completion of the job from the
Contractor. The decision of the GM (Transmission Maintenance), BSNL, Chennai
Telephones shall be final and the contractor is not entitled for any compensation for any
loss incurred by him in this connection.

. The contractor shall not make any claim for any specific work or specific quantum of

work.

. The Contractor shall indemnify the Principal against any loss, damage and other cause that

the Principal may be put to or incur during the course of execution of the work entrusted to
him.

. The Contractor agrees that he is kept in a PANEL OF APPROVED CONTRACTORS for

this work at the rates listed in Section — 7 Part B/Negotiated offer and that he shall be
awarded work by the executing officers of the principal only as and when there is
requirement.

The Contractor agrees that the work orders may be given to any one of the contractors
who are kept in the PANEL OF APPROVED CONTRACTORS

The Contractor further agrees that he is not entitled as a matter of right either for the
entire quantum of work or for a specific quantum of work. It must be noted that no
apportionment of work is being done for the Contractors. The Principal has approved only
the rates agreed to by the Contractors and which are listed under Section — 7 Part
B/Negotiated offer.

The contract shall be terminated by the GM (Transmission Maintenance) at any time
giving FIVE DAYS notice, in case of non-compliance of the Terms and Conditions of
this agreement and his decision shall be final. In such arrangement, the GM
(Transmission Maintenance) shall have right to award the work to any other contractor in
the Select Panel.

. Termination of the Contract as per provisions of the above clause shall also result in the

forfeiture of Security Deposit paid by the Contractor.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

The Contractor further agrees that he will not enter into any kind of litigation or dispute
arising out of any portion of the work being allotted to some other agency as mentioned in
Clausel0.

All Compensation or other sums of money payable by the contractor to the Principal
under the Terms and Conditions of this contract with Chennai Telephones may be
deducted from the Security Deposit of this contract or any other Contract with the
Principal.

In the event of any question, dispute/difference arising under this agreement, or in
connection therewith (except as to matters, the decision of which is specifically provided
under this agreement), the same shall be referred to the sole arbitration of Chief General
Manager, BSNL, Chennai Telephones or any person nominated by him.

The Contractor further agrees that the GM (Transmission Maintenance) or his authorized
representative shall make changes in the contract such a alterations in the period of
Contract, Construction Specifications, after the target dates assigned for various works
(decrease or increase in the time limit) whenever deemed necessary.

The period of Contract is for twelve calendar months from the date of signing the
Agreement and is applicable to all the works entrusted to the Contractors by the GM
(Transmission Maintenance), Chennai Telephones or any assigned officer on or prior to
the completion of the work. However the contract may be extended for further period at
the exigencies of the BSNL at the same approved rates and conditions and at the
discretion of the GM (Transmission Maintenance).

The Contractor also agrees for the deduction of Income Tax at source at the prevailing
rates for the bill amount.

The contractor also agrees for the deduction of Additional Security Deposit at the rate of
10% from his future bills once the value of works completed under this Contract exceeds
the total value of the work awarded to him.

During the course of attending the fault if the B.S.N.L Contractors are damaging the
B.S.N.L Optical Fibre Cable during Excavation work the contractor agrees to pay Rs
50,000/-(Rupees fifty thousand only ) per fault for levying both penalty and
compensation. During the course of attending the fault if the B.S.N.L Contractors are
damaging the other private operator Optical Fibre Cable during Excavation work the
contractor agrees to pay compensation as decided by the private operator.

IN WITNESS THEREOF the parties have set their respective hands this day and date first
above written. Executed by the above named GM (Transmission Maintenance), BSNL,
Chennai Telephones and accepted for on behalf of the said GM (Transmission
Maintenance), BSNL, Chennai Telephones by the DGM (Transmission Maintenance)
Chennai Telephones in the presence of the following witnesses.

SIGNATURE AND SEAL OF THE SIGNATURE AND SEAL OF DGM
CONTRACTOR (TRANSMISSION MAINTENACE)
1L.WITNESS 1.WITNESS
2. WITNESS 2.WITNESS
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SECTION 8
Proforma -10

CERTIFICATE OF MINIMUM WAGES TO BE SUBMITTED BY THE TENDERER

I / We, MIs. R/o
hereby
certify that we shall comply with Minimum Wages Act that are to be paid to the Laborers
engaged by us vide latest rate as fixed by the Labour Commissioner. While quoting the rates
of the tender any dispute arises out of the payment of Minimum Wages responsibility lies
with us only.

We also certify that we shall comply with ESI, EPF, Service Taxes and other mandatory
charges regularly as per existing charges without fail.

Date:

Place: Signature of the Tenderer with Seal
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SECTON 8

Proforma -11

E-TENDERRER’S PROFILE

Paste Color Passport size
photograph of the tenderer
/ authorized signatory
holding power of Attorney
and having Digital
Signature Certificate.
Photograph should be self-
attested

General:

1. Name ofthe Tenderer/Firm............................cil

2. Name of the person submitting the tender whose photograph is affixed Sri/
(In case of proprietary /Partnership firms, the tender has to be signed by the
proprietor/Partner only, as the case may be)

3. Address of the Firm/person :

4.  Correspondence Address

5. email id: @

6. Tel.No.(With STD Code )
(Off) :
(Fax)
(Res)
(Mobile) :

7. Registration &Incorporation particulars of the firm:
(i)  Proprietorship
(if) Partnership
(iii) Private Limited
(iv) Public Limited
(Please attach attested copies of documents of registration/incorporation of your
firm with the competent authority as required by business law)

8. Name of the proprietor/Partners/Directors :
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9. Tenderers Experience Certificate details in terms of amount received for execution of
work for the past 2 Years

Issuing Telecom Circle/Telecom Provider..............c.oooiiiiiiiiiiiiiiiinnn..
Issuedon ...
(An attested copy of the Experience Certificate shall please be enclosed)
10. Tenderers banks, its address and his current account numbers :
(i) , ,
(i) : :
(iii) : ,

11, PAN ...
(Attach a copy of PAN card)

12.  GST Tax RegiStration NO.........cccoiiiiiiiiiieiesie s

(i)  GST Registration No:
(i) EPF Registration No:
(ili)  ESI Registration No:

13. License No issued by Labour officer.

14. Infrastructural capabilities
(a) Capacity of trenching per day (In metres)
(b) Capacity of pipe laying per day (In metres)
(c) Capacity of engaging mazdoors per day
(d) Particulars of vehicles available with the tenderer:
Type of Vehicle(s) Registration Number

(e) Particulars of other machines possessed by the contractor which can help in
trenching, pipe laying (JCB/HDD etc.,):

15. Details of Technical and Supervisory Staff:

Place :
Date :
Signature of the Tenderer with Seal
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SECTON 8
Proforma -12

BID FORM

E Tender No:DE TXM/P1&P2/OFC MTCE TENDER/2022-2023/01 DATED 29.10.2022

To
The General Manager , Transmission Maintenance,
BSNL Chennai Telephones,
Flower Bazaar Exchange New Building, Il Floor
Chennai-600001.

Dear Sir,

Having examined the conditions of contract and specifications including addenda
NOwooiiiin the receipt of which is hereby duly acknowledged, we, undersigned offer to
execute the work of OFC fault attending and associated works in conventional/Duct/HDD
routes of TXM areas of DE TXM Peripheral -1 & Il [Chengalpattu, Maduranthakam,
Maraimalai Nagar, Kelambakkam, Kancheepuram and Sriperumbudur] in conformity with
said drawings, conditions of contract and specifications as may be ascertained in accordance
with the schedule of prices attached herewith and made part of this Bid.

We undertake, if our Bid is accepted, we will execute the work in accordance with
specifications, time limits &terms and conditions stipulated in the tender document.

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the
contract.

We agree to abide by this bid for a period of one year of signing the agreement. However the
contract may be extended for further period at the exigencies of the BSNL at the same
approved rates at the discretion of the G.M. Transmission Maintenance.

Until a formal Agreement is prepared and executed this Bid together with your written
acceptance thereof in your notification of award shall constitute a binding contract between
us.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent
alteration and replacement.

Signature of Authorized Signatory
In capacity of
Duly authorized to sign the bid for and on behalf of

Witness...... Signature..........ccccceevuenen.

Page 107 of 118 Signature of the bidder



SECTION 8
Proforma-13

Undertaking form for Labour License

I/We  —mm e shall obtain a valid labour license under the

contract Labour(R&A) act 1970 and contract Labour (regulation & abolition) Central Rules

1971 before commencement of the work and continue to have valid license until the

completion of work.

Place:
Date:

Signature of tenderer/Authorized Signatory.......
Name of the Tenderer.....................cooia.

Seal of the Tenderer
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SECTION 8
Proforma-14

E-MANDATE FORM
BHARAT SANCHAR NIGAM LIMITED
(A GOVT OF INDIA ENTERPRISE)

Authorization for payment of Supplier’s/contractor Bills through E-payment Proforma

Name of the company/Firm

Address

Particulars of Bank Account

Name of the Bank

Branch name

Type of Account SB Account /Current A/c

Ledger No/Folio No

Name of the Account Holder

Olo|NO|G|[WIN

Account Number appearing
in the cheque Book

10 | Branch Code

11 | Branch Address

12 | Telephone No. of the Branch

13 | Whether  NEFT  system YES/NO
available

14 | Whether RTGS  enable YES/NO
branch

15| If RTGS/NEFT enabled
IFSC code

16 | Digit code number of the
bank and branch as
appearing on the MICR
cheque issued by the Bank

Date of Effect:

I hereby express my willingness to receive payment of the bills through Electronic
fund transfer scheme. | do authorise the Accounts Officer (Cash) BSNL to arrange to
credit the payment through Electronic payment System to my account given above.

SIGNATURE OF THR BIDDER WITH DATE & SEAL

ANNEXURE-A
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(For new vendors only)

BSNLsz ~

ERP VENDOR MASTER FORM B

(The details fisted will be used for making all payments against POs / WOs, refund of EMDs / SDs, intimation of payments by email,
issue of TDS certificates, C Form for CST purchases etc.)

(*) Minimum Required Fields to be Filled by the Company /Vendor. Please Attach copies of the supporting d ts.

Tite* : | M | Ms. | Mfs | Dr. |

Name* NSNS EEEEEEEEEEEEEEEEEEEEEEEE
NSNS EEEEEEEEEEEEEEEEEEEEEEEE
NS EEEEEEEEEEEEEEEEEEEEEEEN

Address * HEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEE
(NN EEEEEEEEEEEEEEEEEEE
NN EEEEEEEEEEEEEEEEEEEEEEEE

Town/District*® NN EEEEEEEEEEEEEEEEEEEEEEEE

City* NN EEEEEEEEEEEEEEEEEEEEEEEN

State* S IEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEE

Postal/Pin code* [T T TTT] cwey [TTTTTTTTITTTTTITTT]

Contact Details:

Telephone Number | ] FaxNo. = |

Email_id s |

WmectCamirenn ;| | mosieno. [T TTTTTTTT]

Aternate Contact Person & | JMobiteno. [ T T T TTTTTTI]

Tax information:

PAN NN

SeviceTaxregoo. = | [ | [ [ | [ | | [ | | | | | ]

LST (Local VAT regNo.) : | | CSTReg. N0 : | |

ottt '

Income Tax Exemption details:

IT exemption no. : | | IT exemptionrate ¢ | |

IT Exemption date CN I I N I |

Mexemptiondatefrom : | | | | | | | | |Mexemptiondstero | | [ | | | | [ |
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Excise Details:

Excise reg. no. -4 Y [ S S [ VS X I ) PO ) O VR ) ] PR I P EN

Excise Range | |
Excise Division | |
Excise Commissionerate .« | |

Payment Transaction/Bank Delails:
Bank Country ) I I D I O O O O I I s D I O 5 I
Bank Name e T I L S e Y 6 I

Bank Address : |
Bank Alc No -4 I I I A G A G GO 5 5 I O G G
Bank IFSC 35 D O Y O O I T
Account holder's Name @ | |
Type of Account ¢ Savings(10) [ | qumenttry) [ |

SWIFT Code 1 IS DN (R AN V) I S N 0 I 6 O [ Y I I T (i) IO

(for Foreign Vendors)

1BAN 31 I I O ) I 0 T ) O T O ) G I ) O O

(for Foreign Vendors)

(Endose a blank Chegue / & photocopy of the Chegue to verify A/c No, & Bank details)
Industry Status:

Micro/ SST Status : Yes 1] mw ]

<3 LW herely authorize BENL to maske all payrments to us by chegue /direct credit to our bank account detisls which ane specified sbove.
2. L'We hereby authonoe BENL to deduct bank charges spplcable for such dired bank payments.

Rote: 1. T PAN & not groviced, TDS Q205 will be deducted wherever appicable.
Z. T Bxcie RegistrationySarvioe Tas Regkuation VAT Regstvation Number & not provided, then the Sues wil not be pald wiesover appicabie.
3. T Bank Particufars are not prowions, the payment will be made by Chague ondy.
LT the srelovant documents for MIcro/SST Sns aee not peovided, then the reevant exemptions Wil not 2e ghven,

Company / Vendor Authorized Signatory / Designation Date: Company Seal

(For Office Use)

vendor AccountGroup ¢ [ | | | | Payment Method LT T
TDS Type - Invoice : [T T T ] vos code - mmvoice T T T

Checked by: Authorized by (Finance) SAP Vendor Master Created on | SAP Vendor Code
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Annexure - B
(Standard Tender Enquiry Document)

Appendix-1 to Section 4 Part A of Chapter 4

SI.No Defaults of bidder/Vendor Action to be taken
A B C
Submitting Fake/Forged
(a) Bank instruments with the bid to meet )] Rejection of tender bid of
terms & condition of tender in respect of respective vendor
tender fee and /or EMD. i) Banning of business for 3
years which implies baring
(b)  Certificate for claiming exemption further dealing with the
in respect of tender fee and / or EMD and vendor for procurement of
detection of default at any stage from receipt goods & services including
of bids till award of APO/ issue of PO/WO participation in future tenders
invited by BSNL for 3 years
from date of issue of banning
1(a) order.
iii) Termination/Short closure of
PO/WO if issued. This
implies non-acceptance of
further supplies/work
&services except to make the
already received material
work/complete work in hand.
Note 1:- However, in this case the performance guarantee if alright will not be
forfeited
Note2:- Payment for already received supplies / completed work shall be made as per
terms & conditions of PO/WO
Submitting fake/forged documents towards meeting eligibility criteria such as
experience capability, supply proof, registration with Goods and service tax ,income
tax departments etc and as supporting documents towards other items &conditions
with the bid to meet terms condition of tender.
(i) If detection of default is prior to award ) Rejection of Bid
1(b) i) Banning of business for up to
of APO three years which implies

barring further dealing with the
vendor for procurement of
Goods & services including
participation in future tenders
invited by BSNL for up to three
years from date of issue of
banning order

(ii) If detection of default after issue of i) Cancellation of APO ,
i) Rejection of Bid
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APO but before receipt of PG/ SD

(DD,BG etc.)

i)

Banning of business for up to
three years which implies
barring further dealing with the
vendor for procurement of
Goods & services including
participation in future tenders
invited by BSNL for up to three
years from date of issue of
banning order

(iii)If detection of default after receipt of
PG/ SD (DD,BG etc.)

i)
i)
i)

Cancellation of APO,
Rejection of Bid
Forfeiture of PG/SD.

However on realization of PG/ SD
amount ,if not already released shall be
returned

iv)

Banning of business for up to
three years which implies
barring further dealing with the
vendor for procurement of
Goods & services including
participation in future tenders
invited by BSNL for up to three
years from date of issue of
banning order

(iv )If detection of default after issue of
PO/WO

i)
i)

Termination/ Short Closure
of PO/WO and Cancellation
of APO

Rejection of Bid &
Forfeiture of PG/ SD.

However on realization of PG/ SD
amount, if not released shall be
returned.

iv)

Banning of business for up to
three years which implies
barring further dealing with the
vendor for procurement of
Goods & services including
participation in future tenders
invited by BSNL for up to three
years from date of issue of
banning order

Note 3:- However, settle bills for the material received in correct quantity and
quality if pending items do not affect working or use of supplied items.

already supplied items work.

Note 4:- No further supplies are to be accepted except that required to make the
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S. No. | Defaults of the bidder / Action to be taken
vendor.
A B C
Failure to supply and/ or Short Closure of PO/ WO to the quantity already
received by and/ or commissioned in BSNL and/ or in
Commission the equipment | pipeline provided the same is usable and/or the Vendor
4.2 | and /or execution of the Work | promises to make it usable.
in full even in extended Under take purchase/ work for balance quantity at the
delivery schedules, if granted | risk & cost of defaulting vendor.
against PO/ WO. Recover the excess charges if incurred from the PG/ SD
and outstanding bills of the defaulting Vendor.
If the material is not at all acceptable, then return the
non-acceptable material (or its part) & recover its cost, if
The supplied equipment paid, from t_he 9/5_ bills/ PG_/ SD. OR o _
does not perform If the ma‘gerlal IS mductegl in network & it is not possible
isfactorv in the field in to return it and/ or material is acceptz_ible with _degraded
5.1 satls ym performance, the BSNL may determine the price for
acco_rd_anc_e with thg ) degraded equipment (Financial penalty = Price — price
specifications mentioned in | getermined for degraded equipment) himself and/ or
the PO/ WO/Contract. through a committee.
Undertake recovery of financial penalty from
outstanding dues of vendor including PG/ SD.
If the material is not at all acceptable, then return the
non-acceptable material (or its part) & recover its cost, if
Major quality problems paid, from the o/s bills/BG/SD;
(as established by a joint OR
tea_m / commlttee_of User If the material is inducted in network & it is not possible
unit(s) and QA Circle) / to return it and/ or material is acceptable with degraded
5.2 performance problems performance, the BSNL may determine the price for
and non-rectification of degraded equipment (Financial penalty = Price — price
defects (based on reports determined for degraded equipment) himself and/ or
of field units and QA through a committee.
circle). Undertake recovery of financial penalty from
outstanding dues of vendor including PG/ SD; and
Withdrawal of TSEC/ 1A issued by QA Circle.
Submission of claims to )] Recovery of over payment from the outstanding
BSNL against a contract dues of Vendor including PG & SD etc. and by
invoking ‘Set off’ clause 11 of Section 5 Part A or by
(a) for amount already any other legal tenable manner. ii) Banning of Business
6 |paid by BSNL

(b) for Quantity in excess
of that supplied by
Vendor to BSNL.

for 3 years from date of issue of banning order or till the
date of recovery of over payment in full, whichever is
later.
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S.No.| Defaults of the bidder / vendor. Action to be taken
A B C
6 |c) for unit rate and/ or amount
higher than that approved by As above

BSNL for that purchase.

Note 5:- The claims may be submitted with or without collusion of BSNL

Executive/ employees.

Note 6:- This penalty will be imposed irrespective of the fact that payment is

disbursed by BSNL CHTD or not.

a) Network Security/ Safety/
Privacy:- If the vendor tampers
with the hardware, software/
firmware or in any other way that

Termination of PO/ WO.

Banning of business for 3 years which implies
barring further dealing with the vendor for
procurement of Goods & Services including
participation in future tenders invited by
BSNL CHTD for 3 years from date of issue of
banning order.

Recovery of any loss incurred on this account
from the Vendor from its PG/ SD/ O/s bills
etc.

b) Disrupts/ Sabotages functioning
of the BSNL network equipments
such as exchanges, BTS, BSC/
MSC, Control equipment including
IN etc., transmission equipments
but not limited to these elements
and/ or any other TSP through
BSNL.

iv) Legal action will be initiated by BSNL
against the Vendor if required.

c) tampers with the billing related
data/ invoicing/ account of the
Customer/ User(s) of BSNL and/ or
any other TSP(s).

d) hacks the account of BSNL
Customer for unauthorized use i.e.
to threaten others/ spread improper
news etc.

e) undertakes any action that
affects/ endangers the security of
India.
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Defaults of the bidder /
vendor.

Action to be taken

B

C

If the vendor is declared
bankrupt or insolvent or its
financial

position has become unsound
and in case of a limited
company, if it is wound up or
it is liquidated.

Termination/ Short Closure of the PO/ WO

Settle bills for the quantity received in correct
quantity and quality if pending items do not affect
working or use of supplied items.

No further supplies are to be accepted except that
required to make the already supplied items work.
In case of turnkey projects, If the material is
commissioned and is usable without any degradation
of performance, then settle bills for the acceptable
equipment/ material (or its part).

In case of turnkey projects, if the material is
inducted in network & it is not possible to return it
and/ or material is acceptable with degraded
performance, the BSNL may determine the price for
degraded equipment (Financial penalty = Price —
price determined for degraded equipment) himself
and/ or through a committee.

Undertake recovery of financial penalty from
outstanding dues of vendor including PG/ SD.

In the event of the vendor, its
proprietor, Director(s),
partner(s) is / are convicted by
a Court of Law following
prosecution for offences
involving moral turpitude in
relation to the business
dealings.

i) Termination/ Short Closure of the PO/ WO ii)
Settle bills for the material received in correct
quantity and quality if pending items do not affect
working or use of supplied items.

iii) No further supplies are to be accepted except that
required to make the already supplied items work.
iv) In case of turnkey projects, If the material is
commissioned and is usable without any degradation
of performance, then settle bills for the acceptable
equipment/ material (or its part).

V) In case of turnkey projects, If the material is
inducted in network & it is not possible to return it
and/ or material is acceptable with degraded
performance, the BSNL may determine the price for
degraded equipment (Financial penalty = Price —
price determined for degraded equipment) himself
and/ or through a committee. Undertake recovery of
financial penalty from outstanding dues of vendor
including PG/ SD.
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S. Defaults of the bidder / vendor. Action to be taken
No.
A B C
If the vendor does not return/ refuses to i) Take action to appoint Arbitrator to
return BSNL’s dues: adjudicate the dispute.
iii) Take legal recourse i.e. filing recovery
suite in appropriate court.
Termination of contract, if any.
10 141 opi i Banning of business for 3 hich
in spite of order of Arbitrator. anning of DUSINESS Tor 5 years WNic
implies barring further dealing with the
vendor for procurement of Goods &
in spite of court orders Services including participation in future
tenders invited by BSNL CHTD from date
of issue of banning order or till the date by
which vendor clears the BSNL’s dues,
whichever is later.
If the Central Bureau of
Investigation/ Independent
11 _ Take Action as per the directions of CBI
External Monitor (IEM) / or concerned department.
Income Tax/ Sales Tax/ Excise / Custom
Departments recommends such a course
The following cases may also be
considered for Banning of business:
a) If there is strong justification for . . .
( )_ . gJus’ i) Banning of business for 3 years
believing that the proprietor, manager, hich implies Barring further deali
MD, Director, partner, employee or W_ ich implies Barring Turther dealing
representative of the vendor/ supplier has | With the vendor for procurement of
1, | been guilty of malpractices such as Goods &

bribery, corruption, fraud, substitution of
tenders, interpolation, misrepresentation
with respect to the contract in question.

(b) If the vendor/ supplier fails to execute
a contract or fails to execute it
satisfactorily beyond the provisions of
Para 6,7,8, and 9 of Section 5.

Services including participation in future
tenders invited by BSNL CHTD for 3
years from date of issue of banning
order.
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S. Defaults of the bidder / vendor. Action to be taken

A B C

(c) If the vendor/ supplier fails to submit
13 | required documents/ information, where
required.

(d) Any other ground which in the
opinion of BSNL CHTD is just and
proper to order for banning of business
dealing with a vendor/ supplier.

Note 7: The above penalties will be imposed provided it does not clash with the provision
of the respective tender.

Note 8:-In case of clash between these guidelines & provision of invited tender, the
provision in the respective tender shall prevail over these guidelines.

Note 9:Banning of Business dealing order shall not have any effect on the existing/
ongoing works/ AMC / CAMC which will continue along with settlement of Bills.

END OF THE E-TENDER DOCUMENT
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