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BSNL Electrical Division-|
No.22, Kellys Road,
Chennai - 600010.
E-mail: eelchennai@gmail.com

E-TENDER DOCUMENT

NAME OF WORK:

Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in
1st floor of TE KK Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR
HPAC from Kodambakkam TE to KK Nagar TE)
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK
Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF NIT

AND TO BE POSTED ON WEBSITE

The Executive Engineer (E), BSNL Electrical Division | on behalf of the CMD, BSNL invites online
Item rate bids from eligible bidders in Single bid system for the following work:

Shifting and re-Installation of the 3 Nos of PAC units
for OCB/NIB in 1st floor of TE KK Nagar Bldg,
1 Name of work Chennai (SW: Shifting and ITC of 7TR HPAC from
Kodambakkam TE to KK Nagar TE)

2 Estimated cost put to tender Rs.6,75,898/- (i/c GST)

Earnest Money
3 Rs.13,518/-

Period of completion
4 One month

5 Tender Fee(Non-refundable) Rs. 500/- + 18% GST.

Last date & time for online

submission of tender Up to 15:00 Hrs. on 06/06/2024
Date and time for opening of
7
tender 15:30 Hrs. on 07/06/2024
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ELIGIBILITY CRITERIA

(@) Financial Norms:

Average annual turnover during the last 3 years, ending 31t March of the
previous financial year, should be at least 30% of the estimated cost put to

tender.
AND

(b) Physical Norms:

BSNL enlisted contractors in Electrical category of respective class as per their
tendering limits.
OR

Experience of having successfully completed similar works in BSNL during
last 7 years ending last day of the month previous to the one in which
applications are invited should be either of the following:-

> Three similar successfully completed works costing not less than the

amount equal to 40%of the estimated cost put to tender.
(OR)

» Two similar successfully completed works costing not less than the

amount equal to 60%of the estimated cost put to tender.
(OR)

> One similar successfully completed work costing not less than the amount
equal to 80%of the estimated cost put to tender.

For the purpose of this clause “similar works” means “Annual Maintenance
Contract of HPAC UNITS/REPAIRING/SERVICING OF HPAC UNITS"

The experience certificate/ Completion Certificate shall be issued by an officer
not below the rank of Executive Engineer / Assistant General Manager.

IMPORTANT NOTE:

1. The self-attested copies of the following documents shall be scanned and uploaded to
the e-tendering website within the period of tender submission. Online bid
documents submitted by intending bidders shall be opened only of those bidders,
who have scanned and uploaded the following documents (and whose uploaded
documents are found to be in order), otherwise the bid will not be opened and shall
lead to disqualification.

a. Tender Fee in the prescribed format.

b. EMD in the prescribed format.
c. Certificate of Financial Turnover from Chartered Accountant.
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d. Documents fulfilling Eligibility criteria (Please note that in case the bidder is authorised by
the manufacturer, the original authorisation letter is to be scanned and uploaded)
Enlistment certificate issued by BSNL if applicable

Electrical license issued by TN Govt.

GST Registration Number details.

PAN Card.

EPF and ESI Registration certificate

Undertaking to abide by EW-6 and EW-8 (Form ‘A’)

Undertaking regarding EPF and ESI provisions (Form ‘B’)

Sm oo

- X v -

Certificate of work experience issued by client department (Form ‘C’) if applicable
. Undertaking regarding No Near relative working certificate (Form ‘D’)
Undertaking regarding preference to “ Make in India “ policy (Form E)

© =2 3

Compliance Statement as per page no.48

Not uploading the above documents, (even if the documents are submitted physically) shall
lead to disqualification.

2.

The Physical Tender Fee, EMD, the original authorisation letter by the manufacturer
(wherever applicable), (the scanned copies of which are uploaded) shall be deposited
in the tender box available in the office of tender opening authority, by the bidder
within in 5 days from the tender opening date, failing which the tender will not be
considered for further processing.

Additional note:

In addition to the above conditions, the bidder shall satisfy the following condition
pertaining to preference to “Make in India” policy. Only Class- | local supplier / Class-
Il local supplier defined under the Revised Public Procurement (Preference to
Make In India) Order 2017, issued vide DPIIT, Ministry of Commerce and Industry
order no. P-45021/2/2017-PP(BE-Il) dated 16.09.2020 (as amended from time to
time) shall be eligible to bid. All rulings w.r.t. local content, Class- | local supplier /
Class- Il local supplier as well as non local supplier etc shall be as per the cited order.
The bidders offering imported products will fall under the category of non local
suppliers. The bidders can’t claim themselves as Class- | local supplier / Class- Il local
supplier by claiming the services such as transportation, insurance, installation,
commissioning and after sales service support such as AMC/CMC etc as local value
addition. Bidders are required to submit declaration as per Form ‘F’
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BSNL EW-6
Bharat Sanchar Nigam Limited
Electrical Wing
Electrical Division: ED I, Chennai Sub Division: ESD lll, Chennai

Item rate tenders on single bid system are invited on behalf of CMD, BSNL for the work “Shifting
and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar Bldg,
Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)” from the
eligible bidders as per NIT notification. The enlistment of the bidders should be valid on the
opening date of tender. In case the date of opening of tender is extended, the enlistment of
bidder should be valid on the original date of opening of tender.

1.

Intending bidder is eligible to submit the bid provided that he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority as per
the eligibility conditions mentioned in the NIT notification page.

The work is estimated to cost Rs.6,75,898/- (including GST)

Agreement shall be drawn with the successful bidder on prescribed form as amended up to
the date of opening of tender. Bidder shall quote his rates as per various terms and
conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be One month

The site for the work is available / or the site for the works shall be made available in parts.
The successful bidder shall execute the work in coordination with other agencies working in
the campus.

The bid documents consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website https://etenders.gov.inat free of cost. The BSNL EW-8
document can be seen from the web site www.chennai.bsnl.co.in at free of cost.

After submission of the bid, the bidder can re-submit revised bid any number of times but
before last time and date of submission of tender as notified. While submitting the revised
bid, bidder can revise the rate of one or more item(s) any number of times (he need not re-
enter rate of all the items) but before last time and date of submission of tender as notified.

The Tender Fee Rs. 500+18% GST in the form of Demand Draft issued by the Nationalized /
Scheduled bank authorized by the Reserve Bank of India, drawn in favour of BSNL, Chennai
Telephones payable at Chennai shall be scanned & uploaded in the e-tendering website
within the period of tender submission. The validity of the tender cost in the form of DD
shall be 60 days from the date of opening.

The Earnest money deposit (EMD) for Rs.13,518/- in the form of Demand Draft / FDR / BG
(BG is only for Air Conditioning, Diesel Engine Alternator, Lifts, and Sub Station works
wherever the amount of EMD is more than Rs.20,000)/ CDR of a nationalized / scheduled
bank authorized by the Reserve Bank of India, drawn in favour of BSNL, Chennai
Telephones payable at Chennai shall be scanned & uploaded in the e-tendering website
within the period of tender submission. The validity of the EMD in the form of DD shall be 60
days from the date of opening. If the EMD is in the form of CDR/FDR/BG, the validity shall be
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10.

11.

12.

13.

14.

15.

16.

180 days from the date of opening. In case of L1 bidder, the validity of CDR/FDR/BG is to be
extended up to the observation period as that of the Performance guarantee / Security
deposit. Exemption from payment of Tender Fee, Earnest Money and Security Deposit by
any other unit/ department shall not hold good for BSNL.

All the documents as specified in the tender document shall be scanned and uploaded to the
e-Tendering website within the period of bid submission.

The last date for online submission of bid is 06/06/2024 up to 3:00 PM and the bid
submitted shall be opened on 07/06/2024 at 03:30 PM. If a holiday is declared on the tender
opening day, the tender will be opened on the next working day.

The tender cost is non-refundable

Performance Guarantee: The bidder is required to furnish Performance guarantee for
an amount equal to 3% of the contract value in the form of bank guarantee/CDR/FDR/DD (of
a Nationalized/ Scheduled Bank in a standard format) within two weeks from the date
of issue of acceptance letter ( APO- Advance purchase order ). This period can be further
extended by the Engineer-in-charge up to a maximum period of two weeks on written
request of Bidder. The validity period of the performance security in the form of
performance bank guarantee shall be: Three Months from the date of actual completion of
work, for AMC works; and One year from the date of actual completion of work for all other
works. The award letter (PO) shall be issued only after receipt of the performance
guarantee. In case the bidder fails to deposit the said performance guarantee within the
stipulated period, including the extended period if any, BSNL will be at liberty to disqualify
the bidder from bidding for any contract with BSNL for a period of one year from the date
of disqualification as may be notified by BSNL (without Prejudice to BSNL’s rights to claim
damages or any other legal recourse).

Security Deposit: In addition to Performance guarantee stated above, a sum @ 10% of the
gross amount of the bill shall be deducted from each running bill of the contractor till the
sum be deducted with the sum already deposited as earnest money, will amount to security
deposit of 5% of the contract value of the work. The security deposit shall be released
after an observation period as follows: Three Months from the date of actual completion
of work, for AMC works; and One year from the date of actual completion of work for all
other works.

In case any discrepancy is noticed in the documents as uploaded at the time of submission of
the bid online, then the bid submitted shall become invalid and the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest
money as aforesaid. Further, the bidder shall not be allowed to participate in the
retendering process of the work.

Intending bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders, the form and nature of the site, the
means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A bidder shall be deemed to have
full knowledge of the site whether he inspects it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed. The bidder shall be responsible for
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17.

18.

19.

20.

arranging and maintaining at his own cost all materials, tools & plants, water, electricity
access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a tender by a
bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant, etc. will be issued to him by the BSNL and local
conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the CMD does not bind himself to accept the lowest or
any other tender and reserves to himself the authority to reject any or all the tenders
received without the assignment of any reason. All tenders in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by
the bidder shall be summarily rejected. The competent authority on behalf of CMD reserves
to himself the right of accepting the whole or any part of the tender and the bidder shall be
bound to perform the same at the rate quoted.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the bidders who resort to canvassing will be liable to rejection.

Agreement shall be drawn with the successful bidder on prescribed form. Bidder shall quote
his rates as per various terms and conditions of the said form, which will form part of the
agreement.

The bidder should give a certificate as per the following that none of his/her relative is
employed in BSNL units as per Form ‘D’. In case of proprietorship firm, certificate will be
given by the proprietor and for partnership firm certificate will be given by all the Directors
of the company.

a. Near relatives of all BSNL employees either directly recruited or on deputation are
prohibited from participation in tenders and execution of works in the different units of
BSNL. The near relatives for this purpose are defined as:

i. Members of a Hindu Undivided family.
ii. They are husband and wife.

iii. The one is related to the other in the manner as father, mother, son(s) &
son's wife(daughter-in-law), Daughter(s) & daughter's husband(son-in-law),
brother(s) & brother's wife, sister(s) & sister's husband(brother -in-law).

b. The company or firm or any other person is not permitted to tender for works in
BSNL unit in which his near relative(s) is(are) posted. The unit is defined as
SSA/Circle/Chief Engineer/Chief Archt. /Corporate office for non-executive employees
and all SSA in a circle including circle office/Chief Eng./Chief Archt./Corporate office for
executive employees (including those called as Gazetted officers at present). The bidder
should give a certificate that none of his/her such near relative is working in the units as
defined above where he is going to apply for tender/work, for proprietorship, partnership
firms and limited company certificate shall be given by the authorized signatory of the
firm. Any breach of these conditions by the company or firm or any other person,
the tender/work will be cancelled and earnest money/performance guarantee will be
forfeited at any stage whenever it is so noticed. BSNL will not pay any damages to the
company or firm or the concerned person. The company or firm or the person will also be
debarred for further participation in the concerned unit.
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21.

22.

23.

24.

25.

No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of
two years of his retirement from service without the prior permission. The contract is
liable to be cancelled if either the bidder or any of his employees is found at any time
to be such a person who had not obtained the permission as aforesaid before
submission of tender and engagement in the bidders service.

The tender for the work shall remain open for acceptance for a period of ninety (90) days
from the date of opening of tenders. If any bidder withdraws his tender before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in
the terms and conditions of the tender which are not acceptable to the BSNL, then the
BSNL shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of
the said earnest money as aforesaid. Further the tenderer shall not be allowed to
participate in the retendering process of the work.

The agency has to comply with the provisions of EPF and miscellaneous provisions Act-
1952 and employees provident fund scheme-1952 as amended up to date in respect of
labours/employees engaged by them for this work. Any consequence arising due to non-
complying of provisions as specified above shall be the sole responsibility of the firm
only. The agency shall give an undertaking to this effect as per Form ‘B’.

Extension of Validity of tender: In case, where the letter of award of work cannot be
placed within the validity period of the tender, the BSNL can request the bidder to extend
the validity of their respective tenders and the Earnest Money deposit by a reasonable
period. In such cases, extension of validity of Earnest Money deposit by 30 days beyond
the extended validity date of tender should also be asked for. While BSNL can make the
request for extension, the tenderer is free to either extend the validity or refuse the
request to extend the validity.

Rates quoted by the contractor shall be firm and shall be valid for the currency of
contract. No cost escalation shall be permitted during the currency of contract.

This notice inviting tender shall form a part of the contract document. The successful
bidder, on acceptance of his tender by the Accepting Authority shall within 15 days from
the stipulated date of start of the work, sign the contract consisting of:-

a. The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as uploaded at the
time of invitation of tender, subsequent amendments issued and the rates quoted
online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

b. Standard BSNL EW-8 form
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10.

11.

12.

General Instructions to the Bidders

The intending bidder must read the terms and conditions of BSNL-EW 6 carefully. He
should only submit his bid, if he considers himself eligible and he is in possession of all
the documents required.

Information and instructions for bidders posted on website shall form part of bid
document.

Applicants are advised to keep visiting the above mentioned website from time to time
(till the deadline for bid submission) for any updates in respect of the tender documents,
if any. Failure to do so shall not absolve the applicant of his liabilities to submit the
applications complete in all respect including updates thereof, if any. An incomplete
application may be liable for rejection.

Those bidders not registered on the website mentioned above, are required to get
registered themselves beforehand. The intending bidder must have valid class-Ill digital
signature to submit the bid.

Tender Bidding Methodology: - “Single bid System”.

On opening date, the bidder can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets.

Bidder can upload documents in the form of JPG format or / and PDF format.

Bidder must ensure to quote rate of each item. The column meant for quoting rate in
figures appears in yellow colour. In addition to this, while selecting any of the cells a
warning appears that if any cell is left blank the same shall be treated as “0”.Therefore, if
any cell is left blank and no rate is quoted by the bidder, rate of such item shall be
treated as “0” (ZERO)

Even though any bidder may satisfy the above requirements, he would be liable to

disqualification if he has:

a. Made misleading or false representation or deliberately suppressed the information
in the forms, statements & enclosures required in the eligibility criteria document.

b. Record of poor performance such as abandoning work, not properly completing the
contract, or financial failures / weaknesses etc.

If any information furnished by the bidder is found incorrect at a later stage, he shall be

liable to be debarred from tendering/taking up of works in BSNL. The BSNL reserves the
right to verify the particulars furnished by the applicant independently.

GST and any other tax applicable in respect of this contract shall be borne by the bidder
himself. The bidder shall quote his rates considering all such taxes. The TDS as per the
Gouvt. regulations will be recovered from the contractor.

Tender Evaluation :

(a) The evaluation and comparison of responsive bids shall be done on the basis of
Total cost on the prices offered inclusive of Taxes, packing, forwarding, freight and
insurance charges etc.,. The bid with lowest total cost as elaborated above will be
the L1 bidder.

Contractor Engineer in Charge
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13.

14.

15.

16.

17.

18.

However, pursuant to the constitution (Forty-sixth amendment) act, 1982, if any further
tax or levy is imposed by statute, after the last date of receipt of tenders, and the
contractors there upon necessarily and properly pays such taxes/ levies, the contractor
shall be reimbursed the amount so paid, provided such payment, if any, is not in the
opinion of Superintending engineer (whose decision shall be final and binding) be
attributable to delay in execution of work within the control of contractor.

The Contractor shall, within a period of 30 days of imposition of any further tax or levy in
pursuant to the constitution of (Forty sixth amendment) act 1982 give a written notice
thereof to the Engineer-in-charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

Bye laws Indemnity against liabilities:

a. The bidder shall comply with all bylaws and regulations of the local and statutory
authorities having jurisdiction over the works and shall be responsible for payment
of all fees and other charges and giving and receiving all necessary notices and keep
the Engineer —in-charge informed about the notices issued and received.

b. The bidder shall indemnify the department against all claims in respect of patent
rights design, trademark or name of other protected rights in respect of any plant,
machine, work or materials used for or in connection with the works or temporary
works and from and against all claims demands, proceedings, costs, charges and
expenses whatsoever in respect of or in relation thereto.

c. The bidder shall defend all actions arising from such claims and shall himself pay all
royalties, License fees, damages, costs and charges of all and every sort that may be
legally incurred in respect hereof shall be borne by the bidder.

d. All liabilities / penal recoveries on matters arising out of tax /levies such as incorrect
deductions, discrepancies in the filing of returns, revised assessments by the
concerned authorities etc., shall be borne by the bidder.

Termination of contract on death of contractor :

Without prejudice of any of the rights or remedies under this contract, if the contractor

dies, the Engineer in charge on behalf of the BSNL shall have the option of terminating

the contract without compensation to the contractor.

Indulging of contractor in criminal /antisocial activities and cases under

investigation/charge sheeted by CBI or any other government agencies etc. :

If the CBI/Independent External Monitor (IEM) /Income tax/ Sales Tax /GST/ Central

Excise/Custom Departments recommend such a course - Action will be taken as per the

directions of CBI or concerned department.

As a general notion, the terms and conditions/instructions contained in various pages of

this document are addressed assuming the bidder as ‘Male’. However, the same shall

remain and assumed to be addressed in case of ‘Female’ bidder also, except for the
gender centric words, which shall be ‘female’ centric at appropriate places.

Contractor Engineer in Charge
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FORM ‘A’

Undertaking to abide by EW 6 & EW 8

SRR 1 o [T o | o ) TSR RPRE hereby
give an undertaking that | have read the complete bid document and | am aware of all the
clauses and sub clauses of BSNL EW 6 & 8 forms and | confirm that | will abide by all the terms
and conditions available in BSNL EW 6 & 8 forms.

(Seal of the firm) (Signature of Bidder)

FORM ‘B’

Undertaking regarding EPF provisions

undertaking that

* | / We have employed only -------—---- persons in our establishment and hence the EPF and
Miscellaneous provisions Act, 1952 is not applicable to my / our establishment.

* | / We have registered as per the EPF and Miscellaneous provisions Act, 1952 and our
registration no.** is -----------m---- . We undertake to keep it valid during the currency of

contract.

In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall
have the absolute right to take any action as deemed fit/without any prior intimation to me".

* strike out whichever is not applicable

**  Attach a self-attested photo copy of the above said EPF registration certificate.

(Seal of the firm) (Signature of Bidder)

Undertaking regarding ESI provisions

Contractor Engineer in Charge
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B PO O PTORPORN SON O it s r——— e ——
................ Resident oOf ...... oot e et s srreresneeen e NEFEDY give an
undertaking that

* | / We have employed only ----------- persons in our establishment and hence the ESI and

Miscellaneous provisions Act,1948 is not applicable to my / our establishment.
* | / We have registered as per the ESI and Miscellaneous provisions Act, 1948 and our
registration no. ** is ---------memmo- . We undertake to keep it valid during the currency of

contract.

In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall
have the absolute right to take any action as deemed fit/without any prior intimation to me".

* strike out whichever is not applicable

**  Attach a self-attested photo copy of the above said ESI registration certificate.

(Seal of the firm) (Signature of Bidder)

FORM ‘C’
Performance report of works

1. Name of Agency

2. Name of work

3. Agreement no.

4. Final Value of Work Done
5. Date of start of work

6. Actual date of completion

7. Performance: Satisfactory / Not Satisfactory

Dated: Executive Engineer or Equivalent

Contractor Engineer in Charge
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FORM ‘D’
No Near relative working certificate
Lot ettt serennen Son /daughter of ShEi/  SMTeeirtiiiiieieee e Resident
(o] S hereby certify that none of my relative(s) as defined in the tender document

is/are employed in BSNL unit as per details given in tender document. In case at any stage, it is
found that the information given by me is false/incorrect, BSNL shall have the absolute right to

take any action as deemed fit/without any prior intimation to me.

(Seal of the firm) (Signature of Bidder)

Contractor Engineer in Charge
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FORM’E’

Format for Self Certification under Preference to “MAKE IN INDIA” Policy

(Preferably to be printed in letter head)

In line with Government Public Procurement Order No.P-45021/2/2017-PP (BE-II) dated

04.06.2020 and its amendments, we hereby certify that we M/s ........ccccvveviieiiiieiiieecnens

.......................................... are local supplier meeting the requirement of minimum
local content i.e.,......................% as defined in above orders for the material against NIT

NO ot vt i eeeeeeeedated

We also understand, false declarations will be in breach of the code of integrity under
rule175(1)(1)(h)of the General Financial Rules for which a bidder or its successors can be
debarred for upto two years as per Rule 151(iii)of the General Financial Rules along with
such other actions as may be permissible under law.

Thanking You

Signature with date:
Name:

Designation:
Official Seal

Dated: 2023.

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK
Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

Annexure |
MODEL FORM OF BANK GUARANTEE FOR EMD
(For submitting EMD for Air Conditioning, Diesel Engine Alternator, Lifts, and Sub Station
Works wherever the amount of EMD is more than Rs.20,000/-)

Whereas (hereinafter called “the bidder(s)”) has
submitted its Tender dated for the work
KNOW ALL
MEN by these presents that WE OF
having our registered office at
(hereinafter called “the Bank”) are bound unto (hereinafter
called “the BSNL”) in the sum of for which payment will and truly to

be made of the said BSNL, the Bank binds itself, its successors and assigns by these

presents.

THE CONDITIONS of the obligation are:

1. If the Bidder(s) withdraws its Tender during the period of Tender validity specified
on the Tender Form: or

2. If the Bidder(s) having been notified of the acceptance of its Tender by the BSNL
during the period of Tender validity.
(a) Fails or refuses to execute the Contract.
(b) Fails or refuses to furnish security Deposit in accordance with the conditions of

Tender document.

We undertake to pay to the BSNL up to the above amount upon receipt of its first written
demand, without the BSNL having to substantiate its demand, provided that in its demand, the
BSNL will note that the amount claimed by it is due to it owing to the occurrence of one or both

of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force as specified in the Tender Document up to and including
Thirty (30) days after the period of the Tender validity and any demand in respect thereof

should reach the Bank not later than the specified date/dates.

Signature of the Bank

Signature of the Witness
Name of Witness

Address of Witness:

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK
Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

ANNEXURE Il
PERFORMANCE SECURITY GUARANTEE BOND

1. In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having agreed to exempt
(hereinafter called ‘the said bidder(s)’) from the demand under the terms and conditions of an agreement/Advance

Purchase Order No dated made between and
for the supply of (hereinafter called “the said agreement ”), of

security deposit for the due fulfilment by the said bidder (s) of the terms and conditions contained in the said
Agreement, on production of the bank guarantee for we, (name of
the bank) ( hereinafter refer to as “the bank”) at the request of
(bidder(s)) do hereby undertake to pay to the BSNL an amount not

exceeding against any loss or damage caused to or suffered or would be caused to or

suffered by BSNL by reason of any breach by the said Bidder(s) of any of the terms or conditions contained in the
said Agreement.

2. We (name of the bank) do hereby undertake to pay the amounts due and payable under
this guarantee without any demur, merely on a demand from the BSNL by reason of breach by the said bidder(s)’ of
any of the terms or conditions contained in the said Agreement or by reason of the bidders(s)’ failure to perform
the said Agreement. Any such demand made on the bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee where the decision of BSNL in these counts shall be final and binding on
the bank. However, our liability under this guarantee shall be restricted to an amount not exceeding

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the
bidder(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating thereto our liability
under this present being absolute and unequivocal. The payment so made by us under this bond shall be valid
discharge of our liability for payment there under and the bidder(s)/supplier(s) shall have no claim against us for
making such payment.

4. We(name of the bank) further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said agreement
and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till (office/BSNL) BSNL
certifies that the terms and conditions of the said Agreement have been fully or properly carried out by the said
bidder(s) and accordingly discharges this guarantee. Unless a demand or claim under this guarantee is made on us
in writing on or before the expiry of TWO/TWO AND HALF/THREE YEARS (as specified in P.O) from the date hereof,
we shall be discharged from all liabilities under this guarantee thereafter.

5. We (name of the bank) further agree with the BSNL that the BSNL shall have the
fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said Agreement or to extend time of performance by the said bidder(s) from time
to time or to postpone for any time or from time to time any of the powers exercisable by the BSNL against the said
Bidder(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not
be relieved from our liability by reason of any such variation, or extension being granted to the said Bidder(s) or for
any forbearance, act or omission on the part of the BSNL or any indulgence by the BSNL to the said Bidder(s) or by
any such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have
effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Bidder(s)/supplier(s).

7. We (name of the bank) lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the BSNL in writing.

Dated the day of

for (indicate the name of bank)

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from
Kodambakkam TE to KK Nagar TE)

SCHEDULE OF QUANTITIES

Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE )

Sl
No

Description of Iltem

Qty

Rate per unit
ex. GST

Unit

Total Amount
ex. GST

CGST

SGST

Total Amount
i/c GST

%age

Rate

%age

Rate

8=(6x7)

9 10=(6x9)

11=(6+8+10)

SH-1 El & FANS

<

Dismantling and Removing of 7TR HPAC STULZ Make
AC unit including indoor/ outdoor units at Kodambakkam
i/c Electrical power cable / control cable, refrigerant
piping, earth wire, mounting pedestal, grouting, with
Indoor and outdoor unit as required

5 Jobs

job

Shifting of dismantled 7TR HPAC STULZ Make i/c
Indoor unit, Out Door unit Power VCD with Motor from
First floor to Ground Floor in TE Kodambakkam with
skilled manpower and tools etc., complete as required

5 Jobs

job

Transporting of 7 TR HPAC Indoor unit, Out Door unit
Power VCD with motor from Kodambakkam TE Building
to KK Nagar TE 2nd floor including loading and
unloading at both ends , interchanging of outdoor units
from Kodambakkam TE PAC with PAC units at St
Thomas mount TE i/c removing and positioning the
interchanged outdoor units at their respective locations etc
as reqd.

1 Job Q

Supply and laying 1.6 SWG 300 mm (Wide) x 50 mm
(Height) GI perforated cable tray on surface of wall i/c
providing necessary wall opening in the 230mm / 115mm
Brick walls with FElectric machine cutter to enable
refrigerant tray laying from existing PAC plant to the
existing condenser area i/c providing necessary supports at
adequate intervals etc as reqd.

20 Mtr

<
\

Mtr

I\
\

$¢

N

2

S\

>

Contractor
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from
Kodambakkam TE to KK Nagar TE)

Installation, testing and commissioning of existing 7 TR
precision AC package units including mounting indoor /
outdoor unit on the existing frame work, pressure testing,
vaccumisation, refrigerant charging, RL32 Compressor oil
charging to the required level, replacing the liquid line
drier, replacement of faulty ball valves etc as reqd . 5 Jobs job

Laying of following size recovered refrigerant pipe lines in
6 | the existing perforated metallic cable tray i/c cutting,
bending, brazing etc as reqd

a) Hot Gas Line/Liquid Line up to 7/8 Size 75Mtr Mtr

Supply and Laying of following size refrigerant pipe lines
of size for hot and cold circuits, leak and pressure testing
7 | of refrigerant lines, vaccumising, of refrigerant piping
arrangement and first charge of refrigerant for the AC
system complete as per specification

a) 7/8 Copper Pipe 50Mtr

b) 5/8 Copper Pipe 30

Supply and laying of 4 core 2.5 Sq@ mm PVC insulated x d
8 | PVC sheathed copper conductor armoured UG cable

including cable gland end termination etc as required 50Mt Mtr

Providing and fixing GI ducting made of 22 Gauge GI
9 | sheet including necessary supports and frame work

suitable for 7TR HPAC units complete as required. 30 Sq.mtr Sqm

Supplying and fixing 50 mm PVC pipe with suitable
10 | accessories for drainage line suitable for the PAC units
with all couplings, clamping etc as required 20 Mtr Mtr

Providing and fixing suitable MS frame work for
11 | condensers with following MS members i/c cutting,
welding, painting etc as reqd.

A. 75 mm x 40 mm x 5 mm thick Channel 10 Mtr Mitr

Total Amount i/c GST

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from
Kodambakkam TE to KK Nagar TE)

IMPORTANT NOTES

The firm shall be responsible to ensure that GST shown in the above columns is correct & Input Tax Credit for the amount shown above is admissible as per GST Act as
amended up to date.

2 Tax Invoice /Bill of supply should be pre-printed with all the details as per the requirement under GST Act.

The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL on the prices offered inclusive of packing, forwarding, freight and

3 insurance charges etc., but excluding GST.
The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, materials and other inputs involved in the execution of the terms as
4 specified in the scope of work.
5 No advance payments can be made. Stipulations like levy of interest if payment is not made in a specified time are also not acceptable and the payment is governed by

the normal BSNL practice.

6 Bidders must mandatorily quote for all GST components (CGST, SGST, IGST) as applicable.

7 Bidders must mandatorily mention correct HSN / SAC codes.

Contractor Executive Engineer(E)

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

TECHNICAL SPECIFICATIONS

1. The work is to be carried out as per CPWD specifications (Internal/External) and LE.
Rule amended from time to time & Indian Electricity Rules as amended up to date.

2. Good workmanship is an essential requirement to be complied with. The entire work
of Manufacture, Fabrication, assembly and installation shall conform to sound
engineering practice. Rates quoted shall be inclusive of packing, forwarding,
insurance, freight and delivery at site  Watched ward of all materials.

3. All sundry fittings, assemblies, accessories, hardware items, foundation bolts,
termination lugs for electrical connection as required and all other sundry items which
are useful & necessary for proper assembly and efficient working of the various
components of the works shall be deemed to have been included in the tender.

4. Following works shall be carried out by the contractor and therefore their cost shall be
deemed to be included in their tendered cost.

a) The contractor shall be responsible for repairing all damages and restoring the
same to their original finish. He shall also remove at his cost all unwanted and
waste materials arising out of his work from his site.

b) All chases required in connection with the electrical works shall be provided and
filled by the Contractor to the original finish.

c¢) Temporary shed if required over the storage space and locking arrangement,
watch and ward of the materials shall be provided by firm till completion of the
work and final taking over of the installation by the department.

5. The contractor shall employ qualified engineer / supervisor as required and intimate
names of Such Persons to the Engineer-in-charge on commencement of work. Failure
to employ will attract penalty as per agreement.

6. Termination of all connections on main board, sub main board & distribution boards
will be done by Crimping method & nothing extra will be paid on this account.

7. Numbering and sign writing of the entire installation shall be carried out by the
contractor as per Instructions of the Engineer-in-charge for which nothing extra shall
be paid.

a) On completion of installation following tests shall be carried out.
b) Polarity test
c) Earth continuity test

8. On completion of installation a certificate shall be furnished by the contractor in prescribed
Performa, this certificate shall be in addition to the certificate required by local electric Supply
Company.

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

1.0
1.1

1.2

1.3

1.4

1.5

1.6

1.7

SPECIAL CONDITIONS

General

SR oo a0 o

Except for the items, for which Particular Specifications are given or where it is
specifically mentioned otherwise in the description of the items in the schedule of
quantities, the work shall generally be carried out in accordance with the "CPWD
Specifications 2019 Vol-1&II" with upto date correction slips and as per instructions
of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS
Codes / Specifications shall be followed and the rates should be all inclusive.

In the case of discrepancy between the Schedule of Quantities, the Specifications
and/ or the Drawings, the following order of preference shall be observed:-

Nomenclature of item as per Schedule of Quantities

Special Conditions.

Particular Specifications.

Drawings and specification mentioned in the tender document.

CPWD Specifications-2019 (Vol.-1 & 11) with upto date correction slips.
Indian Standard Specifications

Manufactures Specifications.

Sound Engineering Practice as per the decision of Engineer-in-Charge.

Any reference made to any Indian Standard Specifications, shall imply to the latest
version of that standard, including such revisions / amendments as issued by the
Bureau of Indian Standards upto last date of receipt of tenders.

The work shall be executed and measured as per metric dimensions given in the
Schedule of Quantities, drawings etc. (FPS units wherever indicated are for
guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the
walls, ceilings and floors is minimized. Wherever absolutely essential, the chase
shall be cut using chase cutting machines. Chases will not be allowed to be cut using
hammer / chisel. The electrical boxes should be fixed in walls simultaneously while
raising the brick work. The contractor shall ensure proper co-ordination of various
disciplines viz. sanitary & water supply, horticulture & electrical etc.

All the hidden items such as conduits, etc. are to be properly tested before covering.

Samples including brand / quality of materials and fittings to be used in the work
shall be got approved from the Engineer-in-Charge, well in advance of actual
execution and shall be preserved till the completion of the work.

The contractor, his agents / representative, workman etc. shall strictly observe orders
pertaining to fire precautions prevailing in the area.

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

1.8

1.9

1.10

1.12

1.13

1.14

1.15

1.16

Contractor(s) shall study the details of site, nature of work to be executed, site
constraints etc and satisfy himself about complete characteristics and other
parameters at site. However, no claim on the alleged inadequacy or incorrectness of
the data supplied by the department shall be entertained.

Contractor shall take all precautionary measures to avoid any damage to adjoining
property. All necessary arrangement shall be made at his own cost.

The contractor shall take instructions from the Engineer-in-Charge regarding
collection and stacking of materials at any place. No excavated earth or building
rubbish shall be stacked on areas where other buildings, roads, compound wall,
services etc are to be constructed.

The contractor shall provide at his own cost suitable measuring arrangements /
instruments as may be necessary at site for checking. All such equipments shall be
got calibrated in advance from laboratory, approved by the Engineer-in-Charge.
Nothing extra shall be payable on this account.

All fittings and accessories should conform to byelaws and municipal body /
corporation / Electricity board, where CPWD Specifications are not applicable. The
contractor should get the materials (fixtures / fittings) tested by the Municipal Body /
Corporation authorities / Electricity board authorities wherever required at his own
cost.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of execution of work shall be protected against
the damage by the contractor at his own expense. The contractor shall not store
materials or otherwise occupy any part of the site in a manner likely to hinder the
operation of such services. In case temporary supporting/shifting of such services is
required to facilitate the work, the same shall be done by the contractor at no extra
cost.

In case the existing services are to be shifted permanently, then before dismantling
the existing services, alternate/diversion of service lines has to be laid by the
contractor so that there is no interruption in use of existing services. The contractor
has to plan the alternate suitable route for diversion/shifting of service lines and get
the same approved from the Engineer-in-Charge before starting shifting of services.
Nothing extra shall be paid except the payment of dismantling and laying of new
service lines as per conditions of contract.

With each Running Bill, the details of test carried out shall be submitted by the
contractor as per prescribed proforma.

On completion of work, the contractor shall submit at his own cost four prints of "as
built" drawings to the Engineer-in-Charge. These drawings shall have the following
information.

(a) Electrical wiring layout diagram with position of switches, fittings, cabling etc.

Contractor Engineer in Charge
23



Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

1.17

2.0

3.0
3.1

3.2

3.3

4.0
4.1

4.2

(b) Run off of all water supply lines with diameters, location of control valves,
access panels etc. wherever applicable

In case the contractor fails to supply "as built drawing" aforesaid within 30 days of
the date of completion, then the recovery @ Rs.10,000/- each for such set of
drawings shall be made from the contractor's final bill.

Unless otherwise specified in the schedule of quantities or CPWD specifications, the
rates for respective items shall be all inclusive and apply to the following: -

a) All labour, material, tools and plants and other inputs involved in the execution
of the item.

b) Any of the conditions and specifications mentioned in the tender documents.

c) Pumping / bailing out surface water / rain water / sub soil water, if necessary for
any reason.

d) Any legal or financial implications resulting out of disposal of waste, if any.

e) Performance test of the entire installation(s) before the work is fmally accepted.

f) All incidental charges for cartage, storage and safe custody of materials brought
to site.

SECRECY

The contractor shall take all steps necessary that all persons employed on any work
in connection with the contract have notice that the Indian Official Secrets Act 1923
applies to them & will continue so to apply even after the execution of such works
under the contract.

The contract is confidential and must be strictly confirmed to the contractor's own
use (except so far as confidential disclosure to sub-contractors or suppliers as
necessary) and to the purpose of the contract.

All documents, copies thereof & extracts there from furnished to the contractor shall
be returned to the Engineer-in-Charge on the completion of the work / works or the
earlier determination of the contract.

LABOUR AND SECURITY

Contractor should provide his plan for deployment of labour and get it approved
from the Engineer-in-Charge.

Contractor has to follow the security requirement of the campus and obtain necessary
entry passes for the labour and vehicles and follow security checks at entry / exit
gates, restriction on movement of vehicle, restricted timings of working etc. The
Department however shall assist the contractor in obtaining such passes for
movement of vehicles and labour. No claim whatsoever shall be entertained on
account of delay in entry of vehicles and labour including restrictions in working
hours, if there is any.

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

43

4.4

4.5

5.0
5.1

6.0
6.1

6.2

6.3

The contractor shall employ only Indian Nationals after verifying their antecedents
and loyalty. The contractor shall, on demand submit list of his agents, employees and
work people concerned & shall satisfy as to the bonafides of such people.

The contractor & his work people shall observe all relevant rules regarding security
promulgated in which work is to be carried out by the Controlling Administrative
Authority of the campus/area

The contractor, his representative, workman shall be allowed to enter through
specified gates & timing as laid down by the controlling authority. They shall be
issued an identity card or an individual pass in accordance with the standing rules &
regulations & they should possess the same while working. The contractor shall be
responsible for the conduct & actions of his workman, agents / representatives.

TRANSPORTATION AND OFFICE INFRASTRUCTURE:

In order to complete the work within the scheduled time if the contractor shall be
required to do the work in more than one shift and accepted by the department the
contractor will provide vehicular facilities to the BSNL site staff to reach the site and
their residence at his own cost for their services required beyond the normal office
hours. In case the contractor fails to provide the facilities Engineer-in-Charge shall
be at liberty to make the arrangement themselves and deduct the respective cost from
the contractor's bills.

PROGRAM CHART: -

The Contractor shall prepare an integrated program chart for the execution of work,
showing clearly all activities from the start of work to completion, with details of
manpower, equipment and machinery required for the fulfilment of the program
within the stipulated period or earlier and submit the same for approval of the
Engineer-in-Charge within 15 days of the issue of letter of acceptance for the
contract.

The work has to be completed in stages as indicated in the Milestones (Wherever
provided) and the program should be prepared in such a manner to achieve these
Milestones as indicated therein or earlier.

The program chart should include the following: -

a) Descriptive note explaining sequence of various activities.

b) Network (PERT / CPM / BAR CHART) which will indicate resources in
financial terms, manpower and specialized equipment for every important stage.

c) Program for procurement of materials by the contractor.

d) Program of procurement of machinery / equipments having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period,
by the contractor.

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

6.4

6.5

7.0

8.0
8.1

8.2

If at any time, it appears to the Engineer-in-Charge that the actual progress of work
does not conform to the approved program referred above, the contractor shall
produce a revised program showing the modifications to the approved program by
additional inputs to ensure completion of the work within the stipulated time.

The submission of revised program or approval by the Engineer-in-Charge of such
program or the furnishing of such particulars shall not relieve the contractor of any
of his duties or responsibilities under the contract. This is without prejudice to the
right of Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

Notwithstanding the fact that the contractor will have to pay to the labourers and
other staff engaged directly or indirectly on the work according to the provisions of
the labour regulations and the agreement entered upon and/or extra amounts for any
other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10" day of each month, progress
report of the work done during the previous month. Such progress report will include
the project progress summary, work progress (planned v/s. actual), PERT chart,
milestone status, financial progress status, manpower deployment status, important
materials consumed, materials at site at the beginning of the month, materials
consumed during the month and the balance quantities at the end of month and
progress of the work stating the reasons for shortfall, if any including the steps and
measures to be taken for making good the shortfall in the succeeding period. Non
submission of aforesaid progress report shall make contractor liable for action under
breach of contract conditions. In case of delay in submission of progress report,
recovery will be done Rs. 5000/- per week from the Running Account bill, where the
decision of EE(E) as to do recovery is final.

SAMPLE OF MATERIALS:-

All materials and fittings brought by the contractor to the site for use shall conform
to the samples approved by the Engineer-in-Charge which shall be preserved till the
completion of the work. If a particular brand of material is specified in the item of
work in Schedule of Quantity, the same shall be used after getting the same approved
from Engineer-in-Charge. Wherever brand / quality of material is not specified in the
item of work, the contractor shall submit the samples as per List of Preferred
Makes for approval of Engineer-in-Charge. For all other items, ISI Marked materials
and fittings shall be used with the approval of Engineer-in-Charge. Wherever 1S1
Marked material / fittings are not available, the contractor shall submit samples of
materials / fittings manufactured by firms of repute conforming to relevant
Specifications or IS codes for the approval of Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well in advance so
as to give timely orders for procurement. If any material, even though approved by
Engineer--in-Charge is found defective or not conforming to specifications shall be
replaced / removed by the contractor at his own risk & cost.

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

8.3.

8.4

9.

10.

BIS marked materials except otherwise specified shall also be subjected to quality
test besides testing of other materials as per the specifications described for the
item/material. Wherever BIS marked materials are brought to the site of work, the
contractor shall, furnish manufacturer's test certificate or test certificate from
approved testing laboratory to establish that the material procured by the contractor
for incorporation in the work satisfies the provisions of specifications relevant to the
material and / or the work done.

For certain items, if tests are neither mentioned in the CPWD Specifications & BIS,
then tests shall be carried out as per decision of Engineer-in-Charge.

Coordination at site:

At the site of work, as more than one agency may be working, full cooperation shall
be extended to other agencies during progress of work. Further, work shall be carried
in such a way so that it may not cause abnormal noise and hindrance to the officers
of the department engaged in erection as well as doing normal routine work.

Joint Inspection;

Since the work is to be executed for the third party, A joint inspection report will be
made by the BSNL representative and representative of the firm & representative of
client/user regarding the functioning of the system, defects and remedial action
required in time schedule for the rectification/remedial action. Agency is bound to
attend to the defects/discrepancies in timely manner, failing which Engineer in
charge is fully empowered to set right the defects with reasonable notice.

LIST OF APPROVED MAKES

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

S No. Item Makes
1 Engine Ashok Leyland /Cummins/ Cater pillar /KOEL/ Volvo Penta
/ Mahindra & Mahindra (up to 200 KVA) /Escorts (up to 30
KVA)/ Eicher (up to 35 KVA)
2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / Leroy Somer /
Stamford/Jyoti Ltd
3 Battery (Lead Acid / Amara Raja / AMCO / Farukawa / Hitachi
Mntc. Free) / Exide/ Prestolite / Standard
4 HV Switchgear (Vacuum Biecco Lawrie / Crompton / Kirloskar / MEI / Jyoti Ltd
Circuit Breaker/SF6)
5 Transformer (Oil filled ABB / Schneider Electric /Andrew Yule /
/ Dry type) Bharat Bijlee / Crompton / EMCO /Kirloskar / Siemens
a) Above 400 KVA
b) Up to 400 KVA In addition to above makes, Uttam/ Patson /Rajasthan
Transformer and Switchgear
6 Air Circuit Breaker L&T/ Schneider Electric / Siemens
7 MCCB(lcs=Icu) L&T/ Schneider Electric / Siemens
8 SDF units L&T/ Schneider Electric / Siemens/HPL/Havells
9 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi(LECS)
10 | Change Over Switch HPL / Havells / H-H Elcon
11 | Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric
/ Neptune Ducati/Syntron/ABB
12 Bus Bar Trunking/ Moeller/L&T/Schneider Electric/ABB/ Legrand /Zeta
Sandwiched Bus Duct
13 Power Capacitors L&T/EPCOS(Siemens)/ABB/Crompton/
(MPP/APP) Schneider Electric / Neptune Ducati
14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh
/Universal/HPL/L&T/ABB/Yokins
15 Cold shrink HT/LT Denson / 3M(M-Seal )/ Raychem
Cable Joint
16 | Rubber Matting ISI mark
17 MCB/ Isolator Crompton / Havells / Indokopp / MDS
JELCB/RCCB/ Legrand / L&T / Schneider Electric/
Distribution Board Siemens / Standard/ABB/HPL
18 MS/ PVC Conduit ISI mark
19 | Cable Tray MEM/Bharti/Ratan/Slotco/Profab
20 HT/LT Cables ISI mark
21 PVC insulated copper ISI mark
conductor wire
22 Centrifugal Pump Amrut / BE / Beacon / Batliboi /Crompton / Jyoti / Kirloskar
/ KSB / Mather & platt / WASP/Grundfos
23 Submersible Pump Crompton/Amrut / BE / Calama / Kirloskar / KSB

Contractor

Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

24 Motors ABB/ Bharat Bijlee / Crompton Greaves /
Schneider Electric / HBB / KEC / Siemens/Jyoti Ltd
25 Fresh Air Fans GE / Khaitan/Almonard/Crompton
26 | Starter ABB / BCH / Schneider Electric / L&T / Siemens /
27 | Single Phase Preventer L&T / Minilec / Siemens / Zerotrip
28 GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/UA/
JST / Jindal /TTA / Tata/Zenith
29 Foot Valve ISI mark
30 | Gate Valve Advance/Audco/Johnson Controls / Zoloto/ Annapurna /
Fountain /Kirloskar / Leader / Sant / Trishul
31 Compressors Carrier/Emerson copeland/York/Danfoss
(for chillers only)
32 Resin Bonded Glasswool Fibre Glass / Pilkingston / UP Twiga
33 Expanded Polystyrene BASF(India) Ltd.
34 | Gauge Feibig / H.Guru / Pricol
35 Controls FLICA / Honeywell / Indfoss / Penn- Danfoss / Ranco /
Ranutrol / Sporland
36 Fine Filters Anfiltra Effluent / ARW / Athlete/ Airtake / Dyna /
Kirsloskar/ Puromatic/ Purafill/ Purolator / Tenacity
37 | Gl Sheet HSU Jindal / National / Nippon Denro /
Sail / Tata
38 | Heat Detector Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton
/System Sensor/ Wormald/Honeywell Essar/Notifier
39 lonization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton /
System Sensor /Wormald
40 | Photo Electric Smoke Appollo / Cerebrus / Edward / Fenwal/ Hochiki / Nitton /
Detector Wormald /System Sensor
41 Fire Panel Agni Instruments / Agni Devices/ Aruna Agencies / Carmel
(Microprocessor Sensor / Ravel Elect. / Honeywell Essar / Notifier / Navin
based) Systems
42 Sprinkler/ Hose Reel &Hose ISI mark
Pipe
43 Fire Extinguisher ISI mark
44 Lift OTIS, Kone, Mitsubishi, Schindler, Johnson, Thyssenkrupp

Elevator(India)

Contractor

Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

NOTE:

1. In case of External / PMC works, the list of approved makes may
be modified as per client’'s requirement.

2. The accessories such as CT/PT/measuring instrument/relays provided
by approved make in respect of Transformer/HT Panel/DG /AC Package
Units as supplied by approved manufacturer along with the equipments
are also acceptable in addition.

3. Any additional makes may be approved by concerned PCEs/Sr
CEs/CEs(Elect) for the work under his jurisdiction as already accorded
vide letter no. 3-2-5/EW /VEP-1/2007 dated 05-07-2007.

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

COMPLIANCE STATEMENT

W B ettt et e eer bbb st sar s enbenaes (name of the firm) state to comply

in full manner with all the General, Commercial, Technical, Operating, financial conditions of
the Tender Document for the work of “Shifting and re-Installation of the 3 Nos of PAC units
for OCB/NIB in 1st floor of TE KK Nagar Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC
from Kodambakkam TE to KK Nagar TE)”without any reservation and deviation.

For and on behalf of (Name of Firm)

(Seal of the contractor /Company /Firm)
(Signature of contractor/Authorized Signatory)

(Postal address)

Contractor Engineer in Charge
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Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’
Schedule of quantities

SCHEDULE ‘B’
Schedule of materials to be issued to the bidder

SCHEDULE ‘C’
Tools and plants to be hired to the bidder

SCHEDULE ‘D’
Extra schedule for specific requirements/
documents for the work, if any

SCHEDULE ‘E’
Schedule of components of Materials, Labour etc.
for escalation

SCHEDULE ‘F
Reference to General Conditions of contract:

Attached

Nil

Nil

Nil

Nil

Name of work:

Estimated cost of work:

Earnest money:

Security Deposit and
performance Guarantee

As per NIT notification page

General Rules &Directions
Officer inviting tender

Definitions

2(v) Engineer-in-Charge

2(vi)  Accepting Authority

2(x) Percentage on cost of materials and labour to
to cover all overheads and profits

CLAUSE 5

Time allowed for execution
Authority to give fair  and reasonable

extension of time for completion of work
Competent Authority for deciding reduced rates
Clause 25

Competent authority for conciliation:

Contractor
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EE(E), ED I, Chennai

EE (E), ED I, Chennai

SE (E), BSNL Electrical Circle-lI,

Chennai.

15%(Fifteen)

One month

SE (E),EC-Il, Chennai
SE (E),EC-Il, Chennai

SE (E) not in-charge of the work.

Engineer in Charge



Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

BSNL EW-8
Bharat Sanchar Nigam Limited
Electrical Wing
Electrical Division : EE(E), ED I, Chennai Sub Division : ESD |, Chennai

1. I/we have read and examined the notice inviting tender, schedule, specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, special conditions, Schedule of Rates and other documents and
Rules referred to in the conditions of contract and all other contents in the tender
document for the work.

2. 1/We hereby tender for the execution of the work specified for BSNL within the time
specified, schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions and other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for
the work.

3. |/We agree to keep the tender open for ninety (90) days from the due date of submission
thereof and not to make any modifications in its terms and conditions.

4. If I/We, fail to commence the work specified, I/We agree that the said BSNL shall
without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely and the same may at the option of the competent authority on
behalf of BSNL be recovered without prejudice to any other right or remedy available in
law out of the deposit inso far as the same may extend in terms of the said bond and
in the event of deficiency out of any other money due to me/us under this contract or
otherwise.

5. Should this tender be accepted, |/We agree to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to therein and
to carry out such deviations as may be ordered upto maximum of percentage mentioned in
clause 12.3 of the tender form and those in excess of that limit at rates to be determined in
accordance with provisions contained in clause 12.2.

6. |/we agree to furnish to BSNL, Deposit at Call receipt/FDR/ Bank guarantee of a
Nationalized/ Scheduled Bank for an amount equal to 5% of the contract value in a
standard format within two weeks from the date of issue of award letter. 1/We agree
to keep the performance bank guarantee valid as per the BSNL terms and conditions.

7. 1/We hereby declare that I/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived there from to any person other than to whom I/We
am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety or interest of BSNL.

Contractor Engineer in Charge
33



Name of work: Shifting and re-Installation of the 3 Nos of PAC units for OCB/NIB in 1st floor of TE KK Nagar
Bldg, Chennai (SW: Shifting and ITC of 7TR HPAC from Kodambakkam TE to KK Nagar TE)

Signature of Witness (required in the case of
bidder’'s thumb impression is given by the
bidder in place of signature)

Occupation of Witness :

(Signature of bidder)
(Name & Postal address)

Seal of Bidder

Date:

Acceptance of Tender

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of BSNL for a sum of Rs.

(Rupees

The letters referred to below shall form part of this contract Agreement

a)

b)

Dated

Contractor

For & on behalf of BSNL

Signature:

Designation:

Engineer in Charge
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